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REQUEST FOR BIDS 

 

(RFB) 
 

  



 

GOVERNMENT OF ASSAM 

ASSAM INLAND WATER TRANSPORT DEVELOPMENT PROJECT 

   
REQUEST FOR BIDS (RFB) 

E-Procurement Notice 
(One-Envelope Bidding Process with e-Procurement) 

 

NATIONAL OPEN COMPETITIVE PROCUREMENT 
 

Name of Project:Assam Inland Water Transport Development Project 

Contract Title: Survey, Retrofitting, Repairs and Class Certification of existing Steel Vessels of 

Inland Water Transport, Assam. 
PACKAGE I - 4 (FOUR) existing Steel Vessels of IWT, Assam located at Guwahati (Name of Vessels: M V 

Kaziranga, RPL Nambor, M B Kameswari, M B Mahalaxmi) 

 

PACKAGE II - 3 (three) existing steel vessels of IWT, Assam located 2 at Dhubri (Name of vessels: RPL 

Brahmaputra & RPL Jogighopa) and one at Goalpara (RPL Dorika) 

 

Loan No./Credit No./ Grant No.: IBRD Loan No. 9026 –IN 

RFB Reference No.: IN-IWT-217815-CW-RFB 

 

Date:      15/02/2021 

 

 

1. The Government of India has applied for financing from the World Bank towards the cost 

of the Assam Inland Water Transport Development Project and intends to apply part of the 

proceeds toward eligible payments under the contracts for construction of works as detailed 

below. 

 

2. Bidding will be conducted through national open competitive procurement using a 

Request for Bids (RFB) as specified in the World Bank‘s ―Procurement Regulations for 

IPF Borrowers, July 2016, Revised August 2018‖ (―Procurement Regulations‖), and is 

open to all Bidders as defined in the Procurement Regulations. 

 

3. Bidders should be registered with the Government of India or other State Governments or 

State/Central Government Undertakings. 

 

4. The Assam Inland Water Transport Development Society (AIWTDS) now invites online 

Bids from eligible Bidders for the construction of works detailed below in the table. The 

bidders may submit bids for any or all of the works indicated therein. Interested bidders 

may obtain further information and inspect the bidding document at the address given 

below during office hours.Bidders are advised to note the clauses on eligibility (Section I 

Clause 4) and minimum qualification criteria (Section III – Evaluation and Qualification 

Criteria), to qualify for the award of the contract. In addition, please refer to paragraphs 
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3.14 and 3.15 of the ―Procurement Regulations‖ setting forth the World Bank‘s policy on 

conflict of interest. 

 

5. Bidders may bid for one or several contracts, as further defined in the bidding document. 

Bidders wishing to offer discounts in case they are awarded more than one contract will be 

allowed to do so, provided those discounts are included in the Letter of Bid 

 

6. The bidding document is available online on www.assamtenders.gov.in and 

www.iwtdirectorate.assam.gov.in from 16/02/2021 to 16/03/2021 for a non-refundable fee 

as indicated in the table below, in the form as per the process mentioned in the e-

procurement portal www.assamtenders.gov.in. Bidders will be required to register on the 

website. The bidders would be responsible for ensuring that any addenda available on the 

website is also downloaded and incorporated. 

 

7. For submission of the bid, the bidder is required to have Digital Signature Certificate 

(DSC) from one of the Certifying Authorities authorised by Government of India for 

issuing DSC. Bidders can see the list of licensed CA‗s from the link(www.cca.gov.in). 

Aspiring bidders who have not obtained the user ID and password for participating in e-

procurement in this Project, may obtain the same from the website: 

www.assamtenders.gov.in. 

 

8. Bids must be submitted online on www.assamtenders.gov.in on or before 14:00 hours on 

16/03/2021and will be publicly opened online on the same day at 16:00 hours. Any bid or 

modifications to bid (including discount) received outside e-procurement system will not 

be considered. If the office happens to be closed on the date of opening of the bids as 

specified, the bids will be opened on the next working day at the same time and venue. The 

electronic bidding system would not allow any late submission of bids. 

 

9. All Bids must be accompanied by Bid Processing fees & Bid Security of the amount 

specified for the work in the table below. Bid Processing fees & Bid Security shall be 

submitted as per the online option available in the e-procurement portal 

www.assamtenders.gov.in. 

 

10. The bidders are required to submit original power of attorney for submission of the Bids 

addressed to the Deputy State Project Director, Assam Inland Water Transport 

Development Society, 3rd floor, Directorate Of Inland Water Transport, Assam, 

Ulubari, Guwahati - 781007, Assam, India before the bid submission deadline, either by 

registered post/speed post/courier or by hand, failing which the bids will be declared non-

responsive and will not be opened. 

 

11. A virtual Pre-bid meeting is scheduled on 25/02/2021 at 13:00 Hrs. The interested 

bidders who wish to participate in the pre-bid may send the name & email ids of authorized 

representatives to this office email id: dir.iwtds-as@gov.in on or before 24/02/2021 by 

16:00 Hrs to clarify the issues and to answer questions on any matter that may be raised at 

that stage as stated in ITB Clause 7.4 of ‗Instructions to Bidders‘ of the bidding document. 

Bidders are advised to download the bidding document prior to the pre-bid meeting in 

http://www.assamtenders.gov.in/
http://www.iwtdirectorate.assam.gov.in/
http://www.assamtenders.gov.in/
http://www.assamtenders.gov.in/


 

order for bidders to have a good understanding of the scope of work under this contract for 

discussion and clarification at the pre-bid meeting. 

 

12. Other details can be seen in the bidding document. The Employer shall not be held liable 

for any delays due to system failure beyond its control. Even though the system will 

attempt to notify the bidders of any bid updates, the Employer shall not be liable for any 

information not received by the bidder. It is the bidders‘ responsibility to verify the website 

for the latest information related to this bid. 

 

13. The address for communication is as under: 

Assam Inland Water Transport Development Society, G.S.Road, Ulubari, Guwahati  

Floor number: Third Floor of office building of Directorate, IWT, Assam  

City: Guwahati, Pin Code: 781 007 

Country:   India 

Telephone: +91 361 2462677 

Electronic mail address: dir.iwtds-as@gov.in 

Website: https://aiwtdsociety.in/ and www.iwtdirectorate.assam.gov.in 

TABLE 

Package 

No 

Name of Work Bid Security  

(Rs.) 

Bid Processing  

fee 

(Rs.) 

Period of 

Completion 

1 2 3 4 5 

Package 

I 

 

 

 

Survey, Retrofitting, Repairs and 

Class Certification of 4 (four) 

existing steel vessels of IWT, 

Assam located at Guwahati 

(name of vessels: MV 

Kaziranga, RPL Nambor, MB 

Kameswari, MB Mahalaxmi) 

6,64,000.00 10,000.00* 12 months 

Package 

II 

Retrofitting, repair & Survey 

and Class Certification of 3 

(three) existing steel vessels of 

IWT, Assam located at 

Guwahati (name of vessels: 

RFL Brahmaputra, RPL 

Jogighopa, RPL Dorika 

5,66,000.00 10,000.00* 12 months 

 

* The bid processing fee for either of the package or both the packages is same, which is 

INR 10,000.00. Please follow the guidelines for uploading EMD/Bid Security attached 

herewith as Enclosure-I bidding for only one package i.e. either Package-I or Package-II 

 
   ( Adil Khan, IAS) 

State Project Director 

Assam IWTD Society 

mailto:dir.iwtds-as@gov.in
https://aiwtdsociety.in/
http://www.iwtdirectorate.assam.gov.in/
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Section I - Instructions to Bidders 

A. General 

1. Scope of Bid 1.1 In connection with the Specific Procurement Notice - Request for 

Bids (RFB), specified in the Bid Data Sheet (BDS),the Employer, 

as specified in the BDS, issues this bidding document for the 

provision of Works as specified in Section VII, Works‘ 

Requirements. The name, identification and number of lots 

(contracts) of thisRFBare specified in the BDS. 

 
1.2 Throughout this bidding document: 

(a) the term ―in writing‖ means communicated in written form 

(e.g. by mail, e-mail, and fax, including ifspecified in the 

BDS, distributed or received through the electronic-

procurement system used by the Employer) with proof of 

receipt; 

(b) if the context so requires, ―singular‖ means ―plural‖ and 

vice versa; 

(c) ―Day‖ means calendar day, unless otherwise specified as 

―Business Day‖. A Business Day is any day that is an 

official working day of the Borrower. It excludes the 

Borrower‘s official public holidays; and 

(d)  ―ESHS‖ means environmental, social (including sexual 

exploitation and abuse (SEA) and gender based violence 

(GBV)), health and safety. 

2. Source of Funds 2.1 The Borrower or Recipient (hereinafter called ―Borrower‖) 

specified in the BDS has received or has applied for financing 

(hereinafter called ―funds‖) from the International Bank for 

Reconstruction and Development or the International Development 

Association (hereinafter called ―the Bank‖) in an amount specified 

in the BDS, toward the project named in the BDS. The Borrower 

intends to apply a portion of the funds to eligible payments under 

the contract(s) for which this bidding document is issued.  

 
2.2 Payment by the Bank will be made only at the request of the 

Borrower and upon approval by the Bank, and will be subject, in 

all respects, to the terms and conditions of the Loan (or other 

financing) Agreement. The Loan (or other financing) Agreement 

prohibits a withdrawal from the loan account for the purpose of 

any payment to persons or entities, or for any import of goods, 



 

equipment, plant, or materials, if such payment or import is 

prohibited by a decision of the United Nations Security Council 

taken under Chapter VII of the Charter of the United Nations. No 

party other than the Borrower shall derive any rights from the Loan 

(or other financing) Agreement or have any claim to the proceeds 

of the Loan (or other financing). 

3. Fraud and 

Corruption 

3.1 The Bank requires compliance with the Bank‘s Anti-Corruption 

Guidelines and its prevailing sanctions policies and procedures as 

set forth in the WBG‘s Sanctions Framework, as set forth in 

Section VI.  

3.2 In further pursuance of this policy, bidders shall permit and shall 

cause their agents (whether declared or not), subcontractors, sub-

consultants, service providers, suppliers, and their personnel, to 

permit the Bank to inspect all accounts, records and other 

documents relating to any initial selection process, prequalification 

process, bid submission, proposal submission, and contract 

performance (in the case of award), and to have them audited by 

auditors appointed by the Bank. 

4. Eligible Bidders 

 

 

4.1 A Bidder may be a firm that is a private entity, or a state-owned 

enterprise or institution subject to ITB 4.6, or any combination of 

them in the form of a joint venture (JV), under an existing 

agreement, or with the intent to enter into such an agreement 

supported by a letter of intent, unless otherwise specified in the 

BDS. In the case of a joint venture, all members shall be jointly 

and severally liable for the execution of the entire Contract in 

accordance with the Contract terms. The JV shall nominate a 

Representative who shall have the authority to conduct all business 

for and on behalf of any and all the members of the JV during the 

Bidding process and, in the event the JV is awarded the Contract, 

during contract execution. This authorization shall be evidenced by 

submitting a power of attorney signed by legally authorized 

signatories of all members. Unless specified in the BDS, there is 

no limit on the number of members in a JV. The joint venture 

agreement shall be registered in the place specified in BDSso as to 

be legally valid and binding on members. 

 
4.2 A Bidder shall not have a conflict of interest.  All Bidders found to 

have a conflict of interest shall be disqualified.  A Bidder may be 

considered to have a conflict of interest for the purpose ofthis 

Bidding process, if the Bidder:  

(a) directly or indirectly controls, is controlled by or is under 

common control with another Bidder; or 

(b) receives or has received any direct or indirect subsidy from 
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another Bidder; or 

(c) has the same legal representative as another Bidder; or 

(d) has a relationship with another Bidder, directly or through 

common third parties, that puts it in a position to influence 

the Bid of another Bidder, or influence the decisions of the 

Employer regarding this bidding process; or 

(e) any of its affiliates participated as a consultant in the 

preparation of the design or technical specifications of the 

works that are the subject of the Bid; or 

(f) any of its affiliates has been hired (or is proposed to be 

hired) by the Employer or Borrower as Project Manager 

(Engineer) for the Contract implementation; 

(g) would be providing goods, works, or non-consulting 

services resulting from or directly related to consulting 

services for the preparation or implementation of the project 

specified in the BDS ITB 2.1 that it provided or were 

provided by any affiliate that directly or indirectly controls, 

is controlled by, or is under common control with that firm; 

(h) has a close business or family relationship with a 

professional staff of the Borrower (or of the project 

implementing agency, or of a recipient of a part of the loan) 

who: (i) are directly or indirectly involved in the preparation 

of the bidding document or specifications of the contract, 

and/or the Bid evaluation process of such contract; or (ii) 

would be involved in the implementation or supervision of 

such contract unlessthe conflict stemming from such 

relationship has been resolved in a manner acceptable to the 

Bank throughout the procurement process and execution of 

the contract. 

 
4.3 A firm that is a Bidder (either individually or as a JV member) 

shall not participate in more than one Bid, except for permitted 

alternative Bids. This includes participation as a Subcontractor in 

other Bids. Such participation shall result in the disqualification of 

all Bids in which the firm is involved. A firm that is not a Bidder 

or a JV member may participate as a subcontractor in more than 

one Bid. 

 
4.4 A Bidder may have the nationality of any country, subject to the 

restrictions pursuant to ITB 4.8. A Bidder shall be deemed to have 

the nationality of a country if the Bidder is constituted, 

incorporated or registered in and operates in conformity with the 

provisions of the laws of that country, as evidenced by its articles 



 

of incorporation (or equivalent documents of constitution or 

association) and its registration documents, as the case may be.  

This criterion also shall apply to the determination of the 

nationality of proposed subcontractors or sub-consultants for any 

part of the Contract including related Services. 

 
4.5 A Bidder that has been sanctioned by the Bank, pursuant to the 

Bank‘s Anti-Corruption Guidelines,in accordance with its 

prevailing sanctions policies and procedures as set forth in the 

WBG‘s Sanctions Framework as described in Section VI 

paragraph 2.2 d., shall be ineligible to be prequalified for, initially 

selected for, bid for, propose for, or be awarded a Bank-financed 

contract or benefit from a Bank-financed contract, financially or 

otherwise, during such period of time as the Bank shall have 

determined. The list of debarred firms and individuals is available 

at the electronic address specified in the BDS. 

 
4.6 Bidders that are state-owned enterprises or institutions in the 

Employer‘s Country may be eligible to compete and be awarded a 

Contract(s) only if they can establish, in a manner acceptable to the 

Bank, that they (i) are legally and financially autonomous (ii) 

operate under commercial law, and (iii) are not under supervision 

of the Employer. 

 
4.7 Not used 

 
4.8 Firms and individuals may be ineligible if so indicated in Section 

V and (a) as a matter of law or official regulations, the Borrower‘s 

country prohibits commercial relations with that country, provided 

that the Bank is satisfied that such exclusion does not preclude 

effective competition for the supply of goods or the contracting of 

works or services required; or (b) by an act of compliance with a 

decision of the United Nations Security Council taken under 

Chapter VII of the Charter of the United Nations, the Borrower‘s 

country prohibits any import of goods or contracting of works or 

services from that country, or any payments to any country, 

person, or entity in that country.When the Works are implemented 

across jurisdictional boundaries (and more than one country is a 

Borrower, and is involved in the procurement), then exclusion of a 

firm or individual on the basis of ITB 4.8 (a) above by any country 

may be applied to that procurement across other countries 

involved, if the Bank and the Borrowers involved in the 

procurement agree. 

4.9 A Bidder shall provide such documentary evidence of eligibility 

satisfactory to the Employer, as the Employer shall reasonably 

request. 
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5. Eligible 

Materials, 

Equipment and 

Services 

5.1 The materials, equipment and services to be supplied under the 

Contract and financed by the Bank may have their origin in any 

country subject to the restrictions specified in Section V, Eligible 

Countries, and all expenditures under the Contract will not 

contravene such restrictions. At the Employer‘s request, Bidders 

may be required to provide evidence of the origin of materials, 

equipment and services. 

B. Contents of Bidding Document 

6. Sections of 

Bidding 

Document 

6.1 The bidding document consists of Parts 1, 2, and3, which include 

all the sections specified below, and which should be read in 

conjunction with any Addenda issued in accordance with ITB 8. 

PART 1 Bidding Procedures 

 Section I - Instructions to Bidders (ITB) 

 Section II - Bid Data Sheet (BDS) 

 Section III - Evaluation and Qualification Criteria  

 Section IV - Bidding Forms  

 Section V - Eligible Countries  

 Section VI - Fraud and Corruption 

PART 2 Works‟ Requirements 

 Section VII- Works‘ Requirements  

PART 3 Conditions of Contract and Contract Forms 

 Section VIII - General Conditions of Contract (GCC) 

 Section IX - Particular Conditions of Contract (PCC) 

 Section X - Contract Forms  

 

 
6.2 The Specific Procurement Notice - Request for Bids (RFB) issued 

by the Employer is not part of this bidding document. 

 
6.3 Unless obtained directly from the Employer or downloaded from 

the official website specified in the ‗E-Procurement Notice‘, the 

Employer is not responsible for the completeness of the bidding 

document, responses to requests for clarification, the minutes of 

the pre-Bid meeting (if any), or Addenda to the bidding document 

in accordance with ITB 8. In case of any contradiction, 

documents obtained directly from the Employer or downloaded 



 

from the official website specified in the ‗E-Procurement Notice‘ 

shall prevail. 

 
6.4 The Bidder is expected to examine all instructions, forms, terms, 

and specifications in the bidding document and to furnish with its 

Bid all information and documentation as is required by the 

bidding document. 

7. Clarification of 

Bidding 

Document, Site 

Visit, Pre-Bid 

Meeting 

7.1 The electronic bidding system specified in the BDS provides for 

online clarifications.A Bidder requiring any clarification on the 

bidding document may notify the Employer online or raise its 

inquiries during the pre-Bid meeting if provided for in accordance 

with ITB 7.4. Clarifications requested through any other mode 

shall not be considered by the Employer.The Employer will 

respond to any request for clarification, provided that such request 

is received prior to the deadline for submission of Bids within a 

period specified in the BDS. Description of clarification sought 

and the response of the Employer shall be uploaded for 

information of all Bidders without identifying the source of 

request for clarification. Should the clarification result in changes 

to the essential elements of the bidding document, the Employer 

shall amend the bidding document following the procedure under 

ITB 8 and ITB 22.2.It is the bidder‘s responsibility to check on 

the e-procurement system, for any addendum/ amendment/ 

corrigendum to the bidding document. 

 
7.2 The Bidder is advised to visit and examine the Site of Works and 

its surroundings and obtain for itself on its own responsibility all 

information that may be necessary for preparing the bid and 

entering into a contract for construction of the Works. The costs 

of visiting the Site shall be at the Bidder‘s own expense. 

 
7.3 The Bidder and any of its personnel or agents will be granted 

permission by the Employer to enter upon its premises and lands 

for the purpose of such visit, but only upon the express condition 

that the Bidder, its personnel, and agents will release and 

indemnify the Employer and its personnel and agents from and 

against all liability in respect thereof, and will be responsible for 

death or personal injury, loss of or damage to property, and any 

other loss, damage, costs, and expenses incurred as a result of the 

inspection. 

 
7.4 If so specified in the BDS, the Bidder‘s designated representative 

is invited to attend a pre-Bid meeting and/or a Site of Works visit. 

The purpose of the meeting will be to clarify issues and to answer 

questions on any matter that may be raised at that stage. 
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7.5 The Bidder is requested, to submit any questions only through the 

e-procurement portal, not later than one week before the meeting. 

Clarifications requested through any other mode shall not be 

considered by the Employer. 

 
7.6 Minutes of the pre-Bid meeting, if applicable, including the text 

of the questions asked by Bidders, without identifying the source, 

and the responses given, together with any responses prepared 

after the meeting, will be uploaded online on e-procurement 

system. Any modification to the bidding document that may 

become necessary as a result of the pre-Bid meeting shall be made 

by the Employer exclusively through the issue of an addendum 

pursuant to ITB 8 and not through the minutes of the pre-Bid 

meeting.It is the bidder‘s responsibility to check on the e- 

procurement system, for any addendum/ amendment/ 

corrigendum to the bidding document.Nonattendance at the pre-

Bid meeting will not be a cause for disqualification of a Bidder. 

8. Amendment of 

Bidding 

Document 

8.1 At any time prior to the deadline for submission of bids, the 

Employer may amend the bidding document by issuing addenda.  

 
8.2 Any addendum issued shall be part of the bidding document and 

shall be deemed to have been communicated to all the bidders. 

The addenda will appear on the e-procurement system under 

―Latest Corrigendum‖, and Email notification is also 

automatically sent to those bidders who have started working on 

the tender, unless otherwise specified in the BDS. The Employer 

shall not be liable for any information not received by the bidder. It 

is the bidders‘ responsibility to verify the website for the latest 

information related to this bid. 

 
8.3 To give prospective Bidders reasonable time in which to take an 

addendum into account in preparing their Bids, the Employer 

may, at its discretion, extend the deadline for the submission of 

Bids, pursuant to ITB 22.2. 

C. Preparation of Bids 

9. Cost of Bidding 9.1 The Bidder shall bear all costs associated with the preparation and 

submission of its Bid, and the Employer shall in no case be 

responsible or liable for those costs, regardless of the conduct or 

outcome of the Bidding process. 

10. Language of Bid 10.1 The Bid, as well as all correspondence and documents relating to 

the Bid exchanged by the Bidder and the Employer, shall be 

written in English. Supporting documents and printed literature 

that are part of the Bid may be in another language provided they 



 

are accompanied by an accurate translation of the relevant 

passages in English, in which case, for purposes of interpretation 

of the Bid, such translation shall govern. 

11. Documents 

Comprising the 

Bid 

11.1 The Bid shall comprise the following: 

(a) Letter of Bid prepared in accordance with ITB 12 and ITB 

14; 

(b) Completed Schedules including priced Bill of Quantities,in 

accordance with ITB 12 and ITB 14, as specified in BDS; 

(c) Bid Security in accordance with ITB 19.1; 

(d) Alternative Bid, if permissible, in accordance with ITB 13; 

(e) Authorization: written confirmation authorizing the 

signatory of the Bid to commit the Bidder, in accordance 

with ITB 20.3, and in accordance with ITB 20.4 in case of a 

JV; 

(f) Bidder‟s Eligibility: documentary evidence in accordance 

with ITB 17 establishing the Bidder‘s eligibility to Bid; 

(g) Qualifications: documentary evidence in accordance with 

ITB 17 establishing the Bidder‘s qualifications to perform 

the contract if its Bid is accepted; 

(h) Conformity: a technical proposal in accordance with ITB 

16; 

(i) Construction methodology as detailed in Para 1.1 of 

Section III Evaluation Criteria; 

(j) Contractor Registration certificate (as per RFB); and 

(k) any other document required in the BDS. 

11.2 In addition to the requirements under ITB 11.1, Bids submitted by 

a JV (where permitted) shall include a copy of the Joint Venture 

Agreement entered into by all members.  Alternatively, a letter of 

intent to execute a Joint Venture Agreement in the event of a 

successful bid shall be signed by all members and submitted with 

the Bid, together with a copy of the proposed Agreement. 

11.3 The Bidder shall furnish in the Letter of Bid information on 

commissions and gratuities, if any, paid or to be paid to agents or 

any other party relating to this Bid. 

12. Process of Bid 12.1 The Letter of Bid, Schedules including Bill of Quantities, and all 

documents listed under Clause 11, shall be prepared using the 
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Submission relevant forms furnished in Section IV, Bidding Forms. The 

forms must be completed without any alterations to the text, and 

no substitutes shall be accepted except as provided under ITB 

20.3. All blank spaces shall be filled in with the information 

requested. 

12.2 Entire Bid including the Letter of Bid and filled-up Bill of 

Quantity shall be submitted online on e-procurement system 

specified in ITB 7.1. Details and process of online submission of 

the tender and relevant documents are given in the website 

mentioned above. Scanned copies of documents listed in ITB 

Clauses 11 and 12.3 should also be uploaded on this website. 

12.3 Submission of Original Documents:  The bidders are required to 

separately submit (i) original payment documents towards the 

cost of bid document; and registration on e-procurement website 

(if applicable); (ii) original bid security in approved form; and 

(iii) original affidavit regarding correctness of information 

furnished with bid document, with the office specified in the 

BDS, before the Bid submission deadline, either by 

registered/speed post/courier or by hand, failing which the bids 

will be declared non-responsive and will not be opened. Hard 

copy of rest of the bid or any other document are not to be 

submitted. 

13. Alternative Bids 13.1 Unless otherwise specified in the BDS, alternative Bids shall not 

be considered.  

 
13.2 When alternative times for completion are explicitly invited, a 

statement to that effect will be included in the BDS and the 

method of evaluating different alternative times for completion 

will be described in Section III, Evaluation and Qualification 

Criteria. 

 
13.3 Except as provided under ITB 13.4 below, Bidders wishing to 

offer technical alternatives to the requirements of the bidding 

document must first price the Employer‘s design as described in 

the bidding document and shall further provide all information 

necessary for a complete evaluation of the alternative by the 

Employer, including drawings, design calculations, technical 

specifications, breakdown of prices, and proposed construction 

methodology and other relevant details. Only the technical 

alternatives, if any, of the Bidder with the Most Advantageous 

Bid conforming to the basic technical requirements shall be 

considered by the Employer. 

 
13.4 When specified in the BDS, Bidders are permitted to submit 

alternative technical solutions for specified parts of the Works. 



 

Such parts will be identified in the BDS and described in Section 

VII, Works‘ Requirements. The method for their evaluation will 

be stipulated in Section III, Evaluation and Qualification Criteria. 

14. Bid Prices and 

Discounts 

14.1 The prices and discounts quoted by the Bidder in the Letter of Bid 

and in the Schedules including Bill of Quantities shall conform to 

the requirements specified below. 

 
14.2 The Bidder shall submit a Bid for the whole of the Works 

described in ITB 1.1 by filling in prices for all items of the 

Works, as identified in Section IV - Bidding Forms along-with 

the total bid price (both in figures and words). The Bidder shall 

fill in rates and prices for all items of the Works described in the 

Bill of Quantities.  Items against which no rate or price is entered 

by the Bidder will not be paid for by the Employer when executed 

and shall be deemed covered by the rates for other items and 

prices in the Bill of Quantities. Corrections if any, in the bid can 

be carried out by editing the information before electronic 

submission on e-procurement portal. 

 
14.3 The price to be quoted in the Letter of Bid, in accordance with 

ITB 12.1, shall be the total price of the Bid, excluding any 

discounts offered.  

 
14.4 The Bidder shall quote any discounts and indicate the 

methodology for their application in the Letter of Bid in 

accordance with ITB 12.1. 

 14.5 Unless otherwise specified in the BDS and the Conditions of 

Contract, the prices quoted by the Bidder shall be fixed. 

14.6 If so specified in ITB 1.1, Bids are invited for individual lots 

(contracts)or for any combination of lots (packages). Bidders 

wishing to offer discounts for the award of more than one 

Contract shall specify in their Bid the price reductions applicable 

to each package, or alternatively, to individual Contracts within 

the package. Discounts shall be submitted in accordance with ITB 

14.4, provided the Bids for all lots (contracts) are opened at the 

same time. 

 14.7 All duties, taxes, and other levies payable by the Contractor under 

the Contract, or for any other cause, as of the deadline for 

submission of Bids, shall be included in the rates and prices and 

the total Bid price submitted by the Bidder. 

14.8 Bidders may like to ascertain availability of tax/duty exemption 

benefits available in India.  They are solely responsible for 

obtaining such benefits which they have considered in their bid 

and in case of failure to receive such benefits for reasons 
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whatsoever, the Employer will not compensate the bidder 

(Contractor). The bidder shall furnish alongwith his bid a 

declaration to this effect in the Declaration Format provided in 

Section IV of the bidding document. 

Where the bidder has quoted taking into account such benefits, it 

must give all information required for issue of certificates in 

terms of the Government of India‘s relevant Notifications as per 

the declaration format. In case the bidder has not provided the 

required information or has indicated to be furnished later on in 

the Declaration Format, the same shall be construed that the 

goods/construction equipment for which certificate is required is 

Nil. 

To the extent the Employer determines the quantities indicated 

therein are reasonable keeping in view the quantities in bill of 

quantities, construction program and methodology, the 

certificates will be issued within 60 days of signing of the 

contract and no subsequent changes will be permitted. In case of 

materials pertaining to Variation items and quantities, the 

certificate shall be issued only on request from the Contractor 

when in need and duly certified by the Project Manager. 

No certificate will be issued for items where no quantity/capacity 

of equipment is indicated in the statement. 

If the bidder has considered the tax/duty exemption for 

materials/construction equipment to be bought for the work, the 

bidder shall confirm and certify that the Employer will not be 

required to undertake any responsibilities of the Government of 

India Scheme or the said exemptions being available during the 

contract execution, except issuing the required certificate. The 

bids which do not conform to the above provisions or any 

condition by the bidder which makes the bid subject to 

availability of tax/duty exemption for materials/construction 

equipment or compensation on withdrawal of any variations to 

the said exemptions will be treated as non-responsive and 

rejected. 

Any delay in procurement of the construction 

equipment/machinery/goods as a result of the above shall not be a 

cause for granting any extension of time. 

15. Currencies of Bid 

and Payment 

15.1 The unit rates and prices shall be quoted by the Bidder and shall 

be paid for, entirely in Indian Rupees. 

16. Documents 

Comprising the 

16.1 The Bidder shall furnish a technical proposal including a 

statement of work methods, equipment, personnel, schedule and 



 

Technical 

Proposal 

any other information as stipulated in Section IV, Bidding Forms, 

in sufficient detail to demonstrate the adequacy of the Bidders‘ 

proposal to meet the work‘s requirements and the completion 

time.  

17. Documents 

Establishing the 

Eligibility and 

Qualifications of 

the Bidder 

17.1 To establish Bidder‘s eligibility in accordance with ITB 4, 

Bidders shall complete the Letter of Bid, included in Section IV, 

Bidding Forms.  

17.2 In accordance with Section III, Evaluation and Qualification 

Criteria, to establish its qualifications to perform the Contract, the 

Bidder shall provide the information requested in the 

corresponding information sheets included in Section IV, Bidding 

Forms. 

18. Period of 

Validity of Bids 

18.1 Bids shall remain valid for 90 days or for the Bid Validity period 

specified in the BDS. The Bid Validity period starts from the 

date fixed for the Bid submission deadline (as prescribed by the 

Employer in accordance with ITB 22.1). A Bid valid for a shorter 

period shall be rejected by the Employer as nonresponsive. 

 18.2 In exceptional circumstances, prior to the expiration of the Bid 

validity period, the Employer may request Bidders to extend the 

period of validity of their Bids. The request and the responses 

shall be made in writing. If a Bid Security is requested in 

accordance with ITB 19, it shall also be extended for forty five 

(45) days beyond the deadline of the extended validity period. A 

Bidder may refuse the request without forfeiting its Bid Security. 

A Bidder granting the request shall not be required or permitted 

to modify its Bid, except as provided in ITB 18.3. 

 18.3 If the award is delayed by a period exceeding fifty-six (56) days 

beyond the expiry of the initial Bid validity period,the Contract 

price shall be determined as follows: 

 
(a) in the case of fixed price contracts, the Contract price shall 

be the Bid price adjusted by the factor specified in theBDS; 

(b) in the case of adjustable price contracts, no adjustment 

shall be made; or 

(c) in any case, Bid evaluation shall be based on the Bid price 

without taking into consideration the applicable correction 

from those indicated above. 

19. Bid Security 19.1 The Bidder shall furnish as part of its Bid, a Bid Security as 

specified in the BDS, in original form, and for the amount 

specified in the BDS. 
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19.2 Not used. 

 
19.3 If a Bid Security is specified pursuant to ITB 19.1, the Bid 

Security shall be a demand guarantee in any of the following 

forms at the Bidder‘s option: 

(a) an unconditional bank guarantee issued by a Nationalized or 

Scheduled bank located in India;  

(b) an irrevocable letter of credit issued by a Nationalized or 

Scheduled bank located in India;  

(c) a cashier‘s or certified check or demand draft issued by a 

Nationalized or Scheduled bank located in India; 

(d) another security specified in the BDS, 

 In the case of a bank guarantee, the Bid Security shall be 

submitted using the Bid Security Form included in Section IV, 

Bidding Forms. The form must include the complete name of the 

Bidder. The Bid Security shall be valid for forty-five (45) days 

beyond the original validity period of the Bid, or beyond any 

period of extension if requested under ITB 18.2. 

 
19.4 If a Bid Security is specified pursuant to ITB 19.1, any Bid not 

accompanied by a substantially responsive Bid Security in 

accordance with ITB 19.3 shall be rejected by the Employer as 

non-responsive.  

 
19.5 If a Bid Security is specified pursuant to ITB 19.1, the Bid 

Security of unsuccessful Bidders shall be returned as promptly as 

possible upon the successful Bidder‘s signing the Contract and 

furnishing the Performance Security and if required in the BDS, 

the Environmental, Social, Health and Safety (ESHS) 

Performance Security pursuant to ITB 48. 

 
19.6 If a Bid Security is specified pursuant to ITB 19.1, the Bid 

Security of the successful Bidder shall be returned as promptly as 

possible once the successful Bidder has signed the Contract and 

furnished the required Performance Security and if required in the 

BDS, the Environmental, Social, Health and Safety (ESHS) 

Performance Security pursuant to ITB 48. 

 
19.7 The Bid Security may be forfeited: 

(a) if a Bidder withdraws/modifies/substitutes its Bid during the 

period of Bid validity specified by the Bidder on the Letter 

of Bid, or any extension thereto provided by the Bidder; or 

(b) if the Bidder does not accept the correction of its Bid Price 



 

pursuant to ITB 31 or 

(c) if the successful Bidder fails to:  

(i) sign the Contract in accordance with ITB 47; or 

(ii) furnish a Performance Security and if required in the 

BDS, the Environmental, Social, Health and Safety 

(ESHS) Performance Security in accordance with ITB 

48. 

 
19.8 The Bid Security of a JV shall be in the name of the JV that 

submits the Bid. If the JV has not been constituted into a legally 

enforceable JV, at the time of Bidding, the Bid Security shall be 

in the names of all future members as named in the letter of intent 

mentioned in ITB 4.1 and ITB 11.2.  

  

20. Format and 

Signing of Bid 

20.1 The Bidder shall prepare the Bid as per details given in ITB 21.  

 20.2 Bidders shall mark as ―CONFIDENTIAL‖ information in their 

Bids which is confidential to their business.  

 
20.3 The Bid shall be signed by a person duly authorized to sign on 

behalf of the Bidder. This authorization shall consist of a written 

confirmation as specified in the BDS and shall be uploaded 

alongwith the Bid. The name and position held by each person 

signing the authorization must be typed or printed below the 

signature. 

 
20.4 In case the Bidder is a JV, the Bid shall be signed by an 

authorized representative of the JV on behalf of the JV, and so as 

to be legally binding on all the members as evidenced by a power 

of attorney signed by their legally authorized representatives. 

Documents establishing authority to sign the bid on behalf of the 

JV shall be uploaded alongwith the bid. 

20.5 Any interlineations, erasures, or overwriting shall be valid only if 

they are signed or initialed by the person signing the Bid. 

D. Online Submission and Opening of Bids 

21. Preparation of 

Bids 

21.1 Bids shall be submitted online on the e-procurement system 

specified in BDS 7.1. Detailed guidelines for viewing bids and 

submission of online bids are given on the website.  The Request 

for Bids under this Project is published on this website. Any 

citizen or prospective bidder can logon to this website and view 
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the Request for Bids and can view the details of works for which 

bids are invited. A prospective bidder can submit its bid online; 

however, the bidder is required to have enrolment/registration in 

the website, and should have valid Digital Signature Certificate 

(DSC) in the form of smart card/e-token obtained from any 

certifying agency authorised by the Government of India (for 

class of DSC specified in BDS). The bidder should register in the 

website using the relevant option available. Then the Digital 

Signature registration has to be done with the e-token, after 

logging into the website. The bidder can then login the website 

through the secured login by entering the password of the e-token 

& the user id/ password chosen during registration. After getting 

the bid schedules, the Bidder should go through them carefully 

and submit the specified documents, alongwith the bid, otherwise 

the bid will be rejected.  

 
21.2 The completed bid comprising of documents indicated in ITB 12, 

should be uploaded on the e-procurement portal alongwith 

scanned copies of requisite certificates as are mentioned in 

different sections in the bidding document and scanned copy of 

the bid security. 

 21.3 All the documents are required to be signed digitally by the 

bidder. After electronic online bid submission, the system 

generates a unique bid identification number which is time 

stamped as per server time. This shall be treated as 

acknowledgement of bid submission. 

 21.4 Physical, e-mail, Telex, Cable or Facsimile bids will be rejected 

as non-responsive. 

22. Deadline for 

Submission of 

Bids 

22.1 Bids must be uploaded online no later than the date and time 

specified in the BDS. 

 22.2 The Employer may, at its discretion, extend the deadline for the 

submission of Bids by amending the bidding document in 

accordance with ITB 8, in which case all rights and obligations of 

the Employer and Bidders previously subject to the deadline shall 

thereafter be subject to the deadline as extended. 

23. Late Bids 23.1 The electronic bidding system would not allow any late 

submission of bids after due date & time as per server time. 

24. Withdrawal, 

Substitution, and 

Modification of 

Bids 

24.1 Bidders may modify their bids by using the appropriate option for 

bid modification on e-procurement portal, before the deadline for 

submission of bids.  For this the bidder need not make any 

additional payment towards the cost of bid document. For bid 



 

modification and consequential re-submission, the bidder is not 

required to withdraw his bid submitted earlier. The last modified 

bid submitted by the bidder within the bid submission time shall 

be considered as the bid. For this purpose, 

modification/withdrawal by other means will not be accepted. In 

online system of bid submission, the modification and 

consequential re-submission of bids is allowed any number of 

times. A bidder may withdraw his bid by using the appropriate 

option for bid withdrawal, before the deadline for submission of 

bids, however, if the bid is withdrawn, re-submission of the bid is 

not allowed (or allowed if specified in BDS). 

 
24.2 Bids requested to be withdrawn in accordance with ITB 24.1 

shall not be opened. 

 24.3 NoBid may be withdrawn, substituted, or modified in the interval 

between the deadline for submission of Bids and the expiration of 

the period of Bid validity specified by the Bidder on the Letter of 

Bid or any extension thereof. This will result in the forfeiture of 

the Bid Security pursuant to ITB 19.7. 

25. Bid Opening 25.1 The Employer shall publicly open all Bids received by the 

deadline, at the date, time and placespecified in the BDS, in the 

presence of Bidders‘ designated representatives and anyone who 

chooses to attend, and this could also be viewed by the bidders 

online. In all cases, original documents submitted as specified in 

ITB 12.3 shall be first scrutinized, and Bids that do not comply 

with the provisions of ITB 12.3 will be declared non-responsive 

and will not be opened. Thereafter bidder‘s names,the presence or 

absence of a Bid Security, if one was required, the Bid price, per 

lot (contract) if applicable, including any discounts, alternative 

bids, if any, and such other details as the Employer may consider 

appropriate will be notified, online by the Employer at the time of 

bid opening. 

In the event of the specified date of bid opening being declared a 

holiday for the Employer, the bids will be opened at the appointed 

time and location on the next working day. 

25.2 The electronic summary of the bid opening will be generated and 

uploadedonline. The Employer will also prepare minutes of the 

Bid opening, including the information disclosed and upload the 

same for viewing online. Only Bids, alternative bids,and discounts 

that are opened at Bid opening shall be considered further for 

evaluation. 
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E. Evaluation and Comparison of Bids 

26. Confidentiality 26.1 Information relating to the evaluation of Bids and 

recommendation of contract award, shall not be disclosed to 

Bidders or any other persons not officially concerned with the 

Bidding process until information on Intention to Award the 

Contract is transmitted to all Bidders in accordance with ITB 43. 

In cases where ITB 43 is not applicable, such information shall 

not be disclosed until Notification of Award is transmitted in 

accordance with ITB 45. 

 
26.2 Any effort by a Bidder to influence the Employer in the 

evaluation of the Bids or Contract award decisions may result in 

the rejection of its Bid.   

 
26.3 Notwithstanding ITB 26.2, from the time of Bid opening to the 

time of Contract award, if a Bidder wishes to contact the 

Employer on any matter related to the Bidding process, it shall do 

so in writing. 

27. Clarification of 

Bids 

 

27.1 To assist in the examination, evaluation, and comparison of the 

Bids, and qualification of the Bidders, the Employer may, at its 

discretion, ask any Bidder for a clarification of its Bid giving a 

reasonable time for a response. Any clarification submitted by a 

Bidder that is not in response to a request by the Employer shall 

not be considered. The Employer‘s request for clarification and 

the response shall be in writing. No change, including any 

voluntary increase or decrease in the prices or substance of the 

Bid shall be sought, offered, or permitted, except to confirm the 

correction of arithmetic errors discovered by the Employer in the 

evaluation of the Bids, in accordance with ITB 31. 

 
27.2 If a Bidder does not provide clarifications of its Bid by the date 

and time set in the Employer‘s request for clarification, its Bid 

may be rejected. 

28. Deviations, 

Reservations, 

and Omissions 

28.1 During the evaluation of Bids, the following definitions apply: 

(a) ―Deviation‖ is a departure from the requirements specified 

in the bidding document; 

(b) ―Reservation‖ is the setting of limiting conditions or 

withholding from complete acceptance of the requirements 

specified in the bidding document; and 

(c) ―Omission‖ is the failure to submit part or all of the 

information or documentation required in the bidding 



 

document. 

29. Determination of 

Responsiveness 

29.1 The Employer‘s determination of a Bid‘s responsiveness is to be 

based on the contents of the Bid itself, as defined in ITB11. 

 
29.2 A substantially responsive Bid is one that meets the requirements 

of the bidding document without material deviation, reservation, 

or omission. A material deviation, reservation, or omission is one 

that: 

(a) if accepted, would: 

(i) affect in any substantial way the scope, quality, or 

performance of the Works specified in the Contract; or 

(ii) limit in any substantial way, inconsistent with the 

bidding document, the Employer‘s rights or the Bidder‘s 

obligations under the proposed Contract; or 

(b) if rectified, would unfairly affect the competitive position of 

other Bidders presenting substantially responsive Bids. 

 
29.3 The Employer shall examine the technical aspects of the Bid 

submitted in accordance with ITB 16, in particular, to confirm 

that all requirements of Section VII,Works‘ Requirements have 

been met without any material deviation, reservation or omission. 

 
29.4 If a Bid is not substantially responsive to the requirements of the 

bidding document, it shall be rejected by the Employer and may 

not subsequently be made responsive by correction of the material 

deviation, reservation, or omission. 

30. Nonmaterial 

Nonconformities 

30.1 Provided that a Bid is substantially responsive, the Employer may 

waive any nonconformities in the Bid which do not constitute a 

material deviation, reservation or omission. 

 30.2 Provided that a Bid is substantially responsive, the Employer may 

request that the Bidder submit the necessary information or 

documentation, within a reasonable period of time, to rectify 

nonmaterial nonconformities in the Bid related to documentation 

requirements. Requesting information or documentation on such 

nonconformities shall not be related to any aspect of the price or 

substance of the Bid. Failure of the Bidder to comply with the 

request may result in the rejection of its Bid. 

 30.3 Provided that a Bid is substantially responsive, the Employer shall 

rectify quantifiable nonmaterial nonconformities related to the Bid 

Price. To this effect, the Bid Price shall be adjusted, for 

comparison purposes only, to reflect the price of a missing or 
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nonconforming item or component in the manner specified in the 

BDS. 

31. Correction of 

Arithmetical 

Errors 

31.1 Provided that the Bid is substantially responsive, the Employer 

shall correct arithmetical errors on the following basis: 

(a) only for admeasurement contracts, if there is a discrepancy 

between the unit price and the total price that is obtained by 

multiplying the unit price and quantity, the unit price shall 

prevail and the total price shall be corrected; 

(b) if there is an error in a total corresponding to the addition or 

subtraction of subtotals, the subtotals shall prevail and the 

total shall be corrected; and 

(c) if there is adiscrepancy between words and figures, the 

amount in words shall prevail, unless the amount expressed 

in words is related to an arithmetic error, in which case the 

amount in figures shall prevail subject to (a) and (b) above. 

 31.2 Bidders shall be requested to accept correction of arithmetical 

errors. Failure to accept the correction in accordance with ITB 

31.1, shall result in the rejection of the Bid, and the Bid Security 

may be forfeited in accordance with ITB Sub-Clause 19.7. 

32. Conversion to 

Single Currency 

32.1 Not used. 

33. Margin of 

Preference 

33.1 Not applicable. 

34. Subcontractors 34.1 Unless otherwise stated in the BDS, the Employer does not intend 

to execute any specific elements of the Works by subcontractors 

selected in advance by the Employer. 

34.2 The subcontractor‘s qualifications shall not be used by the Bidder 

to qualify for the Works unless their specialized parts of the Works 

were previously designated by the Employer in the BDS as can be 

met by subcontractors referred to hereafter as ‗Specialized 

Subcontractors‘, in which case, the qualifications of the Specialized 

Subcontractors proposed by the Bidder may be added to the 

qualifications. 

34.3 Bidders may propose subcontracting up to the percentage of total 

value of contracts or the volume of works as specified in the BDS. 

Subcontractors proposed by the Bidder shall be fully qualified for 

their parts of the Works. 

35. Evaluation of 35.1 The Employer shall use the criteria and methodologies listed in 



 

Bids this ITB and Section III, Evaluation and Qualification criteria. No 

other evaluation criteria or methodologies shall be permitted. By 

applying the criteria and methodologies the Employer shall 

determine the Most Advantageous Bid. This is the Bid of the 

Bidder that meets the Qualification Criteria and whose Bid has 

been determined to be: 

(a) substantially responsive to the bidding document; and 

(b) the lowest evaluated cost. 

 
35.2 To evaluate a Bid, the Employer shall consider the following: 

(a) the Bid price, excluding Provisional Sums and the 

provision, if any, for contingencies in the Summary Bill of 

Quantities for admeasurement contracts; 

(b) price adjustment for correction of arithmetic errors in 

accordance with ITB 31.1; 

(c) price adjustment due to discounts offered in accordance 

with ITB 14.4; 

(d) Not used;  

(e) price adjustment due to quantifiable nonmaterial 

nonconformities in accordance with ITB 30.3; and 

(f) the additional evaluation factors are specified in Section 

III,Evaluation and Qualification Criteria. 

 
35.3 The estimated effect of the price adjustment provisions of the 

Conditions of Contract, applied over the period of execution of 

the Contract, shall not be taken into account in Bid evaluation. 

 
35.4 If this bidding document allows Bidders to quote separate prices 

for different lots (contracts), the methodology to determine the 

lowest evaluated cost of the contract combinations, including any 

discounts offered in the Letter of Bid, is specified in Section III, 

Evaluation and Qualification Criteria. 

36. Comparison of 

Bids 

36.1 The Employer shall compare the evaluated costs of all 

substantially responsive Bids established in accordance with ITB 

35.2 to determine the Bid that has the lowest evaluated cost. 

37. Abnormally Low 

Bids 

37.1 An Abnormally Low Bid is one where the Bid price, in 

combination with other constituent elements of the Bid, appears 

unreasonably low to the extent that the Bid price raises material 

concerns as to the capability of the Bidder to perform the Contract 
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for the offered Bid price. 

37.2 In the event of identification of a potentially Abnormally Low 

Bid, the Employer, unless otherwise specified in the BDS, shall 

seek written clarifications from the Bidder, including detailed price 

analyses of its Bid price in relation to the subject matter of the 

contract, scope, proposed methodology, schedule, allocation of risks 

and responsibilities and any other requirements of the bidding 

document. 

37.3 After evaluation of the price analyses, in the event that the Employer 

determines that the Bidder has failed to demonstrate its capability to 

perform the Contract for the offered Bid Price, the Employer shall 

reject the Bid.  

38. Unbalanced or 

Front Loaded 

Bids 

38.1 If the Bid for an admeasurement contract, which results in the 

lowest evaluated costis, in the Employer‘s opinion, seriously 

unbalanced or, front loaded, the Employer may require the Bidder 

to provide written clarifications. Clarifications may include 

detailed price analyses (with breakdown of unit rates) to 

demonstrate the consistency of the Bid prices with the scope of 

works, proposed methodology, schedule and any other 

requirements of the bidding document. 

38.2 After the evaluation of the information and detailed price analysis 

presented by the Bidder, the Employer may as appropriate: 

(a) accept the Bid without any additional Performance Security; 

or 

(b) require that the amount of the Performance Security be 

increased at the expense of the Bidder to a level not 

exceeding twenty percent (20%) of the Contract Price to 

protect the Employer against financial loss in the event of 

default of the successful Bidder under the Contract; or 

(c) reject the Bid if the risk cannot be mitigated through 

additional performance security.  

39. Qualification of 

the Bidder 

39.1 The Employer shall determine to its satisfaction whether the 

eligible Bidder that is selected as having submitted the lowest 

evaluated cost and substantially responsive Bid meets the 

qualifying criteria specified in Section III, Evaluation and 

Qualification Criteria. 

 
39.2 The determination shall be based upon an examination of the 

documentary evidence of the Bidder‘s qualifications submitted by 

the Bidder, pursuant to ITB 17. The determination shall not take 

into consideration the qualifications of other firms such as the 



 

Bidder‘s subsidiaries, parent entities, affiliates, subcontractors 

(other than Specialized Subcontractors if permitted in the bidding 

document), or any other firm(s) different from the Bidder. 

 
39.3 An affirmative determination of qualification shall be a 

prerequisite for award of the Contract to the Bidder. A negative 

determination shall result in disqualification of the Bid, in which 

event the Employer shall proceed to the substantially responsive 

Bid which offers the next lowest evaluated cost to make a similar 

determination of that Bidder‘s qualifications to perform 

satisfactorily. 

40. Most 

Advantageous 

Bid 

40.1 Having compared the evaluated costs of Bids, the Employer shall 

determine the Most Advantageous Bid. The Most Advantageous 

Bid is the Bid of the Bidder that meets the Qualification Criteria 

and whose Bid has been determined to be: 

(a) substantially responsive to the bidding document; and 

(b) the lowest evaluated cost. 

41. Employer‟sRight 

to Accept Any 

Bid, and to 

Reject Any or All 

Bids 

41.1 The Employer reserves the right to accept or reject any Bid, and to 

annul the Bidding process and reject all Bids at any time prior to 

Contract Award, without thereby incurring any liability to 

Bidders. In case of annulment, all documents submitted and 

specifically, Bid securities, shall be promptly returned to the 

Bidders. 

42. Standstill Period 42.1 The Contract shall be awarded not earlier than the expiry of the 

Standstill Period. The duration of the Standstill Period is specified 

in the BDS. Where only one Bid is submitted, the Standstill 

Period shall not apply. 

43. Notice of 

Intention to 

Award 

43.1 When a Standstill Period applies, it shall commence when the 

Employer has transmitted to each Bidder (that has not already 

been notified that it has been unsuccessful) the Notification of 

Intention to Award the Contract to the successful Bidder. The 

Notification of Intention to Award shall contain, at a minimum, 

the following information: 

(a)the name and address of the Bidder submitting the successful 

Bid;  

(b)the Contract price of the successful Bid;  

(c)the names of all Bidders who submitted Bids, and their Bid 

prices as readout, and as evaluated; 

(d)a statement of the reason(s) the Bid (of the unsuccessful Bidder 
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to whom the letter is addressed) was unsuccessful, unless the price 

information in (c) above already reveals the reason; 

(e)the expiry date of the Standstill Period; 

(f)instructions on how to request a debriefing and/or submit a 

complaint during the standstill period. 

F. Award of Contract 

44. Award Criteria 44.1 Subject to ITB 41, the Employer shall award the Contract to the 

successful Bidder. This is the Bidder whose Bid has been 

determined to be the Most Advantageous Bid as specified in ITB 

40. 

45. Notification of 

Award 

45.1 Prior to the expiration of the Bid Validity Period and upon expiry 

of the Standstill Period, specified in BDS ITB 42.1 or any 

extension thereof, or upon satisfactorily addressing a complaint 

that has been filed within the Standstill Period, the Employer 

shall transmit the Letter of Acceptance to the successful Bidder. 

The Letter of Acceptance shall specify the sum that the Employer 

will pay the Contractor in consideration of the execution of the 

contract (hereinafter and in the Conditions of Contract and 

Contract Forms called ―the Contract Price‖). 

45.2  Within ten (10) Business Days after the date of transmission of 

the Letter of Acceptance, the Employer shall publish the Contract 

Award Notice which shall contain, at a minimum, the following 

information:  

(a) name and address of the Employer; 

(b) name and reference number of the contract being awarded, 

and the selection method used;  

(c) names of all Bidders that submitted Bids, and their Bid 

prices as read out at Bid opening, and as evaluated;  

(d) names of all Bidders whose Bids were rejected either as 

nonresponsive or as not meeting qualification criteria, or 

were not evaluated, with the reasons therefor; and 

(e) the name of the successful Bidder, the final total contract 

price, the contract duration and a summary of its scope. 

 

 
45.3 The Contract Award Notice shall be published on a National 

website (GoI website http://tenders.gov.inor GoI Central Public 

Procurement Portal https://eprocure.gov.in/cppp/) or on the 

http://tenders.gov.in/
https://eprocure.gov.in/cppp/


 

Employer‘s website with free access.  

 
45.4 Until a formal contract is prepared and executed, the notification 

of award shall constitute a binding Contract. 

46. Debriefing by the 

Employer 

46.1 On receipt of the Employer‘s Notification of Intention to Award 

referred to in ITB 43.1, an unsuccessful Bidder has three (3) 

Business Days to make a written request to the Employer for a 

debriefing. The Employer shall provide a debriefing to all 

unsuccessful Bidders whose request is received within this 

deadline. 

46.2 Where a request for debriefing is received within the deadline, the 

Employer shall provide a debriefing within five (5) Business 

Days, unless the Employer decides, for justifiable reasons, to 

provide the debriefing outside this timeframe. In that case, the 

standstill period shall automatically be extended until five (5) 

Business Days after such debriefing is provided.  If more than 

one debriefing is so delayed, the standstill period shall not end 

earlier than five (5) Business Days after the last debriefing takes 

place. In any case, irrespective of the circumstances, all 

debriefings shall be completed within 10 business days. The 

Employer shall promptly inform, by the quickest means available, 

all Bidders of the extended standstill period. 

46.3 Where a request for debriefing is received by the Employer later 

than the three (3)-Business Day deadline, the Employer should 

provide the debriefing as soon as practicable, and normally no 

later than fifteen (15) Business Days from the date of publication 

of Public Notice of Award of contract. Requests for debriefing 

received outside the three (3)-day deadline shall not lead to 

extension of the standstill period. 

46.4 Debriefings of unsuccessful Bidders may be done in writing or 

verbally. The debriefing will cover only the bid of particular 

bidder requesting the debriefing, and not the bids of the 

competitors. The Bidder shall bear its own costs of attending such 

a debriefing meeting. 

47. Signing of 

Contract 

47.1 Promptly upon Notification of Award, the Employer shall prepare 

the Contract Agreement, and keep it ready in the office of the 

Employer for the signature of the Employer and the successful 

Bidder, within 21 days following the date of Letter of 

Acceptance. The Contract Agreement shall incorporate all 

agreements between the Employer and the successful Bidder.   

 47.2 Within twenty-one (21) days of receipt of the Letter of 

Acceptance, the successful Bidder shall (a) furnish the 
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performance security and if required in the BDS, the 

Environmental, Social, Health and Safety (ESHS) Performance 

Security in accordance with ITB Clause 48, and revised 

construction methodology; (b) if the successful bidder is a JV, it 

shall also furnish the JV agreement duly signed by all the 

members, if it had submitted only a letter of intent to execute the 

JV agreement alongwith the bid; and (c) shall sign, date and 

return the Agreement to the Employer alongwith the documents 

stated at (a) and (b) above. 

48. Performance 

Security 

48.1 Within twenty-one (21) days of the receipt of the Letter of 

Acceptance from the Employer, the successful Bidder shall 

furnish the Performance Security and if required in the BDS, the 

Environmental, Social, Health and Safety (ESHS) Performance 

Security in accordance with the General Conditions of Contract, 

subject to ITB 38.2 (b), using for that purpose the Performance 

Security and ESHS Performance Security Forms included in 

Section X, Contract Forms. The performance security and if 

required in the BDS, the Environmental, Social, Health and 

Safety (ESHS) Performance Security of a Joint Venture shall be 

in the name of the Joint Venture specifying the names of all 

members. 

 
48.2 Failure of the successful Bidder to submit the above-mentioned 

Performance Security and if required in the BDS, the 

Environmental, Social, Health and Safety (ESHS) Performance 

Security or to sign the Contract Agreement shall constitute 

sufficient grounds for the annulment of the award and forfeiture 

of the Bid Security. In that event the Employer may award the 

Contract to the Bidder offering the next Most Advantageous Bid. 

48.3 Upon the successful Bidder‘s signing the Agreement and 

furnishing of the Performance Security and if required in the 

BDS, the Environmental, Social, Health and Safety (ESHS) 

Performance Security pursuant to ITB Clause 48.1, the Employer 

shall promptly notify the name of the winning bidder to each 

unsuccessful bidder and shall discharge the Bid Securities of the 

bidders pursuant to ITB Clause 19.5 and 19.6. 

49. Adjudicator 49.1 The Employer proposes the person named in the BDS to be 

appointed as Adjudicator under the Contract, at the daily fee 

specified in the BDS, plus reimbursable expenses (actual 

boarding, lodging, travel and other incidental expenses). If the 

Bidder disagrees with this proposal, the Bidder should so state in 

his Bid. If, in the Letter of Acceptance, the Employer does not 

agree on the appointment of the Adjudicator, the Employer will 

request the Appointing Authority designated in the Particular 

Conditions of Contract (PCC) pursuant to Clause 23.1 of the 



 

General Conditions of Contract (GCC), to appoint the 

Adjudicator. 

50. Procurement 

Related 

Complaint 

50.1 The procedures for making a Procurement-related Complaint are 

as specified in the BDS. 
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Section II - Bid Data Sheet (BDS) 

The following specific data for the Works to be procured shall complement, supplement, or 

amend the provisions in the Instructions to Bidders (ITB). Whenever there is a conflict, the 

provisions herein shall prevail over those in ITB. 

ITB 

Reference 
A.  General 

ITB 1.1 The number of the Request for Bids is: Vide Notice No. AIWTDS/42 

(Part-I)/2017/213         Dated: 15-02-2021                         

The Employer is: Assam Inland Water Transport Development Society 

The reference number of the Request for Bids (RFB) is: IN-IWT-217815-

CW-RFB  

The name of the RFB is: SURVEY, RETROFITTING, REPAIRS AND 

CLASS CERTIFICATION OF EXISTING STEEL VESSELS OF IWT 

ASSAM: 

 

PACKAGE I - 4 (FOUR) EXISTING STEEL VESSELS OF IWT, 

ASSAM LOCATED AT GUWAHATI (NAME OF VESSELS: M V 

Kaziranga, RPL Nambor, M B Kameswari, M B Mahalaxmi) 

 

PACKAGE II - 3 (THREE) EXISTING STEEL VESSELS OF IWT, 

ASSAM LOCATED 2 AT DHUBRI (NAME OF VESSELS: RPL 

Brahmaputra, RPL Jogighopa) and one at GOALPARA (RPL Dorika) 

The number and identification of lots (contracts) comprising this RFB is: 

Package I, Package II. 

ITB 1.2 The Employer shall use the e-procurement system specified in BDS 7.1. 

ITB 1.2 The following is added as ITB 1.2 (e) 

 

The word “construction” to be read as “repairing and retrofitting”. 

ITB 1.2 The following is added as ITB 1.2 (f) 

The word “lot” to be read as “package” in the entire bidding 

documents. 

ITB 2.1 The Borrower is: Government of India.  

Loan or Financing Agreement amount:$88 Million 

The name of the Project is: Assam Inland Water Transport Project 

(AIWTP) 

ITB 4.1 No Joint Venture or Consortium is allowed. 



 

ITB 4.5 A list of debarred firms and individuals is available on the Bank‘s external 

website: http://www.worldbank.org/debarr. 

B.  Contents of Bidding Document 

ITB 7.1 Electronic –Procurement System 

The Employer shall use the following electronic-procurement system to 

manage this Bidding process: 

www.assamtenders.gov.in 

Requests for clarification should be received by the Employer no later 

than: 14 days prior to the deadline for submission of bids. 

ITB 7.4 A virtual Pre-Bid meeting shall take place.   

If a Pre-Bid meeting will take place, it will be at the following date, time 

and place: 

Time: 25/02/2021, 13:00 Hrs 

The interested bidders who wish to participate in the pre-bid may send the 

name & email ids of authorised representatives to this office email id: 

dir.iwtds-as@gov.in on or before 24/02/2021 by 16:00 Hrs 

Country: India 

Bidders are requested to Survey/inspect the vessels thoroughly before 

submitting the bid. Following are the responsible person who will assist the 

bidder in visual survey and inspection: 

 

1. Executive Engineer, IWT Division, Guwahati for the vessels located at 

Guwahati, Dhubri &Goalpara.  

 

C.  Preparation of Bids 

ITB 11.1(b) The following schedules shall be submitted with the bid:  

ITB 11.1 (k) The Bidder shall submit the following additional documents in its Bid: 

(i) Contractor Registration certificate on e-procurement system as per RFB, 

if applicable 

(ii) Code of Conduct (ESHS) 

The Bidder shall submit its Code of Conduct that will apply to its 

employees and sub-contractors, to ensure compliance with its 

Environmental, Social, Health and Safety (ESHS) obligations under the 

contract. [Note: Complete and include the risks to be addressed by the 

Code in accordance with Section VII-Works‟ Requirements, e.g. risks 

associated with: labor influx, spread of communicable diseases, sexual 

harassment, gender based violence, sexual exploitation and abuse, illicit 

http://www.worldbank.org/debarr.
http://www.assamtenders.gov.in/
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behavior and crime, and maintaining a safe environment etc.] 

In addition, the Bidder shall detail how this Code of Conduct will be 

implemented. This will include: how it will be introduced into conditions 

of employment/engagement, what training will be provided, how it will be 

monitored and how the Contractor proposes to deal with any breaches. 

The Contractor shall be required to implement the agreed Code of 

Conduct. 

Management Strategies and Implementation Plans (MSIP) to manage 

the (ESHS) risks 

The Bidder shall submit Management Strategies and Implementation Plans 

(MSIP) to manage the following key Environmental, Social, Health and 

Safety (ESHS) risks. 

 

  Water Resource Protection Plan to prevent contamination of  

River water; 

Boundary Marking and Protection Strategy for mobilization and 

construction to prevent offsite adverse impacts; 

  Gender based violence and sexual exploitation and abuse 

(GBV/SEA) prevention and response action plan. 

Pollution control plan arises from the works 

The Contractor shall be required to submit for approval, and subsequently 

implement, the Contractor‘s Environment and Social Management Plan (C-

ESMP), in accordance with the Particular Conditions of Contract Sub-

Clause 16.2, that includes the agreed Management Strategies and 

Implementation Plans described here. 

 

ITB 12 Note for Bidders: Bidders have to submit the bids on the e-procurement 

portal alongwith the relevant required documents. For this purpose, the 

bidders shall fill up online, the forms that are available for online filling on 

the e-portal. The rest of the forms shall be download by the bidders and 

filled up. The filled-up pages shall then be scanned and uploaded on the e-

procurement portal alongwith the scanned copies of the supporting 

documents. There will be separate Financial Folder in which BOQ format 

will be available in excel format. Bidders need to fill up the price in that 

Excel format and upload the same under the Financial Folder only. BOQ 

format consisting of Price shall not be accepted in case bidder upload the 

same in any other folder other than Financial Folder.    

ITB 12.3 For submission of original documents, if any, the Employer‘s address is:  

 

Attention: Shri Ankur Bharali, ACS, Deputy State Project Director, Assam 

IWTD Society 



 

Address: Assam Inland Water Transport Development Society, G.S. Road, 

Ulubari  

Floor/ Room number: 3
rd

 Floor, Directorate of Inland Water Transport, 

Assam. 

City: Guwahati, Assam  

PIN/Postal Code: 781 007  

Country: INDIA 

ITB 13.1 Alternative Bids shall not be permitted. 

ITB 13.2 Alternative times for completion shall not be permitted. 

ITB 13.3 Not Applicable 

ITB 13.4 Alternative technical solutions shall be permitted for the following parts of 

the Works: Not Applicable 

ITB 14.5 The prices quoted by the Bidder shall not be subject to adjustment during 

the performance of the Contract.   

 

The adjustment of contract price, if provided, will be done in accordance 

with GCC Clause 45 and corresponding provisions under PCC and 

Appendix 2 to PCC. 

ITB 18.1 The Bid validity period shall be 120 days.  

ITB 18.3 (a) The Bid price shall be adjusted by the following factor: 1.0007692 per 

week. 

ITB 19.1 

 

The Bidder shall furnish a Bid Security in the amount of 

Package I: Rs. 6,64,000.00 

Package II: Rs. 5,66,000.00 

Note: Bid Security is required for each lot/Package as per amounts 

indicated against each lot/Package. Bidders have the option of submitting 

one Bid Security for all lots/Packages (for the combined total amount of all 

lots) for which Bids have been submitted, However if the amount of Bid 

Security is less than the total required amount, the Employer will 

determine (based on lowest cost combination of bids) for which lot or lots 

the Bid Security amount shall be applied. 

ITB 19.3 (d) Other types of acceptable securities are:  

None 

ITB 20.3 The written confirmation of authorization to sign on behalf of the Bidder 

shall consist of:  

(a)Legally valid Power of Attorney is required to demonstrate the authority 

of the signatory to sign the Bid. 

D. Online Submission and Opening of Bids 
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ITB 21.1  

 

Class of DSC required is: Class 3 

ITB 22.1  

 

The deadline for uploading the Bids is:  

Date:16/03/2021 

Time: 14:00 hrs.  

ITB 24.1 Re-submission of the bid is allowed, if withdrawn. 

ITB 25.1 The online Bid opening shall take place at: 

Address: Assam Inland Water Transport Development Society, G.S. Road, 

Ulubari  

Floor/ Room number: 3
rd

 Floor, Directorate of Inland Water Transport, 

Assam 

City: Guwahati, Assam  

PIN/Postal Code: 781 007  

Country: INDIA 

 

Date:16/03/2021 

Time: 16:00 hrs. 

 

E. Evaluation and Comparison of Bids 

ITB 30.3 

 

The adjustment shall be based on the highest price of the item or 

component as quoted in other substantially responsive Bids, subject to a 

maximum of the estimated price of the item. If the price of the item or 

component cannot be derived from the price of other substantially 

responsive Bids, the Employer shall use its best estimate. 

ITB 34.1 At this time the Employer does not intend to execute certain specific parts 

of the Works by subcontractors selected in advance. 

ITB 34.2 N.A. 

ITB 34.3 (a) Contractor‘s proposed subcontracting: Maximum percentage of 

subcontracting permitted is:10% of the total contract amount.  

(b) Bidders planning to subcontract more than 10% of total volume of work 

shall specify, in the Letter of Bid, the activity (ies) or parts of the Works to be 

subcontracted along with complete details of the subcontractors and their 

qualification and experience. The qualification and experience of the sub-

contractors must meet the minimum criteria for the relevant work to be sub-

contracted failing which such sub-contractors will not be permitted to 

participate. 

(c) Subcontractors‘ qualification and experience will not be considered for 

evaluation of the Bidder. The Bidder on its own (without taking into account 

the qualification and experience of the sub-contractor) should meet the 



 

qualification criteria. 

[Note-Work should not be split into small parts and sub-contracted]. 

ITB 37.2 Provisions related to Abnormally Low Bids shall apply 

ITB 42.1 The Standstill Period is 10 Business Days after the date the Employer has 

transmitted to all Bidders that submitted a Bid, the Notification of its 

Intention to Award the Contract to the successful Bidder. 

F. Award of Contract 

ITB 48.1 and 

48.2 

 

The successful Bidder shall also be required to submit an Environmental, 

Social, Health and Safety (ESHS) Performance Security. 

Throughout this bidding document the term ‗performance security‘, unless 

the context clearly indicates otherwise, means and includes both ‗the 

performance security and the ESHS performance security‘ to be submitted 

by the successful bidder in the amounts specified in GCC/ PCC 50. 

ITB 49 The Adjudicator proposed by the Employer is:  

Mr. A.D. Lahkar, Ex-Director, DIWT, Assam.  The daily fee for this 

proposed Adjudicator shall be: Rs.10,000/-.  The biographical data of the 

proposed Adjudicator is as follows: 

Mr. A.D. Lahkar is a B.Tech in Marine Engineering, Member of Eastern 

Dredging Association, Singapore H.Q. Mr. Lahkar has 40 years of 

experience of which 6 years at sea, 8 years in dockyard building inland 

vessels, 11 years as ship surveyor, 5 years as Superintendent engineers of a 

river dredging organisation. 

ITB 50.1 The procedures for making a Procurement-related Complaint are detailed 

in the ―Procurement Regulations for IPF Borrowers (Annex III).‖ If a 

Bidder wishes to make a Procurement-related Complaint, the Bidder 

should submit its complaint following these procedures, in writing (by the 

quickest means available, that is either by email or fax), to: 

For the attention: Ankur Bharali 

Title/position: Deputy State Project Director 

Employer: Assam Inland Water Transport Development Society 

Email address: dir.iwtds-as@gov.in 

In summary, a Procurement-related Complaint may challenge any of 

the following: 

1. the terms of the Bidding Documents; and 

2. the Employer‟s decision to award the contract. 

 

 

  

mailto:dir.iwtds-as@gov.in
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Section III - Evaluation and Qualification Criteria 

 

This section contains all the criteria that the Employer shall use to evaluate Bids and qualify 

Bidders through post-qualification. No other factors, methods or criteria shall be used other 

than specified in this bidding document. The Bidder shall provide all the information 

requested in the forms included in Section IV, Bidding Forms. 

 

  



 

1. Margin of Preference – Not Applicable  

2. Evaluation 

In addition to the criteria listed in ITB 35.2 (a) – (e) the following criteria shall apply: 

2.1 Adequacy of Technical Proposal 
 

Evaluation of the Bidder's Technical Proposal will include  

(i) an assessment of the Bidder's technical capacity to mobilize key equipment 

and personnel for the contract consistent with its proposal regarding work 

methods, scheduling, material sourcing, and quality control/ assurance in 

sufficient detail and fully in accordance with the requirements stipulated in 

Section VII, Works‘Requirements. 

For this purpose, the Bidder should also submit: 

 A detailed note outlining its proposed methodology and program of 

construction including compliance with the Environmental, Social, Health and 

Safety (ESHS) obligations under this contract, backed with equipment 

planning and deployment, materials and manpower planning and deployment, 

duly supported with broad calculations and quality control system/assurance 

procedures proposed to be adopted, justifying their capability of execution and 

completion of the work as per technical specifications within the stipulated 

period of completion as per milestones. 

(ii)  an assessment of the details of subcontracting elements of works 

amounting to more than 10% of the bid price; for each element proposed to be 

sub-contracted furnish details whether the identified Sub-contractor possesses 

the required qualifications and experiences to execute that element 

satisfactorily. [Work should not be split into small parts and sub-contracted]. 

 

2.2 Multiple Contracts 

 
Pursuant to ITB35.4 of the Instructions to Bidders, if Works are grouped in multiple 

contracts, evaluation will be as follows: 

(a) Award Criteria for Multiple Contracts [ITB 35.4]: 

Packages 

Bidders have the option to Bid for any one or more packages. Bids will be evaluated 

package-wise, taking into account discounts offered, if any, for each packages. The 

contract(s) will be awarded to the Bidder or Bidders offering the lowest evaluated cost 

to the Employer for each packages. In case any one bidder emerges as lowest evaluated 
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cost in both the packages the selected Bidder must meet the required qualification 

criteria for combination of packages. 

(b) Qualification Criteria for Multiple Contracts: 

This Section describes criteria for qualification for each lot (contract) for multiple lots 

(contracts). The criteria for qualification is aggregate minimum requirement for 

respective lots as specified under items 3.1, 3.2, 4.2(a) and 4.2(b). However, with 

respect to the specific experience under item 4.2 (a) of Section III, the Employer will 

select any one or more of the options as identified below: 

N is the minimum number of contracts 

V is the minimum value of a single contract 

(a)  For multiple Contracts 

(i) Package1:  N1 contracts, each of minimum value V1; or number of 

contracts less than or equal to N1, each of minimum value V1, but with total 

value of all contracts equal or more than N1 x V1. 

Package2:  N2 contracts, each of minimum value V2; or number of 

contracts less than or equal to N2, each of minimum value V2, but with total 

value of all contracts equal or more than N2 x V2. 

2.3 Alternative Completion Times(ITB 13.2)– Not Applicable 

 

2.4 Sustainable procurement(Section VII - Specifications)– Not Applicable 

 

2.5 Alternative Technical Solutions for specified parts of Works(ITB 13.4)– Not 

Applicable 

 

2.6 Specialized Subcontractors – Not Applicable 

2.7 Other criteria(if permitted under ITB 35.2(f)): 



3. Qualification Criteria 

 Eligibility and 

Qualification Criteria 

Compliance Requirements  Documentation 

No. Subject Requirement Single Entity Submission 

Requirements 

1. Eligibility 

1.1 Nationality Nationality in accordance with ITB  4.4 Must meet 

requirement 

Forms ELI – 1.1 and 

1.2, with attachments 

1.2 Conflict of Interest No conflicts of interest in accordance with 

ITB  4.2 

Must meet 

requirement 

Letter of Bid 

1.3 Bank Eligibility Not having been declared ineligible by the 

Bank, as described in ITB 4.5. 

Must meet 

requirement 

Letter of Bid 

1.4  State-owned enterprise 

or institution of the 

Borrower country 

Meets conditions of ITB  4.6 Must meet 

requirement 

Forms ELI – 1.1 and 

1.2, with attachments 

1.5 United Nations resolution 

or Borrower‟s country 

law 

Not having been excluded as a result of 

prohibition in the Borrower‘s country laws 

or official regulations against commercial 

relations with the Bidder‘s country, or by 

an act of compliance with UN Security 

Council resolution, both in accordance 

with ITB 4.8 and Section V. 

Must meet 

requirement 

Forms ELI – 1.1 and 

1.2, with attachments 

2. Historical Contract Non-Performance 
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 Eligibility and 

Qualification Criteria 

Compliance Requirements  Documentation 

No. Subject Requirement Single Entity Submission 

Requirements 

2.1 History of Non-

Performing Contracts 

Non-performance of a contract
1
 did not 

occur as a result of contractor default since 

1
st
January 2011.  

Must meet 

requirement
1 & 2

 

Form CON-2 

2.2 Suspension  Based on 

Execution of Bid/ 

Proposal Securing 

Declaration by the 

Employer or withdrawal 

of the Bid within Bid 

validity period 

Not under suspension based on execution 

of a Bid/ Proposal  Securing Declaration 

pursuant to ITB 4.7 or withdrawal of the 

Bid pursuant ITB 19.9 

Must meet 

requirement  

Letter of Bid 

2.3 Pending Litigation Bidder‘s financial position and prospective 

long-term profitability sound according to 

criteria established in 3.1 below and 

assuming that all pending litigation will be 

resolved against the Bidder 

Must meet 

requirement  

Form CON – 2 

 

2.4 Litigation History No consistent history of court/arbitral 

award decisions against the Bidder
2
 since 

1
st
 January 2011 

Must meet 

requirement  

Form CON – 2  

                                                 
1
 Nonperformance, as decided by the Employer, shall include all contracts where (a) nonperformance was not challenged by the contractor, including through 

referral to the dispute resolution mechanism under the respective contract, and (b) contracts that were so challenged but fully settled against the contractor. 

Nonperformance shall not include contracts where Employers decision was overruled by the dispute resolution mechanism. Nonperformance must be based on 

all information on fully settled disputes or litigation, i.e. dispute or litigation that has been resolved in accordance with the dispute resolution mechanism under 

the respective contract and where all appeal instances available to the Bidder have been exhausted. 
2
The Bidder shall provide accurate information on the Letter of Bid about any litigation or arbitration resulting from contracts completed or ongoing under its 

execution over the last five years. A consistent history of court/arbitral awards against the Bidder or any member of a joint venture may result in disqualifying 

the Bidder. 



 

 Eligibility and 

Qualification Criteria 

Compliance Requirements  Documentation 

No. Subject Requirement Single Entity Submission 

Requirements 

2.5 Declaration: 

Environmental, Social, 

Health, and Safety 

(ESHS) past 

performance 

Declare any  work contracts that have been 

suspended or terminated and/or 

performance security called by an 

employer for reasons related to the non-

compliance of any environmental, or 

social, (including sexual exploitation and 

abuse (SEA) and gender based violence 

(GBV)), or health or safety requirements or 

safeguard in the past five years
3
.  

 

Must make the 

declaration. 

Where there are 

Specialized 

Sub-

contractor/s, the 

Specialized 

Sub-

contractor/s 

must also make 

the declaration. 

Form CON-3 ESHS 

Performance 

Declaration 

3. Financial Situation and Performance 

3.1 Financial Capabilities 
(i) The Bidder shall demonstrate that it 

has access to, or has available, liquid 

assets, unencumbered real assets, 

lines of credit, and other financial 

means (independent of any 

contractual advance payment) 

sufficient to meet the construction 

cash flow requirements estimated as 

mentioned below for the subject 

contract(s) net of the Bidder‘s other 

Must meet 

requirement 

 

 

 

 

 

 

Form FIN – 3.1, with 

attachments 

                                                 
3
The Employer may use this information to seek further information or clarifications in carrying out its due diligence.   
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 Eligibility and 

Qualification Criteria 

Compliance Requirements  Documentation 

No. Subject Requirement Single Entity Submission 

Requirements 

commitments certified by Bank 

(Nationalized or Scheduled Bank In 

India) 

Package 1- INR 83 Lakhs 

Package 2-INR 71 Lakhs for the subject 

contract(s) net of the Bidder‘s other 

commitments 

 

  (ii) The Bidders shall also demonstrate, to 

the satisfaction of the Employer, that it has 

adequate sources of finance to meet the 

cash flow requirements on works currently 

in progress and for future contract 

commitments. 

Must meet 

requirement 

 

  (iii) The audited balance sheets or, if not 

required by the laws of the Bidder‘s 

country, other financial statements 

acceptable to the Employer, for the last 

five years shall be submitted and must 

demonstrate the current soundness of the 

Bidder‘s financial position and indicate its 

prospective long-term profitability. 

Must meet 

requirement 

 

3.2 Average Annual 

Construction Turnover 

Minimum average annual turnover of for  

Package I: Rs. 1.00 Cr.  

Package II: Rs. 0.85 Cr., calculated as total 

certified payments received for contracts in 

Must meet 

requirement 

Form FIN – 3.2 

 



 

 Eligibility and 

Qualification Criteria 

Compliance Requirements  Documentation 

No. Subject Requirement Single Entity Submission 

Requirements 

progress and/or completed within the last 

three financial years, divided by three. 

4. Experience 

4.1 (a) General Construction 

Experience 

Experience under construction contracts 

(indicate details of acceptable *similar 

works) in the role of prime contractor, JV 

member, subcontractor, or management 

contractor for at least the last five years, 

starting 1
st
 January 2016. 

 

Must meet 

requirement 

Form EXP – 4.1 

 

4.2 (a) Specific Construction & 

Contract Management 

Experience 

(i) A minimum number of one [1]
4
 similar 

contracts specified below that have been 

satisfactorily and substantially
5
 completed 

as a prime contractor, joint venture 

member 
6
, management contractor or sub-

contractor
7
 between 1st January 2018 and 

bid submission deadline:  

Must meet 

requirement 

 

 

 

 

 

 

Form EXP 4.2(a) 

                                                 
4
 Bidder should have completed at least one contract for similar work for which bids are invited, during the last three years. Cost of completed works of previous 

years shall be given weightage @3% per year based on rupees value to bring them to the price level of the financial year in which bids are received. 
5
 Substantial completion shall be based on 80% or more works completed under the contract. 

6
 For contracts under which the Bidder participated as a joint venture member or sub-contractor, only the Bidder‘s share, by value, shall be considered to meet 

this requirement. 
7
For contracts under which the Bidder participated as a joint venture member or sub-contractor, only the Bidder‘s share, by value, shall be considered to meet this 

requirement 
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 Eligibility and 

Qualification Criteria 

Compliance Requirements  Documentation 

No. Subject Requirement Single Entity Submission 

Requirements 
For Package I: should have completed the 

similar works with cumulative value of INR 

1.65Crs in last three years 

 

For Package II: should have completed the 

similar works with cumulative value of INR 

1.41Crs in last three years 

 

* Similar works  in the RFB documents 

means Repairing and retrofitting works of 

steel vessels /construction of new steel 

vessel. 

 

 

 

 

 

 

 

 

4.2 (b) Bid Capacity: 

Bidders who meet the minimum qualification criteria will be qualified only if their available bid capacity for 

construction work is equal to or more than the total bid value of the work.  The available bid capacity will be 

calculated as under:  

Assessed Available bid capacity = (A*N*2.0-B) Where, 

A = Maximum value of Similar works executed in any two(02) year during the last three years (updated to the price 

level of the financial year 2019-2020 at the rate of 3% per year), taking into account the completed as well as works 

in progress). 

N = Number of years prescribed for completion of the works for which bids are invited (period upto 6 months to be 

taken as half-year and more than 6 months as one year)= 1 year 

 

B = Value, at the current price level, of existing commitments on  on-going works to be completed during the period 



 

 Eligibility and 

Qualification Criteria 

Compliance Requirements  Documentation 

No. Subject Requirement Single Entity Submission 

Requirements 

of completion of the works for which bids are invited 

 

Note:  the statements in Section IV showing the value of existing commitments of on-going works as well as the 

stipulated period of completion remaining for each of the works listed  

should be countersigned by the Engineer in charge, not below the rank of an Executive Engineer or equivalent. 

 

 

 

 



4.  Key Personnel 

 

The Bidder must demonstrate that it will have suitably qualified (and in adequate 

numbers) minimum Key Personnel, as described in the Table below, that are required 

to performthe Contract. 

 

The Bidder shall provide details of the Key Personnel and such other Key Personnel 

that the Bidder considers appropriate, together with their academic qualifications and 

work experience. The Bidder shall complete the relevant Forms in Section IV, 

Bidding Forms. 

The Contractor shall require the Employer‘s consent to substitute or replace the Key 

Personnel (reference the Particular Conditions of Contract 9.1). 

Key personnel required for each package are mentioned below: 

Key Personnel 

  

Item 

No. 

Position/ 

specialization 

Relevant academic 

qualifications 

Minimum years 

of relevant work 

experience 

1 Repair Manager Degree or Diploma in 

Mechanical/ Marine/ 

Electrical/ Shipbuilding 

Engineering/ Naval 

Architecture 

8 Years 

2 Site Engineer Degree or Diploma in 

Mechanical/ Marine/ 

Electrical/ Shipbuilding 

Engineering/ Naval 

Architecture 

3 Years 

3 Welder Trained certified welder 3 Years 

 

The Bidder must not have in his employment: 

 

  [i] the near relations (defined as first blood relations, and their spouses, of the 

bidder or the bidder‘s spouse) of persons of the following Government 

Departments. 

 

   Transport Department, Govt. of Assam    

   Public Works Department, Govt. of Assam. 

    

  [ii] without Government permission, any person who retired as gazette officer 

within the last two years. 

 

 

5.  Equipment 



 

 

The Bidder must demonstrate that it will have access to the key Contractor‘s equipment listed 

hereafter: 

 For each Package as applicable 

 

No. Equipment Type and Characteristics Minimum Number 

required 

1 Diesel Welding Generator Set 01 

2 DG Set 65 KVA 01 

3 Compressor with diesel engine 7.5 KVA 01 

4 Transformer Welding Machine 02 

5 Hydraulic Punching Machine 01 

6 Pillar Drill machine with motor 01 

7 Table Grinding Machine 02 

8 Wooden Block 400/500 

 

[NOTE: 

Based on the studies, carried out by the Project Manager the minimum suggested major equipment to 

attain the completion of works in accordance with the prescribed construction schedule isshown in 

the above list.  The bidders should, however, undertake their own studies and furnish with their bid, 

adetailed construction planning and methodology supported with layout and necessary drawings and 

calculations (detailed) as stated in Section IV to allow the employee to review their proposals.  The 

numbers, types and capacities of each plant/equipment shall be shown in the proposals alongwith the 

cycle time for each operation for the given production capacity to match the requirements.] 

 

The Bidder shall provide further details of proposed items of equipment using the relevant 

Form in Section IV. 
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Section IV - Bidding Forms 

  



 

Letter of Bid 

INSTRUCTIONS TO BIDDERS: DELETE THIS BOX ONCE YOU HAVE COMPLETED THE 

DOCUMENT 

 

The Bidder must prepare this Letter of Bid on stationery with its letterhead clearly showing the 

Bidder‟s complete name and business address. 

 

Note: All italicized text is to help Bidders in preparing this form. 

 

 

Date of this Bid submission: [insert date (as day, month and year) of Bid submission] 

RFB No.: [insert number of RFB process] 

Alternative No
1
.:[insert identification No. if this is a Bid for an alternative] 

 

To: [insert complete name of Employer] 

 

(a) No reservations:We have examined and have no reservations to the bidding document, 

including Addenda issued in accordance with ITB 8; 

(b) Eligibility: We meet the eligibility requirements and have no conflict of interest in 

accordance with ITB 4; 

(c) Conformity:We offer to execute in conformity with the bidding document the following 

Works: [insert a brief description of the 

Works]__________________________________ 

(d) Bid Price: The total price of our Bid, excluding any discounts offered in item (e) below 

is: [Insert one of the options below as appropriate] 

[Option 1, in case of one lot:]  Total price is: [insert the total price of the Bid in Rs in 

words and figures]; 

Or  

[Option 2, in case of multiple lots:] (a) Total price of each lot [insert the total price of 

each lot in Rs in words and figures]; and (b) Total price of all lots (sum of all lots) 

[insert the total price in Rs of all lots in words and figures]; 

(e) Discounts:The discounts offered and the methodology for their application are:  

(i) The discounts offered are: [Specify in detail each discount offered.] 

                                                 
1
 Delete if not applicable 
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(ii) The exact method of calculations to determine the net price after application of 

discounts is shown below: [Specify in detail the method that shall be used to apply 

the discounts]; 

(f) Bid Validity Period: Our Bid shall be valid for a period specified in BDS ITB 18.1 (or 

as amended if applicable) from the date fixed for the Bid submission deadline specified 

in BDS 22.1 (or as amended if applicable), and it shall remain binding upon us and may 

be accepted at any time before the expiration of that period; 

(g) Performance Security: If our Bid is accepted, we commit to obtain a performance 

securityand an Environmental, Social, Health and Safety (ESHS) Performance Security, 

in accordance with the bidding document; 

(h) One Bid Per Bidder: We are not submitting any other Bid(s) as an individual Bidder or 

as a subcontractor, and we are not participating in any other Bid(s) as a Joint Venture 

member, and meet the requirements of ITB 4.3, other than alternative Bids submitted in 

accordance with ITB 13; 

(i) Suspension and Debarment: We, along with any of our subcontractors, suppliers, 

consultants, manufacturers, or service providers for any part of the contract, are not 

subject to, and not controlled by any entity or individual that is subject to, a temporary 

suspension or a debarment imposed by the World Bank Group or a debarment imposed 

by the World Bank Group in accordance with the Agreement for Mutual Enforcement of 

Debarment Decisions between the World Bank and other development banks. Further, 

we are not ineligible under the Employer‘s Country laws or official regulations or 

pursuant to a decision of the United Nations Security Council; 

(j) State-owned enterprise or institution: We are not a state-owned enterprise or 

institution/ We are a state-owned enterprise or institution but meet the requirements of 

ITB 4.6
2
; 

(k) Commissions, gratuities and fees: We have paid, or will pay the following 

commissions, gratuities, or fees with respect to the Bidding process or execution of the 

Contract: [insert complete name of each Recipient, its full address, the reason for which 

each commission or gratuity was paid and the amount of each such commission or 

gratuity] 

 

Name of Recipient Address Reason Amount 

    

    

    

    

 

(If none has been paid or is to be paid, indicate “none.”) 

                                                 
2
Use one of the two options as appropriate 



 

 

(l) Binding Contract: We understand that this Bid, together with your written acceptance 

thereof included in your Letter of Acceptance, shall constitute a binding contract 

between us, until a formal contract is prepared and executed;  

(m) Not Bound to Accept: We understand that you are not bound to accept the lowest 

evaluated cost Bid, the Most Advantageous Bid or any other Bid that you may receive; 

and 

(n) Fraud and Corruption: We hereby certify that we have taken steps to ensure that no 

person acting for us or on our behalf engages in any type of Fraud and Corruption; and 

(o) Adjudicator: We accept the appointment of [insert name proposed in Bid Data Sheet] as 

the Adjudicator. 

[or] 

We do not accept the appointment of [insert name proposed in Bid Data Sheet] as the 

Adjudicator and propose instead that [insert name] be appointed
3
 as Adjudicator, whose 

daily fees and biographical data are attached. 

 

Name of the Bidder: *[insert complete name of person signing the Bid] 

 

Name of the person duly authorized to sign the Bid on behalf of the Bidder:**[insert 

complete name of person duly authorized to sign the Bid] 

 

Title of the person signing the Bid: [insert complete title of the person signing the Bid] 

 

Signature of the person named above: [insert signature of person whose name and 

capacity are shown above] 

 

Date signed[insert date of signing] day of [insert month], [insert year] 

 
*: In the case of the Bid submitted by joint venture specify the name of the Joint Venture as Bidder 

**: Person signing the Bid shall have the power of attorney given by the Bidder to be attached with 

the Bid 

 

 

 

                                                 
3
 In case appointment of Adjudicator was proposed from the list provided by an Institution in ITB 49, the 

replacement should also be proposed from the list of same institution.  
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Schedules 

Bill of Quantities 

The approximate Bill of Quantities is indicated below to give an idea of the work which 

should be executed in accordance with the specifications to enable the bidder to furnish the 

item rate price.  Quantity of items under Steel work, Cleaning & Painting, Accommodation 

& Furnishing of the Bill of Quantities may vary depending on the drawings, final 

specification and class approval. 

* The bidder may refer to the e-procurement portal - www.assamtenders.gov.in/ for the 

detailed Specification and Bill of Quantities to provide the price in the price format under 

Financial Folder. No price should be indicated in the Technical Folder, otherwise, bid 

shall be rejected out rightly.  

 

 

 

 

  

http://www.assamtenders.gov.in/


 

1. Sample Bill of Quantities
4
 

* Bill of quantities are provided in the bid document. The bidder may refer to the e-

procurement portal - www.assamtenders.gov.in/ for the detailed Bill of Quantities under 

Financial Folder . Bidder has to fill the bill of quantities in the e-procurement portal only. 

 

PACAGE I: 
 

Sl. 

No. 

Item Description 

Quantity Units 

1 2 4 5 

1 RPL Nambar     

1.001 Dry docking of vessel/barge/boat etc, on the bank of the 

river to repair stern gear assly. portion Lifting up to 

workable condition complete as directed. 

    

1.002 Up to 10 Ton 1 No 

1.003 Dry docking of vessel/barge/boat etc, on the bank of the 

river to repair stern gear assly. portion Lifting up to 

workable condition complete as directed. 

Additional per ton wt. Or part there of 

20 Ton 

1.004 Wooden blocks up to the size (75 x 45 x 30) cm under 

vessel including necessary wooden packing as per 

direction & complete. 

    

1.005 Required Qnty= 15.18 Cum 

 Consider 30% of total qnty. as utilization cost. 
4.008 cum 

1.006 Cutting /removing old damaged plate, angle, etc. by Gas 

cutting including supply of reqd. materials and cost of 

labour as directed. 

    

1.007 (Considering 60% of total weight) 17157.54 Kg 

1.008 Supplying /providing of I.S. Grade 2026 Mild Steel Plate 

of required  size   and   thickness  at keel  , bottom  hull  

,side hull, transom,  side keelson ,  etc. for  the hull of the 

pontoon  , fixing, fitting    and    erection    in    position        

by    cutting  bending, straightening etc. in proper shape 

and size and welding the same including all cost of 

labour, material etc. complete as directed  

28350.27 kg 

                                                 
4
Some parts of requirement can be met through a Specialized Subcontractor, if permitted in the bidding 

document 

http://www.assamtenders.gov.in/
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1.009 
Providing specified 1

st
 Class Wooden Planks properly 

dressed fitting & fixing complete with necessary nails, 

bolts & nuts etc. in deck, Passenger Accommodation, 

wheel House, cabin, staircase, wherever necessary 

including cost of labour etc. complete as directed. 

2.59 Cum 

1.01 Providing CGI Sheet of TATA shakti JSW sheet 

including fitting fixing with 8mm dia bitumen washer 

25mmx3mm thick and 1.6 mm thick limpet washer 

complete excluding cost of roof truss purling etc. roof 

truss etc. 50 mm thick 

118.1 sq.m 

1.011 (APWD 7.10.1) Providing and fixing in position 

suspended false ceiling E-Grid (exposed ceiling 

suspension 2430 system) of grid Size 600mm x 

600mm/1200mm x 600mm with main rudder 38x24mm, 

cross tee 29mm x 24mm & wall angle 24mmx 24mm 

using 4mm/6mm thick high pressure steam cured non 

asbestos fiber cement board as per IS 14867, to be placed 

in a grid of G.I. system duly suspended with 4mm/6mm 

dia GI/MS bar hanger fixed with steel dash fastener or 

iron purlin from the roof with adjustment clip providing 

position for light fixtures, air conditioning diffuser and 

ducts, sprinklers, smoke detectors etc. The main runners 

to be secured to structural soffits by hanger @1220mm 

maximum c/c. The last hanger at the end of each main 

runner should not be placed at more that 450mm from 

the adjustment wall. Flush fitting 1220mm cross tee to be 

interlocked between main runners @610mm c/c…. 

complete as specified as per direction Designer Ceiling 

of Everest make or equivalent as directed by the 

department  using 6 mm thick FC Board.  

160.07 sq.m 

1.012 (APWD 7.5.3) Providing fitting and fixing in position 6 

mm thick Bison panel ( cement bonded particle board) 

partition wall on both faces of the timber frame of 1
st
 

class local wood  (Hollock/Bonsum/Sundi) with 

horizontal and vertical batten of size 50mm x 80 mm 

spaced at not more than 1.20m apart, with necessary 

Nails, wood screw, bolts etc. including painting (one 

coat primer and two coat painting) as necessary complete 

as directed by the department for all level  

73.58 sq.m 

1.013 Applying primary coat over new steel and other metal 

surface over 100m in width or girth after preparing the 

surface by thoroughly cleaning oil, dirt grease, and other 

foreign matters and scoured  with wire brush , fine steels, 

scrapper sand paper etc.  

With ready mixed ― red lead/red oxide‖ primer 

1574.61 sq.m 



 

1.014 (APWD.13.7.10) Painting one coat (excluding priming 

coat) on new and old steel and metal surface with ready 

mixed bituminous paint of approved brand and 

manufacture           ( Asian paint/ Barger/J&N 

Paint/Nerolac) after applying black anticorrosive paint 

give an even shed including cleaning the surface of all 

dust and other foreign materials. 

597.42 sq.m 

1.015 Painting two coat (excluding primary coat) on new steel 

and other metal surface over 100 mm in width or grith 

with ready mixed bltumlnous paint, brushing black 

anticorrosive (Asian/ Berger/ ICI/ J & N/ Nerolac 

paint)to give on even shade including cleaning all rust 

patches with emery paper, dirt, dust and other foreign 

matters. 

977.19 sqm 

1.016 (APWD-1.1) Providing fitting and fixing vitreous water 

closet squatting pan ( Indian type W.C. Orissa Pattern) 

with all fitting and fixures complete including cutting 

and making good to the walls and floors wherever 

required          ( flushing cistern to be paid separately). 

Indian type W.C. Orissa pattern of size 580 x 440 mm. 

Hindware make 

1 sq.m 

1.017 (APWD-5.7.3.1) Providing polishing SUNROCK 

CTS/MULTIWYN Tiles of approved quality, sizes, 

shape and thickness not less than 18mm on floor and 

skirtings over cement morter bed 10mm thick in prop 1:3 

including cutting where necessary finished with flush 

pointing  with Fix-A-Tile ( Choksey/Sika/pedelite/Rouf) 

white cement slury mixed with Approved pigment to 

match shade of tiles complete at all level as specified and 

directed. 

2.68 sqm 

1.018 Providing electric wiring of the boat from the control 

panel/dash board with 1.5 sqm m PVC insulated 

unsheathed 

1.1 KV grade ISI marked single core copper conductor 

cable in recessed PVC conduit wiring system, LT. wire 

of 4 mm flexible, switch board, holder, head light assy., 

single light, flood light assy., horn double, single etc. 

fitting fixing with as required and complete including 

testing as per direction complete (as per approved 

drawing). 

38 Nos  

1.019 Providing fitting & fixing different colours armless 

passenger seats/ bucket seats of reputed manufacturer of 

India for passenger boat ( Item code- JS009) size 

(56x42x65) cm,  

Material : HDPE Plastic + Steel, durable parts & support 

with compatible seating complete as per direction.  

3 seat cluster in 10 rows x ( 1no.+ 1no.) = 20 nos. 

20 Nos 

1.02  Steering System     
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1.021  Supplying fitting fixing of Electro Hydraulic Steering 

System with manual override (for RPL & Marboat) 

fitting and fixing as per direction (IRS approved) 

1 No. 

1.022 Navigational equipment     

1.023 Echo Sounder (medium quality) 1 Set 

1.024 GPS 1 Set 

1.025 Partial dry docking of the vessel/ Barge/ Boat etc. on the 

river to repairing Sturn Gear portion packing, lifting up 

to workable condition assembly etc. as per direction. 

Up to 10 Ton capacity 

1 Job 

1.026 Partial dry docking of the vessel/ Barge/ Boat etc. on the 

river to repairing Sturn Gear portion packing, lifting up 

to workable condition assembly etc. as per direction. 

Additional load above 10 Ton capacity 

20 Ton 

1.027 Propeller screw (Manganese Bronze) 750 mm dia 4 

blade , RH – 01 NO. and LH – 01 No.  
2 Nos  

1.028 Propeller shaft ( 750mm dia 4.00 m x 2 nos.) 2 Nos  

1.029 Propeller cone 4 Nos  

1.03 Stuffing Box (GM) 2 Nos  

1.031 Gland (GM) 2 Nos  

1.032 Coupling 2 Nos  

1.033 Cupling Nut 4 Nos  

1.034 Latern Ring (GM) 2 Nos. 

1.035 Make to New Port side propeller shaft of dia 75 cm  And 

Std. side propeller shaft of dia 75 cm 
3532.5 sq.cm 

1.036 Tapper cutting on out side for screw fitting and propeller 

shaft Ava. 
628 sq.cm 

1.037 Propeller screw bess inner re-metalling turning Tapping 

finishing as per direction. 

Propeller Shaft area 

628 sqcm 

1.038 Key making 4 Nos  

1.039 Propeller Shaft Check Nut making 2 Nos. 

1.04 Propeller Shaft Thread making 12 Cm 

1.041 Making of CI Pressure washer 4 Nos  

1.042 Propeller shaft straightening by hydraulic pressure 4 Nos  

1.043 Supply of new cutless bush Rubber (Gun metal). Size-

L=(Length)=300mm , 0.D=125mm,I.D=75 mm 

F.D=240 mm,F.T=14 mm 

2 Nos  

1.044 Supply of new cutless bush Rubber (Gun metal). Size-  

Size-L=125 mm, O.D=125 mm, l.D=75 mm 

F.D=200 mm, F.T=14 mm 

2 Nos  



 

1.045 New cutless bush on both side fitting etc. (a)Removing 

of old cutless bush from ―A" bracket and Refitting of 

new bushes. 

4 Nos  

1.046 Cuttingg tuning and machining of outer surface of new 

Cutless bush to  bring required size and shape 
4 Nos  

1.047 Providing fitting and fixing mechanical Rudder assy. 

bushing plumber block with bearing, Rudder shaft etc. 
2 Nos  

1.048 Rudder stock 2 Nos  

1.049 Tiller Arm(MS) 2 Nos  

1.05 Rudder carrier. 2 Nos  

1.051 Anti Jumping collar(MS). 2 Nos  

1.052 Stuffing box (GM). 2 Nos  

1.053 Gland G.M. 2 Nos  

1.054 Lower Bush(GM) 2 Nos  

1.055 Bearing House . 2 Nos  

1.056 Bearing. 2 Nos  

1.057 (Marine Engine & Gear Box)     

1.058 Providing of Marine Diesel Engine having 190 BHP- 

220 BHP @ 2200 RPM of reputed manufacturer (Ashok 

Leyland/ Cummins) for Marine Application with 

compatible Gear Box  

2 Sets 

1.059 Generating set     

1.06 Providing of silent power Generating set with Diesel 

Engine of reqd. BHP for 10.0 KVA power generation of 

reputed manufacturer (air cooled ) 

1 Set 

1.061 (Installation of engine/ Gear box)     

1.062 Installation of new marine engine with Gear Box up to 

300 BHP fitting fixing with necessary board and 

connection with wire to different meten from engine etc. 

complete as directed 

2 Nos  

1.063 
Installation of Gen Set inside room over the engine 

chassis providing panel board with wire to different 

meters as per direction 

(10 KVA to 15 KVA Gen Set) 

1 Nos  

1.064 Installation of Pannel Board and sub main line as 

directed 
1 Set 

1.065 Labour Charge of Chocking of engine on engine girder 

making alignment fitting fixing with bolting as directed 

by applying Dial Indicator etc. 

2 Nos. 

1.066 IRS Fees for Inspection and preparation of drawing, 

Survey certification etc. 

 

 

1 Job 
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2 RPL MAHALAXMI     

2.001 Dry docking of vessel/barge/boat etc, on the bank of the 

river to repair stern gear assly. portion Lifting up to 

workable condition complete as directed. 

    

2.002 Up to 10 Ton 1 Job 

2.003 Dry docking of vessel/barge/boat etc, on the bank of the 

river to repair stern gear assly. portion Lifting up to 

workable condition complete as directed.  

Additional per ton wt. Or part there of-  

30 Ton 

2.006 Wooden blocks up to the size (75 x 45 x 30) cm under 

vessel including necessary wooden packing as per 

direction & complete.  

(Non-Sal wood to be used) 

60 pieces x 0.75 x 0.45 x 0.30 x 2 side= 12.15 m3 

Consider 30% of total qnty. As utilization cost=3.645 

cum 

3.645 cum 

2.009 Cutting /removing old damaged plate, angle, etc. by Gas 

cutting including supply of reqd. materials and cost of 

labour as directed. 

M.S. Plate 5 mm & above thick:Bottom plate-

22x3.50x6x7.85x2no =7253.40kg Side hull-

22x1.50x6x7.85x4 no      =6217.20 kg Angle= LS         

=2000 kg 

M.S. Plate 3.15 mm thick: 

S/Structure = LS           =500 kg 

Total qnty.=15970.60 kg 

Consider 70% of total wt.=11,179.42 kg    say 11,180.00 

kg 

11180 kg 

2.01 Supplying /providing of I.S. Grade 2026 Mild Steel Plate 

of required  size   and   thickness  at keel  , bottom  hull  

,side hull, transom,  side keelson ,  etc. for  the hull of the 

pontoon  , fixing, fitting    and    erection    in    position        

by    cutting  bending, straightening etc. in proper shape 

and size and welding the same including all cost of 

labour, material etc. complete as directed 

(M. S. Plate thick 5 mm & above )  

M.S. Plate 5 mm & above thick: 

Bottom plate-22x3.50x6x7.85x2no =7253.40kg Side 

hull-22x1.50x6x7.85x4 no      =6217.20 kg Angle= LS         

=2000 kg 

15470.6 kg 



 

2.011 Supplying /providing of I.S. Grade 2026 Mild Steel Plate 

of required  size   and   thickness  at keel  , bottom  hull  

,side hull, transom,  side keelson ,  etc. for  the hull of the 

pontoon  , fixing, fitting    and    erection    in    position        

by    cutting  bending, straightening etc. in proper shape 

and size and welding the same including all cost of 

labour, material etc. complete as directed  

M.S. Plate 3.15 mm thick: 

L/S          =500 kg 

500 kg 

2.012 Supplying /providing Mild Steel angle, T-Section, M.S. 

Pipe for girder, Web Frame ,stiffener etc. in the vessel/ 

pontoon , fitting & fixing in position by cutting welding 

including cost of all labour and material completed as 

directed. 

(M.S. Angle 50x50x5) & (M.S. Pipe 25mm dia) 

2000 kg 

2.013 Launching the vessel/ boat /RPL etc. in to the river water 

carefully as per direction and complete. Up to 10 ton  cap 
1 nos 

2.014 Launching the vessel/ boat /RPL etc. in to the river water 

carefully as per direction and complete. Addl. 20 ton 
20 Ton 

2.015 Providing Steel fender cutting from M.S. pipe (having 

6mm thick half round) fitting and fixing by welding 

including lost of labour and materials complete. 20 cm 

dia 

50 rm 

2.016 Applying primary coat over new steel and other metal 

surfaces over 100mm in girth / width after preparing the 

surface by thoroughly cleaving oil, grease, dist and other 

foreign matter and scored with wire brushes fine steels, 

wood serapes and sand paper. 

1045.5 sq.m 

2.017 Painting two coat (excluding primary coat) on new steel 

and other metal surface with ready mixed bltumlnous 

paint, brushing black anticorrosive (Asian/ Berger/ ICI/ J 

& N/ Nerolac paint)to give on even shade including 

cleaning all rust patches with emery paper, dirt, dust and 

other foreign matters. 

623.4 sq.m 

2.018 
Painting two coats (excluding priming coat )over new 

steel and other metal surface over 100m in width or girth 

after preparing the surface by thoroughly cleaning oil, 

dirt grease, and other foreign matters and scoured with 

wire brush , fine steels, scrapper sand paper etc. 

B) High gloss (Asian/Berger/ ICI/ J&N/Nerolac) 

i)Surface over 100 mm in width or girt  

Approx. Surface area = 500.0 Sqm 

500 sqm 

2.021 
Letter writing on board 

(Letter writing English and Assamese): 
140 nos 

2.022 Ashok Stambha — 2 nos 2 nos 

2.023 Rhino — 2 nos 2 nos 
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2.024 Providing electric wiring of the boat from the control 

panel/dash board with 1.5 sqm m PVC insulated 

unsheathed 1.1 KV grade ISI marked single core copper 

conductor cable in recessed PVC conduit wiring system, 

LT. wire of 4 mm flexible, switch board, holder, head 

light assy., single light, flood light assy., horn double, 

single etc. fitting fixing with as required and complete 

including testing as per direction complete (as per 

approved drawing). 

Short point (up-to 10.0 M) 

15 Nos  

2.025 Providing electric wiring of the boat from the control 

panel/dash board with 1.5 sqm m PVC insulated 

unsheathed 1.1 KV grade ISI marked single core copper 

conductor cable in recessed PVC conduit wiring system, 

LT. wire of 4 mm flexible, switch board, holder, head 

light assy., single light, flood light assy., horn double, 

single etc. fitting fixing with as required and complete 

including testing as per direction complete (as per 

approved drawing). Medium point (10 -20  M) 

25 Nos  

2.026 Test & Trial run of vessel after carried all 

repairing/retrofitting including restructuring etc. as per 

direction including required POL etc. 

1 Job 

2.027 Repairing of existing Toilet     

2.028 Demolishing CC floors of various thickness including 

top layer and base course and disposal of debris as 

directed for all levels. (1 Nos. toilet)  

12.84 sqm 

2.029 Plain cement concrete works with coarse aggregate of 

sizes 13mm to 32mm in foundation bed for footing steps, 

walls, brick works etc. as directed and specified 

including dewatering if necessary, and curing complete 

(shuttering where  necessary shall be measured and paid 

separately). 

(a) In prop 1cement: 3 sand :6 coarse aggregate by 

volume 

1.93 cum 

2.03 Providing fitting and fixing vitreous water closet 

squatting pan (Indian type W.C Orissa pattern) with all 

fittings and fixtures complete including cutting and 

making good to the walls and floors  wherever  required.  

(Flushing  Cistern  to  be  paid separately) 

Indian type W.C Orissa pattern of size 580 x 440 mm 

a) White 

ii) Hindware make 

1 No 

2.031 Supplying fitting fixing PVC flushing Cistern with all 

internal fittings with Cl brackets including fitting fixing 

standard CP flush pipe, union clamps etc. complete as 

directed and specified. (pipes will be measured and paid 

separately) Coloured  

Economy Dual Flush (Cat No-C8l09) 

1 Nos  



 

2.032 FLOOR TILES     

2.033 Providing polished SUNROCK-Hi CTS/ MULTIWYN 

tiles of approved quality, size, shape and thickness not 

less than 18mm on floors and skirtings over cement 

mortar bed 10 mm thick in prop. I:3 (1 cement : 3 coarse 

sand ) including cutting where necessary finished with 

flush pointing with Fix-A-Tile (Choksey / Sika / Pedelite 

/ Rouf} /white cement slurry mixed with approved 

pigment to match shade of tiles complete at all levels as 

specified and directed. (Coloured pigment should be in 

conformity with colour of tiles and as approved and 

directed by the Department). ii). Old Castle (455x455) 

mm 

1.8 sq m 

2.034 WALL TILES     

2.035 Providing Transporting to site, laying, fitting and fixing 

at all levels tiles for following purpose of SUNROCK-

HI-CFS tiles of high density cement concrete designer 

coloured tiles made of 1fXt96 pure white cement tested 

as per lS- 1237-1980 of approved quality, size shape of 

thickness Smm to 50mm to be anchored by adhesive 

cement and copper wire anchoring including cutting 

where necessary finished with flush pointing with 

polymer modified cementations tile joint filler of ―ROOF 

RAINBOW TILE MATE-140° white cement slurry 

mixed with approved pigment to match shade of tiles 

complete as specified and directed.(Coloured pigment 

should be  in conformity with color of tiles and as 

approved and directed by the department. (Cloud, Wave, 

Old Rock, English Stone) 

Approx area 

8 sq.m 

2.036 WASH BASIN     

2.037 Providing vitreous China wash basin with CI/MS 

brackets, C.P brass chain with plug, PVC waste pipe 

including painting of fittings and bracket, cutting and 

making good the walls wherever required. (Pillar cock, 

stop cocks, waste coupling are to be paid separately) 

(ONE Basin in each toilet)  

b) Colourd 

(i) Corner 400 x 400 (Cat. No. C0408/55) 

1 No. 

2.038 MIRROR     

2.039 Providing fitting & fixing Mirror with plastic frame of 

size 500x400 mm complete as directed and specified. 
1 No 

2.04  Steering System     

2.041  Supplying fitting fixing of Electro Hydraulic Steering 

System with manual override (for RPL Marboat) 
1 Nos  

2.042 Navigational equipments     

2.043 Echo Sounder (medium quality) 1 Set 
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2.044 GPS 1 Set 

2.045 Engine„s  Remote control for vessel operation 1 Set 

2.046 SmallCompass  1 Set 

2.047 Navigational Lights  1 Set 

2.048 Master Head light 1 Set 

2.049 Deck Fitting     

2.05 Double Bollard  4 Nos  

2.051 Single Ballard 2 Nos  

2.052 Pump & Pipe Lines     

2.053 Providing Blidge pump of 30 lits per minute capacity of 

DGS & D grade I type fitted with the engine room for 

pumping out the blidge of the engine room, including its 

pipe connections and driving arrangement from the Gen-

Set and complete 

    

2.054 a) For supply of Blige pump 2 Nos  

2.055 b)      Installation work of aforesaid Bilge Pump 2 Nos  

2.056 Providing G.I. pipe connection is service water line as 

well  as fuel line with required G.I. pipe socket, bend, 

tec, stop-cock, bib-cock, value etc. complete as per 

direction. 

    

2.057 a)      12 mm dia pipe 80 m 

2.058 b)      25 mm dia pipe 40 m 

2.059 c)       37 mm dia pipe 50 m 

2.06 Fire fighting Equipments :-     

2.061 
Supplying, instant,    fixing     of    ABC    stored    

pressure Fire Extinguisher with built in pressure gauge 

to know the  Ready ness of the extinguisher Squeeze 

Grip Handle as  IS:13849  with  IS mark (05 kg capacity) 

Brand: FIRESTOP/ FIREND/ FIRE SHIELD 

4 Nos 

2.062 Fire Bucket 9 liter capacity 6 Nos  

2.063 Sand Box (made of Sal wood 4 Nos  

2.064 Mooring Materials     

2.065 Steel wire rope (19 mm dia) 100 m 

2.066 Nylex rope (40 mm dia) 100 Kg 

2.067 M.S. Chain (12 mm) 70 m 

2.068 IRS Fees for Inspection and preparation of drawing, 

Survey certification etc. 
1 Job 

2.069 STERN GEAR ASSEMBLY     

2.07 Propeller Screw (Manganese Bronze) 3 blade with 

adequate pitch as per required design. (70 to 90 cm dia.) 
2 Nos 

2.071  Propeller shaft marine grade stainless steel 50 mm dia (2 

nos. x 2.25m)=3.786 m 
5.5 Rm 



 

2.072 Installation of stern tube assembly including ‗A‘ Bracket 

boss  and rubber cut-less bush 
2 Set 

2.073 Propeller shaft plumber block 2 Set 

2.074 Marine Englne/Gear box & Installation     

2.075 Providing of Marine engine with gear Box up to 190 

BHP to 220 BHP @ 2200 rpm of reputed manufacturer 

(Ashok Leyland/Cummins) for Marine application with 

compatible gear   box. 

2 Set 

2.076 Installation of new main engine with Gear box up to 300 

BHP fitting fixing with necessary boards and connection 

with Dash   Board with meters & comp. As directed. 

2 Nos 

2.077 Labour charges of choking engine on engine girder 

alignment, fitting fixing with Bolting as directed by 

applying Dial making Indicator etc. 

2 Nos 

3 M.V. Kaziranga     

3.001 Dry docking of vessel/barge/boat etc, on the bank of the 

river to repair stern gear assly. portion Lifting up to 

workable condition complete as directed. 

Up to 10 Ton 

1 No 

3.002 Dry docking of vessel/barge/boat etc, on the bank of the 

river to repair stern gear assly. portion Lifting up to 

workable condition complete as directed. 

Additional per ton wt. Or part there of upto 40 Ton 

40 Ton 

3.003 Wooden blocks up to the size (75 x 45 x 30) cm under 

vessel including necessary wooden packing as per 

direction & complete. 

Required Qnty= 15.18 Cum 

 Consider 30% of total qnty. as utilization cost. 

4.55 Cum 

3.004 Cutting /removing old damaged plate, angle, etc. by Gas 

cutting including supply of reqd. materials and cost of 

labour as directed. 

14621.8 kg 

3.005 Supplying /providing of I.S. Grade 2026 Mild Steel Plate 

of required  size   and   thickness  at keel  , bottom  hull  

,side hull, transom,  side keelson ,  etc. for  the hull of the 

pontoon  , fixing, fitting    and    erection    in    position        

by    cutting  bending, straightening etc. in proper shape 

and size and welding the same including all cost of 

labour, material etc. complete as directed  

(M. S. Plate thick 5 mm & above ) 

10594.1 kg 

3.006 Providing M.S. plate cutting into required size inning 

and fixing by welding in superstructure passenger 

accommodation, wheel house, cabin etc. including cost 

of labour and materials. 

Superstructure MS Plate (4mm thick)  

2361.3 kg 
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3.007 Providing frame work in Hull & Superstructure by 

cutting M.S. angle, M.S. road, channel etc. In to required 

size,  welding the same including cost of labour and 

materials complete. 

2000.84 kg 

3.008 Launching the vessel/ boat /RPL etc. in to the river water 

carefully as per direction and complete. Up to 10 ton  cap 
1 nos 

3.009 Launching the vessel/ boat /RPL etc. in to the river water 

carefully as per direction and complete. Addl. 20 ton, 

upto 40 Ton 

40 Ton 

3.01 Providing Steel fender cutting from M.S. pipe (having 

6mm thick half round) fitting and fixing by welding 

including lost of labour and materials complete.  

57 rm 

3.011 
Providing Ferro cement concrete works of brange/vessel 

with M.S. road, wire mesh, cement chips, sand and siko 

powder etc including frame works etc. complete 

including cost of labour and materials as directed. 

Urinal cum latrine, Lower Deck:- side wall 

0.71 cum 

3.012 Providing water tank with 5 mm thick M.S. plate all 

welded including providing air vents, inspection cover, 

drain cook, stop valve etc. complete as directed. 

Having 1000 lits capacity 

2 nos 

3.013 Providing M.S. Checker plate of 6 mm thick in the 

Engine room‘s platform, cutting, fitting and fixing 

complete as directed. 

14 sqm 

3.014 Supplying/providing steel deluxe fixed passenger seat 

including fitting fixing on the deck floor of the vessel 

with necessary clamps, bolts and nuts etc. as reqd. and as 

per direction completed. 

Three seater bench 

15 Nos 

3.015 
Providing CGI Sheet of TATA shakti JSW sheet 

including fitting fixing with 8mm dia bitumen washer 

25mmx3mm thick and 1.6 mm thick limpet washer 

complete excluding cost of roof truss purling etc. roof 

truss etc. 

98.2 sqm 

3.016 
Providing ,fitting and fixing colored anodized aluminum 

sliding windows and ventilator of stander section framed 

glazed doors with anodized aluminum frame as specified 

and directed by the department. 

6mm clear plain glass wheel house window:- 

3.9 sqm 

3.017 
Providing, fitting and fixing 1 class local wood (Bonsum 

/ Hollock) battened, framed and braced door and window 

sutters Including oxidized iron butt hinges (l00mm x 

58mm x 1.90mm) 6nos with necessary screws. 

Lower /Deck Door for kitchen 

4.82 sqm 



 

3.018 Providing fitting and fixing in position plywood/ 

hardboard walls with 6mm thick ply board/ hardboard 

(best) with horizontal and vertical Sai battens of size 

50mm x 80 mm spaced at not more than 1.20 m apart 

with necessary nails, wood screws, bolts etc. complete as 

diremed by the department for all levels. 6 mm thick Ply 

board  

On one face of the frame 

60 sqm 

3.019 Applying Primary Coat over new wood and wood based 

surfaces over 100mm in girth/ width after and including 

preparing the surface by thoroughly cleaning oil, greases, 

dist and other foreign matter send papering and 

knocking. 

With Ready Mixed Paint Wood Primer 

122.42 sqm 

3.02 Painting two coat (excluding primary coat) on new steel 

and other metal surface with ready mixed bltumlnous 

paint, brushing black anticorrosive (Asian/ Berger/ ICI/ J 

& N/ Nerolac paint)to give on even shade including 

cleaning all rust patches with emery paper, dirt, dust and 

other foreign matters. 

122.42 sqm 

3.021 Removing old paint from steel and other metal surface 

and making the surface even. With hand scraping 
1192.11 sqm 

3.022 Applying primary coat over new steel and other metal 

surface over 100m in width or girth after preparing the 

surface by thoroughly cleaning oil, dirt grease, and other 

foreign matters and scoured with wire brush , fine steels, 

scrapper sand paper etc. 

1192.11 sqm 

3.023 Painting three coats( excluding priming coat) on new 

steel and metal surface with ready mixed bituminous 

paint of approved brand and manufacture (Asian paint 

/Berger paint/I.C.I. paint/ J&N paint/Nerolae) after 

applying black anticorrosive paint give an even shade 

including cleaning the surface of all dist, dust and other 

foreign matter. 

1126.98 sqm 

3.024 
Painting two coat on old G.C.I. sheets with randy mixed 

anticorrosive paint of approved brand and shed suitable 

for painting over G.C.I. sheets to give an even shade 

including the cleaning the rust patches with errery paper, 

dust, dirt, grease and other foreign matter with water 

Upper deck passenger accommodation room:- 

245 sqm 

3.025 
Letter writing on board 

(Letter writing English and Assamese): 
190 Nos 

3.026 Ashok Stambha 1 Nos  

3.027 Rhino —  2 Nos  
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3.028 Providing electric wiring of the boat from the control 

panel/dash board with 1.5 sqm m PVC insulated 

unsheathed 1.1 KV grade ISI marked single core copper 

conductor cable in recessed PVC conduit wiring system, 

LT. wire of 4 mm flexible, switch board, holder, head 

light assy., single light, flood light assy., horn double, 

single etc. fitting fixing with as required and complete 

including testing as per direction complete (as per 

approved drawing). 

50 Nos 

3.029 Test & Trial run of vessel after carried all 

repairing/retrofitting including restructuring etc. as per 

direction including required POL etc. 

1 Job 

3.03  Steering System     

3.031  Supplying fitting fixing of Electro Hydraulic Steering 

System with manual override (for RPL & Marboat) 

fitting and fixing as per direction (IRS approved) 

1 Nos 

3.032 Navigational equipments     

3.033  Echo Sounder (medium quality) 1 Set 

3.034 GPS 1 Set 

3.035 Engine„s  Remote control for vessel operation 1 Set 

3.036 Small Compass  1 Nos 

3.037 Navigational Lights  1 Set 

3.038 Master Head light 1 Set 

3.039 Deck Fitting     

3.04 Double Bollard  6 Nos  

3.041 Single Ballard 4 Nos  

3.042 Propeller screw (Manganese Bronze) 3 blade with 

adequate pitch as per required design       (70 to 90 cm 

dia) 

2 Nos 

3.043 Providing G.I. pipe connection is service water line as 

well  as fuel line with required G.I. pipe socket, bend, 

tec, stop-cock, bib-cock, value etc. complete as per 

direction. 

    

3.044 a)     12 mm dia pipe 35 m 

3.045 b)     25 mm dia pipe 25 m 

3.046 c)      37 mm dia pipe 20 m 

3.047 Providing life saving and five fighting equipment     

3.048 Life bouy 12 Nos  

3.049 Life Jacket 12 Nos  

3.05 Foam type fire extinguisher{9lIr capacity) 2 Nos 

3.051 Soda acid type(9lir capacity) 2 Nos 

3.052 Dry chemical type(3.2kg) 2 Nos 

3.053 Fire bucket(9lir capacity 4 Nos 

3.054 Rudder Repairing     



 

3.055 Re-metaling, machining, Cutting , Straitening of rudder 

shaft as per direction at coupling end 
2080.15 Sq cm 

3.056 Re- metalling of coupling inner 1099 Sq cm 

3.057 Rudder coupling Nut & Bolts 20 Nos 

3.058 Rudder shaft lock new fitting 12mm thick M.S. Plate 2 Nos 

3.059 Adjusting Screw 1 Nos 

3.06 Rudder Shaft & R/ Plate straightening by hydraulic 

pressure 
2 Nos 

3.061 Rudder Chain 2 Nos. x 2.00 m 4 Rm 

3.062 D shackle 4 Nos 

3.063 G.M. Bush for rudder shaft (60mm) 2 Nos  

3.064 G.M. Stud making. 12 Nos  

3.065 Plumber block with bearing (60mm) 2 Nos 

3.066 Rudder stock with guardant. 2 Nos 

3.067 Propeller shaft machining turning cutting and polishing 

and re-metalling where necessary including 

straightening, re-metaling at BHD  and at Stern Tube. 

2354 sqcm 

3.068 Coupling inner surface re-metalling cutting turning 

machining as per direction 
706.5 sqcm 

3.069 Propeller shaft key making . 2 Nos 

3.07 PropelIer Check Nut Making 4 Nos 

3.071 Cotter Pin 4 Nos 

3.072 PropeIler shaft straightening by hydraulic pressure. 2 Nos 

3.073 Propeller shaft screw blade reshaping 6 Nos 

3.074 Cut-less Bush OD- 106mm  ID- 75 MM, FD-180MM,L-

300MM 
4 Nos 

3.075 (Marine Engine & Gear Box)     

3.076 Providing of Marine Diesel Engine having 190 BHP- 

220 BHP @ 2200 RPM of reputed manufacturer (Ashok 

Leyland/ Cummins) for Marine Application with 

compatible Gear Box  

2 Set 

3.077 Generating set     

3.078 Providing of silent power Generating set with Diesel 

Engine of reqd. BHP for 10.0 KVA power generation of 

reputed manufacturer (air cooled ) 

1 Set 

3.079 (Installation of engine/ Gear box)     

3.08 Installation of new marine engine with Gear Box up to 

300 BHP fitting fixing with necessary board and 

connection with wire to different meten from engine etc. 

complete as directed 

2 Nos 

3.081 Installation of Gen Set inside room over the engine 

chassis providing panel board with wire to different 

meters as per direction (10 KVA to 15 KVA Gen Set) 

1 Nos 

3.082 Installation of Pannel Board and sub main line as 1 Set 
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directed 

3.083 Labour Charge of Chocking of engine on engine girder 

making alignment fitting fixing with bolting as directed 

by applying Dial Indicator etc. 

2 Nos  

3.084 Mooring Materials Steel wire rope (19 mm dia) 200 m 

3.085 Nylex rope (40 mm dia) 150 Kg 

3.086 U-Shackle 19 mm dia 10 Nos 

3.087 D-Shackle 19 mm dia 10 Nos 

3.088 Wooden Hammer 1 Nos 

3.089 Mooring Pin 4 Nos 

3.09 Old Tire (Truck) 6 Nos  

3.091 IRS Fees for Inspection and preparation of drawing, 

Survey certification etc. 
1 Job 

4 M.B.KAMESWARI     

4.001 Dry docking of vessel/barge/boat etc, on the bank of the 

river to repair stern gear assly. portion Lifting up to 

workable condition complete as directed. 

Up to 10 Ton 

1 Job 

4.002 Dry docking of vessel/barge/boat etc, on the bank of the 

river to repair stern gear assly. portion Lifting up to 

workable condition complete as directed 

Additional per ton wt. Or part there of upto 30 Ton 

30 Ton 

4.003 Wooden blocks up to the size (75 x 45 x 30) cm under 

vessel including necessary wooden packing as per 

direction & complete. (Non-Sal wood to be used) 

60 pieces x 0.75 x 0.45 x 0.30 x 2 side= 12.15 m3 

Consider 30% of total qnty. As utilization cost=3.645 

cum 

3.645 Cum 

4.004 Cutting /removing old damaged plate, angle, etc. by Gas 

cutting including supply of reqd. materials and cost of 

labour as directed. 

M.S. Plate 5 mm & above thick: 

Bottom plate-22x3.50x6x7.85x2no =7253.40kg Side 

hull-22x1.50x6x7.85x4 no      =6217.20 kg Angle= LS         

=2000 kg 

M.S. Plate 3.15 mm thick: 

S/Structure = LS           =500 kg 

Total qnty.=15970.60 kg 

Consider 70% of total wt.=11,179.42 kg    say 11,180.00 

kg 

11180 kg 



 

4.005 Supplying /providing of I.S. Grade 2026 Mild Steel Plate 

of required  size   and   thickness  at keel  , bottom  hull  

,side hull, transom,  side keelson ,  etc. for  the hull of the 

pontoon  , fixing, fitting    and    erection    in    position        

by    cutting  bending, straightening etc. in proper shape 

and size and welding the same including all cost of 

labour, material etc. complete as directed  

M.S. Plate 5 mm & above thick: 

Bottom plate-22x3.50x6x7.85x2no =7253.40kg Side 

hull-22x1.50x6x7.85x4 no      =6217.20 kg Angle= LS         

=2000 kg 

15470.6 kg 

4.006 Supplying /providing of I.S. Grade 2026 Mild Steel Plate 

of required  size   and   thickness  at keel  , bottom  hull  

,side hull, transom,  side keelson ,  etc. for  the hull of the 

pontoon  , fixing, fitting    and    erection    in    position        

by    cutting  bending, straightening etc. in proper shape 

and size and welding the same including all cost of 

labour, material etc. complete as directed  

M.S. Plate 3.15 mm thick:  

L/S          =500 kg 

500 kg 

4.007 Supplying /providing Mild Steel angle, T-Section, M.S. 

Pipe for girder, Web Frame ,stiffener etc. in the vessel/ 

pontoon , fitting & fixing in position by cutting welding 

including cost of all labour and material completed as 

directed. 

(M.S. Angle 50x50x5) & (M.S. Pipe 25mm dia) 

2000 kg 

4.008 Launching the vessel/ boat /RPL etc. in to the river water 

carefully as per direction and complete. Up to 10 ton  cap 
1 nos 

4.009 Launching the vessel/ boat /RPL etc. in to the river water 

carefully as per direction and complete. Addl. 20 ton 
20 Job 

4.01 Providing Steel fender cutting from M.S. pipe (having 

6mm thick half round) fitting and fixing by welding 

including lost of labour and materials complete. 20 cm 

dia 

50 rm 

4.011 Applying primary coat over new steel and other metal 

surfaces over 100mm in girth / width after preparing the 

surface by thoroughly cleaving oil, grease, dist and other 

foreign matter and scored with wire brushes fine steels, 

wood serapes and sand paper. 

1045.5 Sqm 

4.012 Painting two coat (excluding primary coat) on new steel 

and other metal surface with ready mixed bltumlnous 

paint, brushing black anticorrosive (Asian/ Berger/ ICI/ J 

& N/ Nerolac paint)to give on even shade including 

cleaning all rust patches with emery paper, dirt, dust and 

other foreign matters. 

623.4 Sqm 
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4.013 
Painting two coats (excluding priming coat )over new 

steel and other metal surface over 100m in width or girth 

after preparing the surface by thoroughly cleaning oil, 

dirt grease, and other foreign matters and scoured with 

wire brush , fine steels, scrapper sand paper etc. 

B) High gloss (Asian/Berger/ ICI/ J&N/Nerolac) 

i)Surface over 100 mm in width or girt  

Approx. Surface area = 500.0 Sqm 

500 sqm 

4.014 
Letter writing on board 

(Letter writing English and Assamese): 
140 Nos 

4.015 Ashok Stambha 2 Nos 

4.016 Rhino  2 Nos 

4.017 Providing electric wiring of the boat from the control 

panel/dash board with 1.5 sqm m PVC insulated 

unsheathed 1.1 KV grade ISI marked single core copper 

conductor cable in recessed PVC conduit wiring system, 

LT. wire of 4 mm flexible, switch board, holder, head 

light assy., single light, flood light assy., horn double, 

single etc. fitting fixing with as required and complete 

including testing as per direction complete (as per 

approved drawing). 

Short point (up-to 10.0 M) 

15 Nos 

4.018 Providing electric wiring of the boat from the control 

panel/dash board with 1.5 sqm m PVC insulated 

unsheathed 1.1 KV grade ISI marked single core copper 

conductor cable in recessed PVC conduit wiring system, 

LT. wire of 4 mm flexible, switch board, holder, head 

light assy., single light, flood light assy., horn double, 

single etc. fitting fixing with as required and complete 

including testing as per direction complete (as per 

approved drawing).  

Medium point (10 -20  M) 

25 Nos 

4.019 Test & Trial run of vessel after carried all 

repairing/retrofitting including restructuring etc. as per 

direction including required POL etc. 

1 Job 

4.02 Repairing of existing Toilet     

4.021 Demolishing CC floors of various thickness including 

top layer and base course and disposal of debris as 

directed for all levels. (1 Nos. toilet)  

12.84 sqm 

4.022 Plain cement concrete works with coarse aggregate of 

sizes 13mm to 32mm in foundation bed for footing steps, 

walls, brick works etc. as directed and specified 

including dewatering if necessary, and curing complete 

(shuttering where  necessary shall be measured and paid 

separately). 

(a) In prop 1cement: 3 sand :6 coarse aggregate by 

1.93 Cum 



 

volume 

4.023 
Providing fitting and fixing vitreous water closet 

squatting pan (Indian type W.C Orissa pattern) with all 

fittings and fixtures complete including cutting and 

making good to the walls and floors  wherever  required.  

(Flushing  Cistern  to  be  paid separately) 

Indian type W.C Orissa pattern of size 580 x 440 mm 

a) White 

ii) Hindware make 

1 Nos 

4.024 Supplying fitting fixing PVC flushing Cistern with all 

internal fittings with Cl brackets including fitting fixing 

standard CP flush pipe, union clamps etc. complete as 

directed and specified. (pipes will be measured and paid 

separately) Coloured 

Economy Dual Flush (Cat No-C8l09) 

1 Nos 

4.025 FLOOR TILES     

4.026 Providing polished SUNROCK-Hi CTS/ MULTIWYN 

tiles of approved quality, size, shape and thickness not 

less than 18mm on floors and skirtings over cement 

mortar bed 10 mm thick in prop. I:3 (1 cement : 3 coarse 

sand ) including cutting where necessary finished with 

flush pointing with Fix-A-Tile (Choksey / Sika / Pedelite 

/ Rouf} /white cement slurry mixed with approved 

pigment to match shade of tiles complete at all levels as 

specified and directed. (Coloured pigment should be in 

conformity with colour of tiles and as approved and 

directed by the Department). ii). Old Castle (455x455) 

mm 

1.8 Sqm 

4.027 WALL TILES     

4.028 Providing Transporting to site, laying, fitting and fixing 

at all levels tiles for following purpose of SUNROCK-

HI-CFS tiles of high density cement concrete designer 

coloured tiles made of 1fXt96 pure white cement tested 

as per lS- 1237-1980 of approved quality, size shape of 

thickness Smm to 50mm to be anchored by adhesive 

cement and copper wire anchoring including cutting 

where necessary finished with flush pointing with 

polymer modified cementations tile joint filler of ―ROOF 

RAINBOW TILE MATE-140° white cement slurry 

mixed with approved pigment to match shade of tiles 

complete as specified and directed.(Coloured pigment 

should be  in conformity with color of tiles and as 

approved and directed by the department. (Cloud, Wave, 

Old Rock, English Stone) 

8 Sqm 

4.029 WASH BASIN     
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4.03 Providing vitreous China wash basin with CI/MS 

brackets, C.P brass chain with plug, PVC waste pipe 

including painting of fittings and bracket, cutting and 

making good the walls wherever required. (Pillar cock, 

stop cocks, waste coupling are to be paid separately) 

(ONE Basin in each toilet) 

b) Colourd 

(i) Corner 400 x 400 (Cat. No. C0408/55) 

1 Nos 

4.031 MIRROR     

4.032 Providing fitting & fixing Mirror with plastic frame of 

size 500x400 mm complete as directed and specified. 
1 Nos 

4.033  Steering System     

4.034  Supplying fitting fixing of Electro Hydraulic Steering 

System with manual override (for RPL Marboat) 
1 Nos  

4.035 Navigational equipments     

4.036 Echo Sounder (medium quality) 1 Set 

4.037 GPS 1 Set 

4.038 Engine„s  Remote control for vessel operation 1 Set 

4.039 SmallCompass  1 Set 

4.04 Navigational Lights  1 Set 

4.041 Master Head light 1 Set 

4.042 Deck Fitting     

4.043 Double Bollard  4 Nos 

4.044 Single Ballard 2 Nos 

4.045 Pump & Pipe Lines     

4.046 Providing Blidge pump of 30 lits per minute capacity of 

DGS & D grade I type fitted with the engine room for 

pumping out the blidge of the engine room, including its 

pipe connections and driving arrangement from the Gen-

Set and complete 

a)      For supply of Blige pump 

2 Nos 

4.047 b)      Installation work of aforesaid Bilge Pump 2 Nos  

4.048 Providing G.I. pipe connection is service water line as 

well  as fuel line with required G.I. pipe socket, bend, 

tec, stop-cock, bib-cock, value etc. complete as per 

direction. 

    

4.049 a)      12 mm dia pipe 100 m 

4.05 b)      25 mm dia pipe 40 m 

4.051 c)       37 mm dia pipe 50 m 

4.052 Fire fighting Equipments :-     

4.053 
Supplying, instant,    fixing     of    ABC    stored    

pressure Fire Extinguisher with built in pressure gauge 

to know the  Ready ness of the extinguisher Squeeze 

Grip Handle as  IS:13849  with  IS mark (05 kg capacity) 

Brand: FIRESTOP/ FIREND/ FIRE SHIELD 

4 Nos 



 

4.054 Fire Bucket 9 liter capacity 6 Nos 

4.055 Sand Box (made of Sal wood 4 Nos  

4.056 Mooring Materials     

4.057 Steel wire rope (19 mm dia) 200 m 

4.058 Nylex rope (40 mm dia) 100 kg 

4.059 M.S. Chain (12 mm) 70 m 

4.06 IRS Fees for Inspection and preparation of drawing, 

Survey certification etc. 
1 Job 

 

 

 

 

 

PACKAGE II :  

 

 

 

 

 

Sl. 

No. 

Item Description Quantity Units 

1 2 4 5 

1 
R.P.L.BRAHMAPUTRA      

1.001 Dry docking of the Vessel/Boat etc on the bank of the river 

jacking, lifting the same up to the workable condition as 

directed. 

    

1.002 a)       Up to 10 ton wt. 1 No 

1.003 b)      Addl. Per ton wt.  35 Ton 

1.004 
Supplying/providing wooden blocks up to the size 

(75x45x30)cum under lifted vessel/boats etc. including 

necessary wooden packing as per direction complete. 

c)      Non-sal wood block 

90 nosx(75 X45 X30)cum =9.11 cum 

Consider 30% utilization ) 

2.733 Cum 

1.005 Supplying I.S. grade 2026 mild steel plate of required ize 

and specified thickness in keel/bottom hull/transom/side 

keelson etc for the hull erection in position by cutting, 

bending, straightening etc in proper shape and size and 

welding the same including cost of labour and  materials 

etc complete as directed. 
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1.006 A)   M.S. Plate(Hull) 16,404.56 Kg 

1.007 B) M.S. Plate(Superstructure) 4466.24 Kg 

1.008 C) M.S. Angle(assorted) 1322 Kg 

1.009 Providing steel Fender cutting from M.S. Pipe having 6 

mm thick half round fitting and fixing by welding 

including cost of labour and materials complete(25 cm dia 

pipe) 

68.5 Rm 

1.01 Providing M.S. Checker plate of 6 mm thick in the engine 

room‘s platform, cutting, fitting and fixing complete as 

directed. 

24 Sqm 

1.011 Providing fitting and fixing coloured anodized aluminium 

sliding windows and ventilator of standard section framed 

glazed doors with anodized aluminium frame-------------as 

specified and directed 

(iv) 6 mm hick clear plain glass by the department. 

30 sqm 

1.012 
Providing fitting and fixing coloured anodized aluminium 

framed glazed doors with anodized aluminium frame-------

----as specified and directed by the department. 

iv)Nepal Board/Pre laminated Board. 

16 Sqm 

1.013 Supplying /providing steel deluxe fixed passenger seat 

including fitting fixing on the deck floor of the vessel with 

necessary clamps, bolts and nuts etc As required and as per 

direction completed.(Three seater) 

25 Nos` 

1.014 Providing fitting and fixing in position plywood/hardboard 

walls with 6 mm thick ply board/hardboard (best) with 

horizontal and vertical Sal battens of size 50mm x 80mm 

spaced at not more than1.20m apart with necessary nails, 

wood screws, bolts etc. Complete as directed by the 

department for all levels. 

6mm thick ply board, on one face of the frame. 

60 Sqm 

1.015 (Stern Gear Assembly)     

1.016 Propeller shaft marine grade stainless steel 

75mm dia (2 nosx 4.20m) 
8.4 Rm 

1.017 Propeller screw (anganese Bronze) 3 blade with adequate 

pitch as per required design. 

(70 to 90cm dia) 

2 Nos 

1.018 Installation of stern tube assembly including ‘A‘ Bracket, 

stuffing box, gland, cutless  bushes, nuts & bolts etc. As 

required and complete. 

2 Nos 

1.019 Installation of Propeller shaft and plumber block 4 Set 

1.02 Installation of Gen set inside room over the engine chassis 

providing panel board with wire to d 

(10 KVA to 15 KVA Gen set)ifferent meters as per 

direction. 

1 No 

1.021 Installation of fuel tank (Service and reservoir) 

1000 lits cap. Reservoir 
2 Nos 



 

1.022 Providing funnel with 3.15 mm thick MS. Plate and M.S. 

Angle etc. Fitting & fixing by welding on the base plate 

complete as directed. 

3 Sqm 

1.023 Providing G.I. Pipe connection in service water line as well 

as fuel line with  required G.ISocket, bend, Tee, stopcock, 

bibcock, valve etc. 

    

1.024 12 mm dia pipe 35 Rm 

1.025 
25 mm dia pipe 25 Rm 

1.026 37 mm dia pipe 20 Rm 

1.027 (Rudder Assembly)     

1.028 Supplying, fitting and fixing Mechanical rudder assy. 

Including plumber block with beari9ng, rudder shaft, 

flange etc. 

Single rudder(big size) 

2 Nos 

1.029 Providing of Electro Hydraulic Steering system with 

manual override(for RPL &Marbat) fitting & fixing as per 

direction(IRS approved) 

1 No 

1.03 (Deck fitting)     

1.031 Providing bollard including its base frame on the deck of 

the vessel(Big size) 
    

1.032 
Double bollard 6 Nos 

1.033 
Single bollard 4 Nos 

1.034 
Providing davits on the deck of vessel/boat etc. 1 No 

1.035 
Providing goose neck ventilation on deck. 6 No 

1.036 Providing fairlead on the deck 4 No 

1.037 (Electrification)     

1.038 Providing electric wiring of the boat from the control 

panel/desh board with L.T. Wire of 6 mm flexible wire, 

brackets, clips, nails, switch board, holder, head light assly, 

signal light, flood light assly, horn double, single etc. 

Fitting fixing with as required and complete including 

testing as per direction complete. 

Short point-----20 Nos 

Long point-----20 Nos 

40 No 

1.039 Installation charge with panel board and sub main line 1 Set 

1.04 (Pump & pipe line)     

1.041 Providing Blige pump of 30 lits per minute capacity.     

1.042  For supply of Blige pump 2 No 

1.043  Installation work 2 No 
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1.044 Providing general service pump 

(Motor driven 45 m head capacity) 
1 No 

1.045 Providing water circulation system from the river to the 

engine(above 160 B.H.P) 
2 No 

1.046 
Providing exhaust pipe connection 

(100 to 200mm dia)  
5 Rm 

1.047 Providing water cooling pump 60 G.P.M. capacity 2 No 

1.048 (Painting of vessel)     

1.049 
Painting 3(three) coats (excluding primary  coat) on new 

steel and other Metal surface with ready mixed bituminous 

paint of approved brand and manufacture(Asian 

paint/Barger paint/ICI/J&N Paint/Nerolac paint) after 

applying black anticorrosive paint give an even shade 

including cleaning the surface of all dirt, dust and other 

foreign matter. Approximate surface area. 

800 Sqm 

1.05 
Supplying & applying in interior/exterior wall/floor/roof 

etc. One coat of Epoxy primer of Jonson & 

Nicolson/Nerolac brand as priming coat after cleaning the 

surface as specified and directed and then apply two coats 

of Epoxy paint of Jonson & Nicolson/Nerolac brand of 

required shed on wall/floor/roof surface as specified and 

directed completed. 

1800 Sqm 

1.051 Applying primary coat over wood and wood base surface 

over 100 mm in width or girth after preparing the surface 

by thoroughly cleaning oil, grease, dirt and dust, foreign 

matters and scoured with wire brushes, fine steel wool, 

wood scrapers and sand paper. 

With red-lead primer approximate surface area. 

140 Sqm 

1.052 

Letter writing works on board /vessel as per direction.     

1.053 (approx. Letter 110 nos) 110 No 

1.054 
Sticker of IWT Symbol 2 no 

1.055 (Marine Engine & Gear Box)     

1.056 Providing of Marine Disel Engine having 190 BHP-202 

BHP @ 2000 RPM of reputed Manufacturer(Ashok 

Leyland/Cummins) for Marine Application with 

compatible gear box of reputed manufacturer. 

2 No 

1.057 (Navigational Equipments)     

1.058 Echo-sounder(medium quality) 1 Set 



 

1.059 
GPS 1 Set 

1.06 Remote Control for vessel operation 1 Set 

1.061 Navigational light 1 Set 

1.062 
Master light 1 Set 

1.063 Providing silent power Generator set with Diesel engine of 

required BHP for 10.0KVA power generation of reputed 

manufacturer(air cooled) 

1 No 

1.064 
(Test & Trial)     

1.065 Cost of trial of the complete vessel(in fair weather) 

including test of main & all auxiliary machineries, 

Electrical installation to the operational parameters, 

endurance and stability test covering cost of POL 

Consumables, spares and arrangement of necessary crew 

for trial. 

1 Job 

1.066 IRS Fees for Inspection and preparation of drawing, survey 

certification etc. 
1 No 

2 
R.P.L. DORIKA      

2.001 Dry docking of the Vessel/Boat etc on the bank of the river 

jacking, lifting the same up to the workable condition as 

directed. 

    

2.002 a)       Up to 10 ton wt. 1 Job 

2.003 
b)      Addl. Per ton wt.  35 Ton 

2.004 
Supplying/providing wooden blocks up to the size 

(75x45x30)cum under lifted vessel/boats etc. including 

necessary wooden packing as per direction complete. c)      

Non-sal wood block 90 nosx(75 X45 X30)cum =9.11 cum 

Consider 30% utilization ) 

2.733 Cum 

2.005 Supplying I.S. grade 2026 mild steel plate of required ize 

and specified thickness in keel/bottom hull/transom/side 

keelson etc for the hull erection in position by cutting, 

bending, straightening etc in proper shape and size and 

welding the same including cost of labour and  materials 

etc complete as directed. 

    

2.006 A)   M.S. Plate(Hull) 17,652.00 Kg 

2.007 B) M.S. Plate(Superstructure) 7284 Kg 

2.008 C) M.S. Angle(assorted) 2140 kg 

2.009 Providing steel Fender cutting from M.S. Pipe having 6 

mm thick half round fitting and fixing by welding 

including cost of labour and materials complete(25 cm dia 

pipe) 

68.5 Rm 
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2.01 
Providing M.S. Checker plate of 6 mm thick in the engine 

room‘s platform, cutting, fitting and fixing complete as 

directed. 

24 Sqm 

2.011 
Providing fitting and fixing coloured anodized aluminium 

sliding windows and ventilator of standard section framed 

glazed doors with anodized aluminium frame-------------as 

specified and directed by the department. 

(iv) 6 mm hick clear plain glass 

30 sqm 

2.012 Providing fitting and fixing coloured anodized aluminium 

framed glazed doors with anodized aluminium frame-------

----as specified and directed by the department. 

iv)Nepal Board/Pre laminated Board. 

16 Sqm 

2.013 
Supplying /providing steel deluxe fixed passenger seat 

including fitting fixing on the deck floor of the vessel with 

necessary clamps, bolts and nuts etc As required and as per 

direction completed.(Three seater) 

25 Nos` 

2.014 Providing fitting and fixing in position plywood/hardboard 

walls with 6 mm thick ply board/hardboard (best) with 

horizontal and vertical Sal battens of size 50mm x 80mm 

spaced at not more than1.20m apart with necessary nails, 

wood screws, bolts etc. Complete as directed by the 

department for all levels. 

6mm thick ply board, on one face of the frame. 

60 Sqm 

2.015         (Stern Gear Assembly)     

2.016 Propeller shaft marine grade stainless steel 

75mm dia (2 nosx 4.20m) 
8.4 Rm 

2.017 Propeller screw (anganese Bronze) 3 blade with adequate 

pitch as per required design. 

(70 to 90cm dia) 

2 Nos 

2.018 Installation of stern tube assembly including ‘A‘ Bracket, 

stuffing box, gland, cutless  bushes, nuts & bolts etc. As 

required and complete. 

2 Nos 

2.019 Installation of Propeller shaft and plumber block 4 Set 

2.02 Installation of Gen set inside room over the engine chassis 

providing panel board with wire to different meters as per 

direction. (10 KVA to 15 KVA Gen set) 

1 No 

2.021 Installation of fuel tank (Service and reservoir) 1000 lits 

cap. Reservoir 
2 Nos 

2.022 Providing funnel with 3.15 mm thick MS. Plate and M.S. 

Angle etc. Fitting & fixing by welding on the base plate 

complete as directed. 

3 Sqm 



 

2.023 
Providing G.I. Pipe connection in service water line as well 

as fuel line with  required G.ISocket, bend, Tee, stopcock, 

bibcock, valve etc. 

    

2.024 12 mm dia pipe 35 Rm 

2.025 
25 mm dia pipe 25 Rm 

2.026 37 mm dia pipe 20 Rm 

2.027 (Rudder Assembly)     

2.028 Supplying, fitting and fixing Mechanical rudder assy. 

Including plumber block with beari9ng, rudder shaft, 

flange etc. Single rudder(big size) 

2 Nos 

2.029 Providing of Electro Hydraulic Steering system with 

manual override(for RPL &Marbat) fitting & fixing as per 

direction(IRS approved) 

1 No 

2.03 (Deck fitting)     

2.031 
Providing bollard including its base frame on the deck of 

the vessel(Big size) 
    

2.032 Double bollard 6 Nos 

2.033 
Single bollard 4 Nos 

2.034 Providing davits on the deck of vessel/boat etc. 1 No 

2.035 Providing goose neck ventilation on deck. 6 No 

2.036 Providing fairlead on the deck 4 No 

2.037 (Electrification)     

2.038 Providing electric wiring of the boat from the control 

panel/desh board with L.T. Wire of 6 mm flexible wire, 

brackets, clips, nails, switch board, holder, head light assly, 

signal light, flood light assly, horn double, single etc. 

Fitting fixing with as required and complete including 

testing as per direction complete. 

    

2.039 Short point-----20 Nos 40 No 

2.04 Long point-----20 Nos     

2.041 Installation charge with panel board and sub main line 1 Set 

2.042 (Pump & pipe line)     

2.043 Providing Blige pump of 30 lits per minute capacity.     

2.044                 For supply of Blige pump 2 No 

2.045                  Installation work 2 No 

2.046 Providing general service pump (Motor driven 45 m head 

capacity) 
1 No 

2.047 Providing water circulation system from the river to the 

engine(above 160 B.H.P) 
2 No 
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2.048 Providing exhaust pipe connection (100 to 200mm dia)  5 Rm 

2.049 Providing water cooling pump 60 G.P.M. capacity 2 No 

2.05 (Painting of vessel)     

2.051 Painting 3(three) coats (excluding primary  coat) on new 

steel and other Metal surface with ready mixed bituminous 

paint of approved brand and manufacture(Asian 

paint/Barger paint/ICI/J&N Paint/Nerolac paint) after 

applying black anticorrosive paint give  

800 Sqm 

2.052 Supplying & applying in interior/exterior wall/floor/roof 

etc. One coat of Epoxy primer of Jonson & 

Nicolson/Nerolac brand as priming coat after cleaning the 

surface as specified and directed and then apply two coats 

of Epoxy paint of Jonson & Nicolson/Nerolac brand of 

required shed on wall/floor/roof surface as specified and 

directed completed. 

1800 Sqm 

2.053 Applying primary coat over wood and wood base surface 

over 100 mm in width or girth after preparing the surface 

by thoroughly cleaning oil, grease, dirt and dust, foreign 

matters and scoured with wire brushes, fine steel wool, 

wood scrapers and sand paper. With red-lead primer 

approximate surface area. 

140 Sqm 

2.054 Letter writing works on board /vessel as per direction.     

2.055 
(approx. Letter 110 nos) 110 No 

2.056 Sticker of IWT Symbol 2 no 

2.057 (Marine Engine & Gear Box)     

2.058 Providing of Marine Disel Engine having 190 BHP-202 

BHP @ 2000 RPM of reputed Manufacturer(Ashok 

Leyland/Cummins) for Marine Application with 

compatible gear box of reputed manufacturer. 

2 No 

2.059 
(Navigational Equipments)     

2.06 Echo-sounder(medium quality) 1 Set 

2.061 GPS 1 Set 

2.062 
Remote Control for vessel operation 1 Set 

2.063 
Navigational light 1 Set 

2.064 
Master light 1 Set 

2.065 Providing silent power Generator set with Diesel engine of 

required BHP for 10.0KVA power generation of reputed 

manufacturer(air cooled) 

1 No 

2.066 
(Test & Trial)     



 

2.067 Cost of trial of the complete vessel(in fair weather) 

including test of main & all auxiliary machineries, 

Electrical installation to the operational parameters, 

endurance and stability test covering cost of POL 

Consumables, spares and arrangement of necessary crew 

for trial. 

1 Job 

2.068 IRS Fees for Inspection and preparation of drawing, survey 

certification etc. 
1 No 

3 
R.P.L. JOGHIGHOPA      

3.001 Dry docking of the Vessel/Boat etc on the bank of the river 

jacking, lifting the same up to the workable condition as 

directed. 

    

3.002 a)       Up to 10 ton wt. 1 Job 

3.003 
b)      Addl. Per ton wt.  35 Ton 

3.004 
Supplying/providing wooden blocks up to the size 

(75x45x30)cum under lifted vessel/boats etc. including 

necessary wooden packing as per direction complete. 

c)      Non-sal wood block 90 nosx(75 X45 X30)cum =9.11 

cum Consider 30% utilization ) 

2.733 Cum 

3.005 Supplying I.S. grade 2026 mild steel plate of required ize 

and specified thickness in keel/bottom hull/transom/side 

keelson etc for the hull erection in position by cutting, 

bending, straightening etc in proper shape and size and 

welding the same including cost of labour and  materials 

etc complete as directed. 

    

3.006 A)   M.S. Plate(Hull) 15,445.50 Kg 

3.007 B) M.S. Plate(Superstructure) 8,485.00 Kg 

3.008 C) M.S. Angle(assorted) 3240 kg 

3.009 Providing steel Fender cutting from M.S. Pipe having 6 

mm thick half round fitting and fixing by welding 

including cost of labour and materials complete(25 cm dia 

pipe) 

68.5 Rm 

3.01 Providing M.S. Checker plate of 6 mm thick in the engine 

room‘s platform, cutting, fitting and fixing complete as 

directed. 

24 Sqm 

3.011 
Providing fitting and fixing coloured anodized aluminium 

sliding windows and ventilator of standard section framed 

glazed doors with anodized aluminium frame-------------as 

specified and directed by the department. 

(iv) 6 mm hick clear plain glass 

30 sqm 

3.012 Providing fitting and fixing coloured anodized aluminium 

framed glazed doors with anodized aluminium frame-------

----as specified and directed by the department. 

iv)Nepal Board/Pre laminated Board 

16 Sqm 
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3.013 Supplying /providing steel deluxe fixed passenger seat 

including fitting fixing on the deck floor of the vessel with 

necessary clamps, bolts and nuts etc As required and as per 

direction completed.(Three seater) 

25 Nos` 

3.014 Providing fitting and fixing in position plywood/hardboard 

walls with 6 mm thick ply board/hardboard (best) with 

horizontal and vertical Sal battens of size 50mm x 80mm 

spaced at not more than1.20m apart with necessary nails, 

wood screws, bolts etc. Complete as directed by the 

department for all levels. 

6mm thick ply board, on one face of the frame. 

60 Sqm 

3.015         (Stern Gear Assembly)     

3.016 Propeller shaft marine grade stainless steel 

75mm dia (2 nosx 4.20m) 
8.4 Rm 

3.017 Propeller screw (anganese Bronze) 3 blade with adequate 

pitch as per required design. 

(70 to 90cm dia) 

2 Nos 

3.018 Installation of stern tube assembly including ‘A‘ Bracket, 

stuffing box, gland, cutless  bushes, nuts & bolts etc. As 

required and complete. 

2 Nos 

3.019 Installation of Propeller shaft and plumber block 4 Set 

3.02 
Installation of Gen set inside room over the engine chassis 

providing panel board with wire to different meters as per 

direction. 

(10 KVA to 15 KVA Gen set) 

1 No 

3.021 Installation of fuel tank (Service and reservoir)  

1000 lits cap. Reservoir 
2 Nos 

3.022 Providing funnel with 3.15 mm thick MS. Plate and M.S. 

Angle etc. Fitting & fixing by welding on the base plate 

complete as directed. 

3 Sqm 

3.023 Providing G.I. Pipe connection in service water line as well 

as fuel line with  required G.ISocket, bend, Tee, stopcock, 

bibcock, valve etc. 

    

3.024 12 mm dia pipe 35 Rm 

3.025 
25 mm dia pipe 25 Rm 

3.026 37 mm dia pipe 20 Rm 

3.027 (Rudder Assembly)     

3.028 Supplying, fitting and fixing Mechanical rudder assy. 

Including plumber block with beari9ng, rudder shaft, 

flange etc. 

Single rudder(big size) 

2 Nos 

3.029 Providing of Electro Hydraulic Steering system with 

manual override(for RPL &Marbat) fitting & fixing as per 

direction(IRS approved) 

1 No 



 

3.03 (Deck fitting)     

3.031 Providing bollard including its base frame on the deck of 

the vessel(Big size) 
    

3.032 
Double bollard 6 Nos 

3.033 
Single bollard 4 Nos 

3.034 
Providing davits on the deck of vessel/boat etc. 1 No 

3.035 
Providing goose neck ventilation on deck. 6 No 

3.036 Providing fairlead on the deck 4 No 

3.037 (Electrification)     

3.038 Providing electric wiring of the boat from the control 

panel/desh board with L.T. Wire of 6 mm flexible wire, 

brackets, clips, nails, switch board, holder, head light assly, 

signal light, flood light assly, horn double, single etc. 

Fitting fixing with as required and complete including 

testing as per direction complete. 

    

3.039 Short point-----20 Nos 40 No 

3.04 Long point-----20 Nos     

3.041 
Installation charge with panel board and sub main line 1 Set 

3.042 (Pump & pipe line)     

3.043 
Providing Blige pump of 30 lits per minute capacity.     

3.044 
                For supply of Blige pump 2 No 

3.045 
                 Installation work 2 No 

3.046 
Providing general service pump 

(Motor driven 45 m head capacity) 
1 No 

3.047 Providing water circulation system from the river to the 

engine(above 160 B.H.P) 
2 No 

3.048 Providing exhaust pipe connection  

(100 to 200mm dia)  
5 Rm 

3.049 Providing water cooling pump 60 G.P.M. capacity 2 No 

3.05 (Painting of vessel)     
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3.051 Painting 3(three) coats (excluding primary  coat) on new 

steel and other 

Metal surface with ready mixed bituminous paint of 

approved brand and manufacture(Asian paint/Barger 

paint/ICI/J&N Paint/Nerolac paint) after applying black 

anticorrosive paint give an even shade including cleaning 

the surface of all dirt, dust and other foreign matter. 

Approximate surface area. 

800 Sqm 

3.052 Supplying & applying in interior/exterior wall/floor/roof 

etc. One coat of Epoxy primer of Jonson & 

Nicolson/Nerolac brand as priming coat after cleaning the 

surface as specified and directed and then apply two coats 

of Epoxy paint of Jonson & Nicolson/Nerolac brand of 

required shed on wall/floor/roof surface as specified and 

directed completed. 

1800 Sqm 

3.053 
Applying primary coat over wood and wood base surface 

over 100 mm in width or girth after preparing the surface 

by thoroughly cleaning oil, grease, dirt and dust, foreign 

matters and scoured with wire brushes, fine steel wool, 

wood scrapers and sand paper. 

With red-lead primer approximate surface area. 

140 Sqm 

3.054 
Letter writing works on board /vessel as per direction.     

3.055 (approx. Letter 110 nos) 110 No 

3.056 Sticker of IWT Symbol 2 no 

3.057 
(Marine Engine & Gear Box)     

3.058 Providing of Marine Disel Engine having 190 BHP-202 

BHP @ 2000 RPM of reputed Manufacturer(Ashok 

Leyland/Cummins) for Marine Application with 

compatible gear box of reputed manufacturer. 

2 No 

3.059 
(Navigational Equipments)     

3.06 Echo-sounder(medium quality) 1 Set 

3.061 GPS 1 Set 

3.062 
Remote Control for vessel operation 1 Set 

3.063 
Navigational light 1 Set 

3.064 
Master light 1 Set 

3.065 Providing silent power Generator set with Diesel engine of 

required BHP for 10.0KVA power generation of reputed 

manufacturer(air cooled) 

1 No 

3.066 (Test & Trial)     



 

3.067 Cost of trial of the complete vessel(in fair weather) 

including test of main & all auxiliary machineries, 

Electrical installation to the operational parameters, 

endurance and stability test covering cost of POL 

Consumables, spares and arrangement of necessary crew 

for trial. 

1 Job 

3.068 IRS Fees for Inspection and preparation of drawing, survey 

certification etc. 
1 No 

 

 

 

Please refer the following points under the Note : 

 

Note: 

 

1. Item for which no rate or price has been entered in will not be paid for by the 

Employer when executed and shall be deemed covered by the other rates and prices 

in the Bill of Quantities (refer:ITB Clause 14.2 and GCC Clause 41.3). 

 

2. Unit rates and prices shall be quoted by the bidder in Indian Rupees (refer: ITB 

Clause 14.1 and ITB Clause 15.1). 

 

3. Where there is a discrepancy between the unit rate and the line item total resulting 

from multiplying the unit rate by quantity, the unit rate quoted shall govern (refer: 

ITB Clause 31). 

 

4. Where there is a discrepancy between the rate in figures and words, the rates in 

words will govern(refer: ITB Clause 31).] 
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Technical Proposal 

Technical Proposal Forms 

- Key Personnel Schedule 

 

- Equipment 

 

- Site Organization 

 

- Method Statement 

 

- Mobilization Schedule 

 

- Construction Schedule 

 

- Environmental, Social, Health, and Safety Management (ESHS) Strategies 

and Implementation Plans 

 

- Code of Conduct (ESHS) 

 

- Sub-contracting elements or works which in aggregate adds to more than 

10% of Bid price (for each the qualifications and experiences on the identified 

subcontractor in the relevant field should be given.   

 

Note:  Work should not be split into small parts and sub-contracted; but sub-

contracting specialized elements of works is acceptable. 

 

- Others 

 

- Bidder‟s Qualification 

 

 

  



 

Forms for Personnel 

 

Form PER – 1: Key Personnel Schedule 

 
Bidders should provide the names and details of the suitably qualified Key Personnel to 

perform the Contract. The data on their experience should be supplied using the Form PER-2 

below for each candidate. 

 

Key Personnel 

 

1. Title of position:  

 Name of candidate:  

 
Duration of 

appointment: 

[insert the whole period (start and end dates) for which this position will be 

engaged] 

 
Time commitment: 

for this position: 

[insert the number of days/week/months/ that has been scheduled for this 

position] 

 
Expected time 

schedule for this 

position: 

[insert the expected time schedule for this position (e.g. attach high level Gantt 

chart] 

2. Title of position: [Environmental Specialist] 

 Name of candidate: 

 
Duration of 

appointment: 

[insert the whole period (start and end dates) for which this position will be 

engaged] 

 
Time commitment: 

for this position: 

[insert the number of days/week/months/ that has been scheduled for this 

position] 

 
Expected time 

schedule for this 

position: 

[insert the expected time schedule for this position (e.g. attach high level Gantt 

chart] 

3. Title of position: [Health and Safety Specialist] 

 Name of candidate: 

 
Duration of 

appointment: 

[insert the whole period (start and end dates) for which this position will be 

engaged] 

 
Time commitment: 

for this position: 

[insert the number of days/week/months/ that has been scheduled for this 

position] 

 
Expected time 

schedule for this 

position: 

[insert the expected time schedule for this position (e.g. attach high level Gantt 

chart] 

4. Title of position: [Social Specialist] 

 Name of candidate:   

 
Duration of 

appointment: 

[insert the whole period (start and end dates) for which this position will be 

engaged] 
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Time commitment: 

for this position: 

[insert the number of days/week/months/ that has been scheduled for this 

position] 

 
Expected time 

schedule for this 

position: 

[insert the expected time schedule for this position (e.g. attach high level Gantt 

chart] 

5. Title of position:  

 Name of candidate 

 
Duration of 

appointment: 

[insert the whole period (start and end dates) for which this position will be 

engaged] 

 
Time commitment: 

for this position: 

[insert the number of days/week/months/ that has been scheduled for this 

position] 

 
Expected time 

schedule for this 

position: 

[insert the expected time schedule for this position (e.g. attach high level Gantt 

chart] 

  



 

Form PER-2:  

Resume and Declaration 

 Key Personnel 
 

Name of Bidder 

 

 

Position [#1]: [title of position from Form PER-1] 

 

Personnel 

information 

Name:  

 

Date of birth: 

 Address: 

 

E-mail: 

   

 Professional qualifications: 

 

 Academic qualifications: 

 

 Language proficiency:[language and levels of speaking, reading and writing skills]  

 

Details  

 Address of employer: 

 

 Telephone: 

 

Contact (manager / personnel officer): 

 Fax: 

 

 

 Job title: 

 

Years with present employer: 

Summarize professional experience in reverse chronological order. Indicate particular technical and managerial 

experience relevant to the project. 

Project  Role 

Duration of 

involvement 

[From - To] 

Relevant experience 

[main 

project 

details] 

[role and responsibilities 

on the project] 
[time in role] [describe the experience relevant to this position]  
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Declaration  
 

I, the undersigned Key Personnel, certify that to the best of my knowledge and belief, the 

information contained in this Form PER-2 correctly describes myself, my qualifications and 

my experience. 

I confirm that I am available as certified in the following table and throughout the expected 

time schedule for this position as provided in the Bid:   

Commitment Details 

Commitment to duration of contract: [insert period (start and end dates) for which this Key Personnel is 

available to work on this contract] 

Time commitment: [insert the number of days/week/months/ that this Key Personnel 

will be engaged] 

 

I understand that any misrepresentation or omission in this Form may: 

(a) be taken into consideration during Bid evaluation; 

(b) my disqualification from participating in the Bid; 

(c) my dismissal from the contract. 

 

Name of Key Personnel: [insert name]     

Signature: __________________________________________________________ 

Date: (day month year): _______________________________________________ 

 

Countersignature of authorized representative of the Bidder: 

Signature: ________________________________________________________ 

Date: (day month year): __________________________________ 



 

Forms for Equipment 

The Bidder shall provide adequate information to demonstrate clearly that it has the capability 

to meet the requirements for the key equipment listed in Section III (Evaluation and 

Qualification Criteria). A separate Form shall be prepared for each item of equipment listed, or 

for alternative equipment proposed by the Bidder. The Bidder shall provide all the information 

requested below, to the extent possible. Fields with asterisk (*) shall be used for evaluation. 

 

Type of Equipment* 

 

Equipment 

Information 

Name of manufacturer,  

 

 

 

Model and power rating 

 Capacity* 

 

 

Year of manufacture* 

Current 

Status 

Current location 

 

 

 Details of current commitments 

 

  

Source Indicate source of the equipment 

  Owned  Rented  Leased  Specially manufactured 

 

 

The following information shall be provided only for equipment not owned by the Bidder. 

 

Owner Name of owner 

 

 Address of owner 

 

  

 Telephone 

 

Contact name and title 

 Fax 

 

Telex 

Agreements Details of rental / lease / manufacture agreements specific to the project 
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Site Organization 

[insert Site Organization information] 

 

 

 

  



 

Method Statement 

[insert method Statement – A detailed note should be submitted outlining bidders proposed 

methodology and program of construction including Environmental, Social, Health and 

Safety Management Strategies and Implementation Plans (ESHS-MSIP), backed with 

equipment, materials and manpower planning and deployment, duly supported with broad 

calculations and quality control system/assurance procedures proposed to be adopted, 

justifying their capability of execution and completion of the work as per technical 

specifications within the stipulated review of completion as per mile stones] 
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Mobilization Schedule 

[insert Mobilization Schedule] 

 

 

 

  



 

Construction Schedule 

[insert Construction Schedule] 
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ESHS Management Strategies and Implementation Plans 

 
(ESHS-MSIP) 

 

The Bidder shall submit comprehensive and concise Environmental, Social, Health 

and Safety Management Strategies and Implementation Plans (ESHS-MSIP) as 

required by ITB 11.1 (k) of the Bid Data Sheet. These strategies and plans shall 

describe in detail the actions, materials, equipment, management processes etc. that 

will be implemented by the Contractor, and its subcontractors.  

In developing these strategies and plans, the Bidder shall have regard to the ESHS 

provisions of the contract including those as may be more fully described in 

theWorks Requirements in Section VII. 

 

  



 

Code of Conduct: Environmental, Social, Health and Safety 

(ESHS) 

 

The Bidder shall submit the Code of Conduct that will apply to the Contractor‘s 

employees and subcontractors as required by ITB 11.1 (k) of the Bid Data Sheet. 

The Code of Conduct shall ensure compliance with the ESHS provisions of the 

contract, including those as may be more fully described in the Works 

Requirements in Section VII. 

In addition, the Bidder shall submit an outline of how this Code of Conduct will be 

implemented. This will include: how it will be introduced into conditions of 

employment/engagement, what training will be provided, how it will be monitored 

and how the Contractor proposes to deal with any breaches. 
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Sub-Contracting 

SCHEDULE OF SUBCONTRACTORS 

 

 

Item Element of 

work 

Approximate 

value of sub-

contract 

% of bid 

price 

Name and 

address of 

sub-

contractor 

Qualification 

and 

experience 

of sub-

contractor 

on similar 

works of the 

elements 

executed 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

     

 

The Bidder shall enter in this schedule a list of the major sections and appropriate value of 

the work for which he proposed to use subcontractors [for those costing more than 10% of 

the bid price for each element], together with the names, addresses and experiences of the 

proposed subcontractors. 

 

The capability of the sub-contractor will also be assessed (on the same lines as for the main 

Contractor) before according approval to him. 

 

(Work should not be split into small parts and sub-contracted; but sub-contracting 

specialized elements of works is acceptable). 

  



 

 

Others 
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Bidder‟s Qualification 

To establish its qualifications to perform the contract in accordance with Section III 

(Evaluation and Qualification Criteria) the Bidder shall provide the information requested in 

the corresponding Information Sheets included hereunder 
 



 

Form ELI -1.1: Bidder Information Form 

Date: _________________ 

RFB No. and title: _________________ 

Page__________of_______________pages 

 

Bidder's legal name 

 

In case of Joint Venture (JV), legal name of each member: 

 

Bidder's actual or intended country of registration: 

[indicate country of Constitution] 

Bidder's actual or intended year of incorporation: 

Bidder's legal address [in country of registration]: 

 

Bidder's authorized representative information 

Name: _____________________________________ 

Address: ___________________________________ 

Telephone/Fax numbers: _______________________ 

E-mail address: ______________________________ 

1. Attached are copies of original documents of 

 Articles of Incorporation (or equivalent documents of constitution or association), and/or 

documents of registration of the legal entity named above, in accordance with ITB 4.4. 

 Authorization to represent the firm or JV named in above, in accordance with ITB 20. 

 In case of JV, letter of intent to form JV or JV agreement, in accordance with ITB 4.1. 

 In case of state-owned enterprise or institution, in accordance with ITB 4.6 documents 

establishing: 

 Legal and financial autonomy 

 Operation under commercial law 

 Establishing that the Bidder is not under the supervision of  the Employer 

2. Included are the organizational chart, a list of Board of Directors, and the beneficial 

ownership. 
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Form ELI -1.2: Information Form for JV Bidders- Not 

Applicable 
(Where permitted as per BDS ITB 4.1) 

(tobe completed for each member of Joint Venture) 

 
Date: _______________ 

RFB No. and title: __________________ 

Page _______________ of ____________ pages 

 

JV/Specialist Subcontractor Information 

Bidder‘s Joint Venturelegal name: 

 

JVmember‘slegal name: 

 

 JV member‘s country of registration: 

 

 JV member‘s year of constitution: 

 

 JV member‘s legal address in country of constitution: 

 

 JV member‘s authorized representative information 

Name: ____________________________________ 

Address: __________________________________ 

Telephone/Fax numbers: _____________________ 

E-mail address: _____________________________ 

1. Attached are copies of original documents of 

 Articles of Incorporation (or equivalent documents of constitution or association), and/or 

registration documents of the legal entity named above, in accordance with ITB 4.4. 

 Authorization to represent the firm or JV named in above, in accordance with ITB 20. 

 In case of a state-owned enterprise or institution, documents establishing legal and financial 

autonomy, operation in accordance with commercial law, and is not under the supervision of the 

Employer, in accordance with ITB 4.6. 

2. Included are the organizational chart, a list of Board of Directors, and the beneficial ownership. 

 

  



 

Form ELI -1.2 A- Not Applicable 

Specialized Subcontractor‟s Information Form 
(to be completed for each Specialized Subcontractor) 

Date: _______________ 

RFB No. and title: __________________ 

Page _______________ of ____________ pages 

Bidder‘s legal name: 
 

Specialized Subcontractor‘s legal name: 

 

Specialized Subcontractor‘s country of registration: 

 

Specialized Subcontractor‘s year of constitution: 

 

Specialized Subcontractor‘s legal address in country of constitution: 

 

Specialized Subcontractor‘s authorized representative information 

Name: ____________________________________ 

Address: __________________________________ 

Telephone/Fax numbers: _____________________ 

E-mail address: _____________________________ 

Attached are copies of original documents of 

 Articles of Incorporation (or equivalent documents of constitution or association), and/or registration 

documents of the legal entity named above, in accordance with ITB 4.4. 

 Authorization to represent the Specialized Subcontractor. 
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Form CON – 2: Historical Contract Non-Performance, Pending 

Litigation and Litigation History 

[to be completed for the Bidder and for each member of a Joint Venture] 

Bidder‘s Name: ________________ 
Date: ______________________ 

Joint Venture Member‘s Name_________________________ 
RFB No. and title: ___________________________ 

Page _______________of ______________pages 

 

Non-Performed Contracts in accordance with Section III, Evaluation and Qualification Criteria  

 Contract non-performance did not occur since 1
st
 January [insert year]specified in Section III, 

Evaluation and Qualification Criteria, Sub-Factor 2.1. 

 Contract(s) not performed since 1
st
 January [insert year] specified in Section III, Evaluation and 

Qualification Criteria, requirement 2.1 

Year Non- 

performed 

portion of 

contract 

Contract Identification 

 

Total Contract 

Amount (Rs) 

[insert 

year] 

[insert amount 

and percentage] 

Contract Identification: [indicate complete contract 

name/ number, and any other identification] 

Name of Employer: [insert full name] 

Address of Employer: [insert street/city/country] 

Reason(s) for nonperformance: [indicate main 

reason(s)] 

[insert amount] 

Pending Litigation, in accordance with Section III, Evaluation and Qualification Criteria 

 No pending litigation in accordance with Section III, Evaluation and Qualification Criteria, 

Sub-Factor 2.3. 

 Pending litigation in accordance with Section III, Evaluation and Qualification Criteria, Sub-

Factor 2.3 as indicated below. 

 

  



 

Year of 

dispute 

Amount in 

dispute (Rs) 

Contract Identification Total 

Contract 

Amount (Rs) 

[insert year] [insert amount] Contract Identification: [indicate 

complete contract name, number, 

and any other identification] 

Name of Employer: [insert full 

name] 

Address of Employer: [insert 

street/city/country] 

Matter in dispute: [indicate main 

issues in dispute] 

Party who initiated the dispute: 

[indicate “Employer” or 

“Contractor”] 

 

Status of dispute: [Indicate if it is 

being treated by the Adjudicator, 

under Arbitration or being dealt 

with by the Judiciary] 

[insert 

amount] 

[insert year] [insert amount] Contract Identification: [indicate 

complete contract name, number, 

and any other identification] 

Name of Employer: [insert full 

name] 

Address of Employer: [insert 

street/city/country] 

Matter in dispute: [indicate main 

issues in dispute] 

Party who initiated the dispute: 

[indicate “Employer” or 

“Contractor”] 

 

Status of dispute: [Indicate if it is 

being treated by the Adjudicator, 

under Arbitration or being dealt 

with by the Judiciary] 

[insert 

amount] 

Litigation History in accordance with Section III, Evaluation and Qualification Criteria 

 No Litigation History in accordance with Section III, Evaluation and Qualification 

Criteria, Sub-Factor 2.4. 

 Litigation Historyin accordance with Section III, Evaluation and Qualification 

Criteria, Sub-Factor 2.4 as indicated below. 
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Year of 

award 

Outcome as 

percentage of Net 

Worth  

Contract Identification Total Contract 

Amount (Rs) 

[insert 

year] 

[insert 

percentage] 

Contract Identification: [indicate 

complete contract name, number, and 

any other identification] 

Name of Employer: [insert full name] 

Address of Employer: [insert 

street/city/country] 

Matter in dispute: [indicate main 

issues in dispute] 

Party who initiated the dispute: 

[indicate “Employer” or 

“Contractor”] 

Reason(s) for Litigation and award 

decision [indicate main reason(s)] 

Status of dispute: [Indicate if it is 

being treated by the Adjudicator, under 

Arbitration or being dealt with by the 

Judiciary] 

[insert 

amount] 

  



 

Form CON – 3:Environmental, Social, Health, and Safety 

Performance Declaration  

[The following table shall be filled in for the Bidder, each member of a Joint Venture and each 
Specialized Subcontractor] 

 
Bidder‘s Name: ___________[insert full name] 

Date: ______________[insert day, month, year] 

Joint Venture Member‘s or Specialized Subcontractor‘s Name: ________[insertfull name] 

RFB No. and title: _________________[insert RFB number and title] 

Page ________[insert page number] of ________[insert page number] pages 

Environmental, Social, Health, and Safety Performance Declaration  
in accordance with Section III, Qualification Criteria, and Requirements 

 No suspension or termination of contract: An employer has not suspended or terminated a 

contract and/or called the performance security for a contract for reasons related to 

Environmental, Social, Health, or Safety (ESHS) performance since the date specified in 

Section III, Qualification Criteria, and Requirements, Sub-Factor 2.5. 

 Declaration of suspension or termination of contract:  The following contract(s) has/have 

been suspended or terminated and/or Performance Security called by an employer(s) for reasons 

related to Environmental, Social, Health, or Safety (ESHS) performance since the date specified 

in Section III, Qualification Criteria, and Requirements, Sub-Factor 2.5. Details are described 

below: 

Year Suspended or 

terminated 

portion of 

contract 

Contract Identification 

 

Total Contract 

Amount (Rs) 

[insert 

year] 

[insert amount 

and percentage] 

Contract Identification: [indicate complete contract 

name/ number, and any other identification] 

Name of Employer: [insert full name] 

Address of Employer: [insert street/city/country] 

Reason(s) for suspension or termination: [indicate 

main reason(s) e.g. for GBV/ SEA breaches] 

[insert amount] 

[insert 

year] 

[insert amount 

and percentage] 

Contract Identification: [indicate complete contract 

name/ number, and any other identification] 

Name of Employer: [insert full name] 

Address of Employer: [insert street/city/country] 

Reason(s) for suspension or termination: [indicate 

[insert amount] 
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main reason(s)] 

… … [list all applicable contracts] … 

Performance Security called by an employer(s) for reasons related to ESHS performance 

Year Contract Identification 

 

Total Contract 

Amount (Rs) 

[insert 

year] 

Contract Identification: [indicate complete contract name/ number, and 

any other identification] 

Name of Employer: [insert full name] 

Address of Employer: [insert street/city/country] 

Reason(s) for calling of performance security: [indicate main reason(s) 

e.g. for GBV/ SEA breaches] 

[insert amount] 

   

 

  



Form CCC: Current Contract Commitments / Works in Progress 

 

 

Bidders and each member of a JV should provide information on their current commitments on all contracts that have been awarded, or 

for which a letter of intent or acceptance has been received, or for contracts approaching completion, but for which an unqualified, full 

completion certificate has yet to be issued. 

 

(A) Existing commitments and on-going works: 
 

Description of 

Work 

Place & State Contract No. 

& Date 

Name and 

Address of 

Employer 

Value of 

Contract (Rs. 

equivalent in 

million) 

Stipulated 

period of 

completion 

Value of 

works
1
 

remaining to 

be completed 

(Rs. equivalent 

in million) 

 Anticipated 

date of 

completion 

Average 

Monthly 

Invoicing Over 

Last Six 

Months 

(Rs./month)  

Equivalent in 

millions) 

(1) (2) (3) (4) (5) (6) (7) (8) (9) 

         

         

         

         

____________________________________________________________________________________________ 

  

                                                 
1
Attach certificate(s) from the Competent Authority of Client 
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(B)  Works for which bids already submitted and likely to be awarded – expected additional commitment. 
 

Description of 

Work 
Place & State Name and Address 

of Employer 
Estimated value of 

Works (Rs. 

equivalent in 

million) 

Stipulated period of 

completion 
Date when decision 

is expected 
Remarks, if any 

(1) (2) (3) (4) (5) (6) (7) 

       

       

       

       

____________________________________________________________________________________________ 

 

 



 Form FIN – 3.1: Financial Situation and Performance 

[To be completed by the Bidder and by each member of a Joint Venture] 

Bidder‘s Legal Name: ________________ 
Date: ______________________ 

Joint Venture Member‘s Legal Name_________________________ 
RFB No. and title: ___________________________ 

Page _______________of ______________pages 

1. Financial data 

Type of Financial information 

in 

(Rs) 

Historic information for previous _________years, 

______________ 

(amount in Rs) 

 Year 1 Year 2 Year 3 Year4 Year 5 

Statement of Financial Position (Information from Balance Sheet) 

Total Assets (TA)      

Total Liabilities (TL)      

Total Equity/Net Worth (NW)      

Current Assets (CA)      

Current Liabilities (CL)      

Working Capital (WC)      

Information from Income Statement 

Total Revenue (TR)      

Profits Before Taxes (PBT)      

Cash Flow Information  

Cash Flow from Operating 

Activities 
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This information should be extracted from the Annual Financial Statements/ Balance sheets, 

which should be enclosed.  Year 1 will be the latest year for which audited financial statements 

are available.  Year 2 shall be the year immediately preceding year 1 and year 3 shall be the 

year immediately preceding Year 2. 

2. Sources of Finance 
 

Specify sources of finance to meet the cash flow requirements on works currently in 

progress and for future contract commitments. 
 

No. Source of finance Amount (Rs) 

1 
 

 

 

2 
 

 

 

3 
 

 

 

 
 

 

 

 

3. Financial documents 

 
The Bidder and its parties shall provide copies of financial statements for _________years 
pursuant Section III, Evaluation and Qualifications Criteria, Sub-factor 3.2. The financial 
statements shall: 
 

(a)  reflect the financial situation of the Bidder or in case of JV member, and not an 
affiliated entity (such as parent company or group member). 
 

(b) be independently audited or certified in accordance with local legislation. 

 

(c) be complete, including all notes to the financial statements. 

 
(d) correspond to accounting periods already completed and audited. 

 
 Attached are copies of financial statements

1
(balance sheets, including all related notes, and 

income statements)for the ____________years required above; and complying with the 
requirements 

 

 

                                                 
1
 If the most recent set of financial statements is for a period earlier than 12 months from the date of bid, the 

reason for this should be justified. 



 

Form FIN - 3.2: Average Annual Turnover 

Bidder‘s Legal Name: ________________ 
Date: ______________________ 

Joint Venture Member‘s Legal Name_________________________ 
RFB No. and title: ___________________________ 

Page _______________of ______________pages 

 

Annual turnover data  

Year Amount in Rs 

[indicate 

year] 

[insert amount] 

  

  

  

  

  

Average 

Annual 

Construction 

Turnover * 

 

*  See Section III, Evaluation and Qualification Criteria, Sub-Factor 3.2. Annual construction 

turnover calculated as total certified payments received for work in progress or completed, 

for 3 years. This should be certified by a Chartered Accountant.  
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Form FIN - 3.3: Financial Resources 

 

Specify proposed sources of financing, such as liquid assets, unencumbered real assets, lines of 

credit, and other financial means, net of current commitments, available to meet the total 

construction cash flow demands of the subject contract or contracts as specified in Section III, 

Evaluation and Qualification Criteria. 

Source of financing Amount (Rs) 

1. 

 

 

2. 

 

 

3. 

 

 

4. 

 

 

 

FORMAT FOR EVIDENCE OF ACCESS TO OR AVAILABILITY OF CASH FLOW 

[To be given from a Nationalized or Scheduled Bank in India] 

 

Clause 3.1(ii) of Section III – Qualification Criteria 

 

 

(1) AVAILABILITY OF CASH FLOW (WORKING CAPITAL) 

 

 

 

This is to certify that M/s. ______________________________ is a reputed company with a 

good financial standing. 

 

If the contract for the works, namely _________________________________________ 

[funded by the World Bank] is awarded to the above firm, we shall be able to provide 

overdraft/credit facilities to the extent of Rs. equivalent _______ to meet their capital 

requirements for executing the above contract. 

 

 

           -- Sd. -- 

 

          Name of Bank Manager 

 

          Senior Bank Manager 

 

          Address of the Bank 

 



 

 

* Change the text as follows for Joint venture: 

 

This is to certify that M/s. ………………………………. who has formed a JV with M/s. 

………………………….. and M/s. …………………………….. for participating in this bid, is a  

reputed company with a good financial standing. 

 

If the contract for the work, namely …………………………………………………………. 

[funded by the World Bank] is awarded to the above Joint Venture, we shall be able to 

provide overdraft/credit facilities to the extent of Rs. …………… to meet the working capital 

requirements for executing the above contract. 

 

[This should be given by the JV members in proportion to their financial participation.] 

 

 

 



120 

Form EXP - 4.1: General Construction Experience 

[The following table shall be filled in for the Bidder and for each member of a Joint Venture] 

Bidder‘s Legal Name: ________________ 
Date: ______________________ 

Joint Venture Member‘s Legal Name_________________________ 
RFB No. and title: ___________________________ 

Page _______________of ______________pages 

[Identify contracts that demonstrate continuous construction work over the past [5] years 

pursuant to Section III, Qualification Criteria and Requirements, Sub-Factor 4.1. List 

contracts chronologically, according to their commencement (starting) dates.] 

Starting 

Month/ 

Year 

Ending 

Month/ 

Year 

Contract Identification Role of 

Bidder 

[“Contractor” or 

“Subcontractor” or 

“Contract 

Manager”] 

  Contract name: ____________________ 

Brief Description of the Works performed by the 

Bidder: _____________________________ 

Amount of contract: ___________________ 

Name of Employer: ____________________ 

Address: _____________________________ 

 

  Contract name: _________________________ 

Brief Description of the Works performed by the 

Bidder: _____________________________ 

Amount of contract: ___________________ 

Name of Employer: ___________________ 

Address: _________________________ 

 

  Contract name: ________________________ 

Brief Description of the Works performed by the 

Bidder: __________________________ 

Amount of contract: ___________________ 

Name of Employer: ___________________ 

Address: _________________________ 

 

 
  



 

Form EXP - 4.2(a): Specific Construction and Contract 

Management Experience 
 

[The following table shall be filled in for contracts performed by the Bidder, each member 

of a Joint Venture, and specialist sub-contractors] 

Bidder‘s Legal Name: ________________ 
Date: ______________________ 

Joint Venture Member‘s Legal Name_________________________ 
RFB No. and title: ___________________________ 

Page _______________of ______________pages 

Work performed as prime Contractor or Sub-Contractor or Management Contractor (in the same 
name and style) on construction works of a similar nature and volume over the last five years

2
.  

[Attach certificate from Competent Authority of the client.] 

Similar Contract No. 

 

Information 

Contract Identification  

Award date  

Completion date  

Role in Contract 

 
Prime 

Contractor  
Member in JV 

 

Management 

Contractor 

 

Sub-

contractor 

 

Total Contract Amount  Rs * 

If member in a JV or subcontractor, 

specify participation in total Contract 

amount 

  * 

Employer's Name:  

Address: 

Telephone/fax number 

E-mail: 

 

                                                 
2
Immediately preceding the financial year in which bids are received. 
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Form EXP - 4.2(a) (cont.) 

Specific Construction and Contract Management Experience 

(cont.) 

 
Similar Contract No. 

 
Information 

Description of the similarity in 

accordance with Sub-Factor 4.2(a) 

of Section III: 

 

1. Amount 
 

2. Physical size of required works 

items 

 

3. Complexity 
 

4. Methods/Technology 
 

5. Construction rate for key 

activities 

 

6. Other Characteristics 
 



 

Form EXP - 4.2(b): Construction Experience in Key Activities 

Bidder‘s Legal Name: ________________ 
Date: ______________________ 

Joint Venture Member‘s Legal Name_________________________ 
Subcontractor's Legal Name

3
 (as per ITB 34.2 and 34.3): ________________ 

RFB No. and title: ___________________________ 
Page _______________of ______________pages 

Subcontractor's Name (as per ITB 34.2 and 34.3): ________________ 

All subcontractors for key activities must complete the information in this form as per ITB 

34.2 and 34.3 and Section III, Qualification Criteria and Requirements, Sub-Factor 4.2. 

 

1. Key Activity No One: ________________________ 

 

 
Information 

Contract Identification  

Award date  

Completion date  

Role in Contract 

 

Prime 

Contractor 

 

Member in  

JV 

 

Management 

Contractor 

 

Sub-

contractor 

 

Total Contract Amount 
 Rs 

Quantity (Volume, number or rate of 

production, as applicable) performed 

under the contract per year or part of 

the year in the last 5 years 

 

Total quantity in 

the contract 

(i) 

Percentage  

participation 

(ii) 

Actual 

Quantity 

Performed  

(i) x (ii) 

Year 1    

Year 2    

Year 3    

                                                 
3
 If applicable. 
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Year 4    

Employer‘s Name
4
:  

Address: 

Telephone/fax number 

E-mail: 

 

 

 

Information 

Employer‘s Name:  

Address: 

Telephone/fax number 

E-mail: 

 

 

 

                                                 
4
Attach certificate from the Competent Authority of the Client 

 

Information 

Description of the key activities in 

accordance with Sub-Factor 4.2(b) of 

Section III: 

 

  

 

  

  

  



 

 

 

 
2. Activity No. Two  

3. ………………… 
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Form….. 

(Name of the Project) 

 

(Declaration regarding tax/duty exemption for materials/construction 

equipment bought for the work) 
(Bidder‟s Name and Address) 

To: ………………….. 

(Name of the Employer& 

address) 

Dear Sir: 

 

Re: [Name of Work]……………………. 

Certificate for Import/Procurement of Goods/Construction Equipment 

Government Order/Circular Number under which tax/duty Exemption is being sought: … 

 

1. We confirm that we are solely responsible for obtaining tax/duty waivers which we 

have considered in our bid and in case of failure to receive such waivers for reasons 

whatsoever, the employer will not compensate us. 

 

2. We are furnishing below the information required by the Employer for issue of the 

 necessary certificates in terms of the Government of India‘s relevant Notifications. 

 

3. The goods/construction equipment for which certificates are required are as under: 

 

Items 

(modify the 

list suitably 

for each 

specific 

work)* 

Make/

Brand 

Name 

Capacity 

[where 

applicable] 

Quantity Value State whether 

it will be 

procured 

locally or 

imported [if so 

from which 

country] 

Remarks 

regarding 

justification for 

the quantity 

and their usage 

in works. 

Goods 

[a] Steel        

[b]        

[c]        

       

Construction Equipment 

       

       

       

       

 

4. We agree that no modification to the above list is permitted after bids are opened. 

 



 

5. We agree that the certificate will be issued only to the extent considered reasonable 

by the Employer for the work, based on the Bill of Quantities and the construction 

program and methodology as furnished by us alongwith the bid. 

 

6. We confirm that the above goods and construction equipment will be exclusively 

used for the construction of the above work and the construction equipment will not 

be sold or otherwise disposed of in any manner for a period of five years from the 

date of acquisition. 

 

Date: ___________________    (Signature)______________________ 

Place:___________________    (Printed Name)__________________ 

       (Designation)____________________ 

       (Common Seal) ___________________ 

 

[This certificate will be issued within 60 days of signing of contract and no subsequent changes will be 

permitted.] 

 

* Modify the above to suit the requirements given in Government of India’s Notifications 

as current of date of bidding. 
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  Section V - Eligible Countries 

 

Eligibility for the Provision of Goods, Works and Services in Bank-

Financed Procurement 
 

 

  

In reference to ITB 4.8, and 5.1, for the information of the Bidders, at the present time firms, 

goods and services from the following countries are excluded from this Bidding process: 

 

Under ITB 4.8(a) and 5.1 : None 

Under ITB 4.8(b) and 5.1 : None 

 

[Note: as and when some country/ countries become ineligible insert the list of such countries 

following approval by the Bank to apply the restriction]  

 

 

  



 

Section VI - Fraud and Corruption 

(Section VI shall not be modified) 
 

1. Purpose 

1.1 The Bank‘s Anti-Corruption Guidelines and this annex apply with respect to procurement 

under Bank Investment Project Financing operations. 

2. Requirements 

2.1 The Bank requires that Borrowers (including beneficiaries of Bank financing); 

bidders(applicants/proposers), consultants, contractors and suppliers; any sub-contractors, 

sub-consultants, service providers or suppliers; any agents (whether declared or not); and 

any of their personnel, observe the highest standard of ethics during the procurement 

process, selection and contract execution of Bank-financed contracts, and refrain from 

Fraud and Corruption. 

 

2.2 To this end, the Bank: 

a. Defines, for the purposes of this provision, the terms set forth below as follows: 

i. ―corrupt practice‖ is the offering, giving, receiving, or soliciting, directly 

or indirectly, of anything of value to influence improperly the actions of 

another party; 

ii. ―fraudulent practice‖ is any act or omission, including 

misrepresentation, that knowingly or recklessly misleads, or attempts to 

mislead, a party to obtain financial or other benefit or to avoid an 

obligation; 

iii. ―collusive practice‖ is an arrangement between two or more parties 

designed to achieve an improper purpose, including to influence 

improperly the actions of another party; 

iv. ―coercive practice‖ is impairing or harming, or threatening to impair or 

harm, directly or indirectly, any party or the property of the party to 

influence improperly the actions of a party; 

v. ―obstructive practice‖ is: 

(a) deliberately destroying, falsifying, altering, or concealing of 

evidence material to the investigation or making false 

statements to investigators in order to materially impede a 

Bank investigation into allegations of a corrupt, fraudulent, 

coercive, or collusive practice; and/or threatening, harassing, or 

intimidating any party to prevent it from disclosing its 

knowledge of matters relevant to the investigation or from 

pursuing the investigation; or 
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(b) acts intended to materially impede the exercise of the Bank‘s 

inspection and audit rights provided for under paragraph 2.2 e. 

below. 

b. Rejects a proposal for award if the Bank determines that the firm or individual 

recommended for award, any of its personnel, or its agents, or its sub-consultants, 

sub-contractors, service providers, suppliers and/ or their employees, has, directly or 

indirectly, engaged in corrupt, fraudulent, collusive, coercive, or obstructive 

practices in competing for the contract in question; 

c. In addition to the legal remedies set out in the relevant Legal Agreement, may take 

other appropriate actions, including declaring misprocurement, if the Bank 

determines at any time that representatives of the Borrower or of a recipient of any 

part of the proceeds of the loan engaged in corrupt, fraudulent, collusive, coercive, 

or obstructive practices during the procurement process, selection and/or execution 

of the contract in question,  without the Borrower having taken timely and 

appropriate action satisfactory to the Bank to address such practices when they 

occur, including by failing to inform the Bank in a timely manner at the time  they 

knew of the practices;  

d. Pursuant to the Bank‘s Anti- Corruption Guidelines and in accordance with the 

Bank‘s prevailing sanctions policies and procedures, may sanction a firm or 

individual, either indefinitely or for a stated period of time, including by publicly 

declaring such firm or individual ineligible (i) to be awarded or otherwise benefit 

from a Bank-financed contract, financially or in any other manner;5 (ii) to be a 

nominated6 sub-contractor, consultant, manufacturer or supplier, or service provider 

of an otherwise eligible firm being awarded a Bank-financed contract; and (iii) to 

receive the proceeds of any loan made by the Bank or otherwise to participate further 

in the preparation or implementation of any Bank-financed project;  

e. Requires that a clause be included in bidding/request for proposals documents and in 

contracts financed by a Bank loan, requiring (i) bidders(applicants/proposers), 

consultants, contractors, and suppliers, and their sub-contractors, sub-consultants, 

service providers, suppliers, agents personnel, permit the Bank to inspect7 all 

                                                 
5
 For the avoidance of doubt, a sanctioned party‘s ineligibility to be awarded a contract shall include, without limitation, (i) applying for 

pre-qualification, expressing interest in a consultancy, and bidding, either directly or as a nominated sub-contractor, nominated 
consultant, nominated manufacturer or supplier, or nominated service provider, in respect of such contract, and (ii) entering into an 

addendum or amendment introducing a material modification to any existing contract. 
6 A nominated sub-contractor, nominated consultant, nominated manufacturer or supplier, or nominated service provider (different names 

are used depending on the particular bidding document) is one which has been: (i) included by the bidder in its pre-qualification 

application or bid because it brings specific and critical experience and know-how that allow the bidder to meet the qualification 

requirements for the particular bid; or (ii) appointed by the Borrower.   
7 Inspections in this context usually are investigative (i.e., forensic) in nature.  They involve fact-finding activities undertaken by the Bank 

or persons appointed by the Bank to address specific matters related to investigations/audits, such as evaluating the veracity of an 

allegation of possible Fraud and Corruption, through the appropriate mechanisms.  Such activity includes but is not limited to: accessing 
and examining a firm's or individual's financial records and information, and making copies thereof as relevant; accessing and examining 

any other documents, data and information (whether in hard copy or electronic format) deemed relevant for the investigation/audit, and 

making copies thereof as relevant; interviewing staff and other relevant individuals; performing physical inspections and site visits; and 
obtaining third party verification of information. 



 

accounts, records and other documents relating to the procurement process, 

selectionand/or contract execution, and to have them audited by auditors appointed 

by the Bank. 
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PART 2 – Works‟Requirements 
 

 

 

  



 

 

 

 

 

 

 

 

 

Section VII-Works‟Requirements 
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Specifications (General) 

Terms of References 

The terms of references has been mentioned below. Bidders are requested to go through 

with the terms of references in conjunction with the Bill of Quantities to understand the 

entire scope of work: 

1. INTRODUCTION 

 Assam has approximately 1980 km of navigable waterways of which the most 

important for transport purposes are the Brahmaputra and Barak Rivers. The 

Brahmaputra River with a length of 891 Km between the Bangladesh Border and 

Sadiya, was declared National Waterway no. 2 by the Government of India in 

1988, the development of its navigation infrastructure thereafter being the 

responsibility of the Inland Waterways Authority of India (IWAI). IWAI is 

currently aiming to maintain a navigable depth of 2.5m from Bangladesh Border 

to Neamati (629 Km), 2.0 m from Neamati – Dibrugarh (139 Km) and 1.5m from 

Dibrugarh – Sadiya. However, while IWAI is responsible for the navigation 

‗fairway‘ it does not have responsibility for operating water transport services. 

These services are provided by the State or local governments. 

 Both urban and rural ferry services are provided by the Directorate of Inland 

Waterway Transport Assam, and by country boat operators – typically small 

independent and informal private businesses. In addition to the 100 ferry service 

routes designated by the Directorate of IWT, there are numerous routes licensed 

by the local (village) and district councils. Other users of the river include the 

Inland Water Corporation Limited, security forces, tourist organizations and other 

private cargo operators.  

 The Directorate of Inland Waterway Transport Assam, established in 1958 and 

part of the Assam Transport Department, is responsible for developing, 

maintaining and regulating IWT services in the state. It also operates and 

maintains many of the passenger transport services, ferry terminals and navigation 



 

aids on both Brahmaputra and Barak Rivers. Headquartered in Guwahati, it has 

three divisional offices in Guwahati, Dibrugarh and Silchar; five sub-divisional 

offices in Guwahati, Goalpara, Jorhat, Dibrugarh and Hailakandi; and three 

commercial offices at Guwahati, Goalpara and Dibrugarh. It also has a Crew 

training centre at Guwahati. DIWTA currently has atotal of about 4,330 regular 

staff. 

 The ferry industry as a whole is characterized by an aging and poorly equipped 

fleet. Most demand is now met by the informal sector operating traditional 

country boats without supporting infrastructure. Terminal facilities and 

navigational aids are insufficient. Most ferry terminals consist of no more than 

improvised moorings on the bank of the river, which require relocation with 

changing river conditions, often over substantial distances. In the absence of bank 

protection, the main ferry terminals in or close to the urban centres (provided with 

floating, movable steel pontoons and temporary access roads) also typically 

require frequent relocation as river conditions change across seasons. The cargo 

sector is small partly because of market circumstances, partly because of 

connectivity problems and partly because the navigation standards provided do 

not permit reliable year-round use by large modern vessels that can deliver 

competitive advantage over other transport modes. 

 In order to leverage the benefits of inland water transport, the Government of 

Assam wishes to transform the quality of inland water transport services and 

integrate high quality passenger and vehicle ferry services, and inland water 

freight transport into Assam‘s wider transport network system. The Government 

of Assam has applied for World Bank loan assistance to implement its project for 

(i) Developing Long Term Strategic Plan for IWT in Assam and Institutional and 

Capacity Development and (ii) Improvement in Ferry Services. 
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2. SCOPE OF WORK 

1. The vessel is to be inspected during repair and refurbishing by classification society 

in compliance to applicable classification rules for inland vessel Zone-3 operation and 

to be certified accordingly with appropriate class notation. 

 

2. All drawings and documentation as required by class are to be prepared by the 

contractor and to be approved by class prior to commencement of the particular work. 

 

3. All navigation, communication, lifesaving, firefighting and other statutory 

requirements are to be in compliance with Inland Vessel Act and appended rules and 

regulations of IWT Assam and as per IRS class requirements. The statutory survey is 

to be carried out by the classification society on behalf of the statutory authorities. 

Basic requirements should comply the statutory and IRS class requirements: (As per 

the BOQ) 

 

4. The compliance to specification requirements, other than classification and statutory 

requirements will be inspected and certified by the classification society on behalf of 

the owners. 

 

5. The vessel may be thoroughly inspected and defect/ deterioration may be identified 

before making a bid. Payment will be made as per monthly running invoices against 

the work carried out duly certified by the Employer/ authorised inspecting agency. 

 

6. The buyer reserves the right not to include any or all of the items of work from the 

published Bill of Quantities. However, all the classification requirements are to be 

complied with, as the vessel is to be inspected by and brought under class after repair 

and refurbishment. 

7. The scope of work is as mentioned below: 

Docking, completion of Ultrasonic Sound Gauging and identification of steel renewal 

with class approval: 



 

i) Slipping up the vessel and putting on 1-meter high block to facilitate 

underwater inspection, gauging and painting etc., upright and even keel for 

lifting hull offsets. Cleaning the external hull 

ii) Ultrasound gauging of hull, deck and other structural steel work at 1mx 1m 

grid and reporting on drawing in comparison with Class Rule thickness and 

preparing the deviation chart, location wise marked on the steel plan. 

iii) Survey of the vessel and find out all other deficiencies which are required as 

per Class requirements.  

iv) Undocking as per instruction of the employer depending on completion of 

Phase I or Phase II. 

Repairing & Retrofitting of Vessels (Where applicable)  

After successful completion of Phase I, AIWTDS will continue the repairing and 

retrofitting work of the vessels as described in this request for bid.. 

The major scope of work under this work will entail the following: 

a) Drawings 

Making necessary drawing that will be required by Class for bringing the vessel 

under Class.The following drawings but not limited to need to be prepared to 

comply with the classification requirement  

a. GA drawings and line diagram 

b. Preliminary stability calculation  

c. System drawings (Line diagram) 

d. Electrical load calculation 

e. Classification Approval certificate of MIEs, GB, Gen sets etc 

f. Power and Endurance Calculations 

b) Repairing 

The Contractor will do the repairing of steel hull and superstructure with 

classification society approved ship building Steel under IACS class inspection 

and as per the Bill of Quantities provided. 

 

c) Engine, Propulsion Train and DG  

The contractor will change the engine and propulsion train. Diesel Generator will 

be replaced/installed by the Contractor. 

 

Each vessel shall be provided with twin main engines and propulsion systems. All 

systems shall be designed with integrated controls for remote operation from the 

wheelhouse. The control function will have the capability of shutting-down 
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engines if it operating outside predetermined parameters. It shall include an alarm 

and monitoring capability which shall inform the operator (engineer) on the 

functioning and fault finding of all system components.  

 

Main engines shall be diesel driven units, each driving reversible reduction 

gearbox and fixed pitched propellers through water lubricated stainless steel 

shafting.  

 

All diesel engines shall be four stroke, engines designed for marine applications 

with a heavy duty continuous ratings for at least 2,800 hrs annual usage profile and 

having indigenous product support and spare parts availability in India. The 

engines are to comply with classification requirements. 

 

d) Steering 

The contractor will replace the steering systems by power steering. Electro 

hydraulic steering systems for mechanically connected twin rudders along with 

emergency manual hydraulic module, controllable from wheelhouse shall be 

provided. Provision of propeller guards with vessel to minimize injury to the 

aquatic fauna. 

  



 

e) Fittings 

Replacing and adding necessary fittings required to bring the vessel under 

classification. 

 

A check to ensure that all portions of the vessel, its fittings, machinery, piping, 

electrical systems, deck fittings, mooring arrangements, anchoring arrangement, 

and other such items as may be required by the Specification, have been built or 

installed in accordance with the requirements of the specification. 

 

f) Electrical and Accommodation outfit 

The contractor will do the refurbishing of piping electrical and accommodation 

outfit. 

 

g) Classification of Vessels 

The vessel is to be repaired and refurbished under class supervision so that after 

repair and refurbishment vessels are brought under class purview. 

 

h) Accommodation and Furnishing 

 

 The weight of each passenger shall be 75kg. In addition, each passenger shall be 

provided with an additional of 10kg for luggage. Passenger spaces shall provide 

cover, including roof and side protection. 

 

 Passenger seating shall be economy type seating with a frame manufactured 

from high quality corrosion resistant aluminum designed to support vessel 

accelerations. All seats will be provided with well-designed fixed backrests and 

armrests and will be upholstered in suitable flame-retardant fabric with 

removable washable covers. 

 

 Passenger spaces shall furthermore be provided with room for at least two 

disabled passengers on wheelchairs. The space for wheelchairs shall be 

provided as close as possible to passenger doorways, which doorways should be 

provided with sufficient clear space on both sides to maneuver wheelchairs. The 

space provided for wheelchairs shouldwhich area shall be equipped with 

suitable handrails and not reduced by protruding fixed objects. Arrangement for 

putting a stretcher with patient is to be provided in the sitting space. 

 

 Handrails shall also be fitted along all ramps, corridors and passageways. 

Handrails should be sturdy and of a height and length that permit use by all 

passengers, including a person using a wheelchair. All handrails should be 

continuous except where interrupted by other paths of travel or doorways. They 

should be of rounded construction and free of any sharp or abrasive element. 

They should be easily graspable and provide a firm and comfortable grip for the 

hand to slide along the rail without obstruction. 

 



140 

Each ferry shall be provided with at least two washrooms, one for each gender. 

Both washrooms shall accessible to persons with disabilities, including persons 

who use a wheelchair or who may require an attendant. Each washroom shall be 

provided with one toilet and one sink and provided with a doorway that affords 

privacy.  The washrooms shall have a clear area to accommodate space for a 

person in a wheelchair. The toilets should have a flush control and a toilet paper 

dispenser. The washroom should have fixed or flip-up grab bars that are sturdy, 

non-obstructive and conveniently located. The washroom should have a call 

button and positioned such that it is usable by a person in a wheelchair. It 

should be operable with one hand and minimal force and should send a signal 

that can reach staff at all times. The sink should include faucet controls that are 

lever operated. 

 

In addition to the above the detailed items mentioned in the detailed Bill of Quantities to be 

read with this term of reference to understand the entire scope of work. 

  



 

Vessel Information Sheet (Package I) 

 

Sl 

no. 
Name of Vessel 

M.V. 

Kaziranga 

RPL 

Nambor 

M.B. 

Kameswari 

M.B. 

Mahalakshmi 

1 Location Guwahati Guwahati Guwahati Guwahati 

2 Type of Vessel         

2(a) 
Monohull / 

Catamaran 
Catamaran Monohull Catarmaran Catarmaran 

2(b) 

Passenger / Ro-Ro 

Vehicle Ferry / Ro-

Pax 

Passenger Ro-Pax Passenger Passenger 

2(c) 
Steel / Wooden 

hull 
Steel Steel Steel Steel 

3 Capacity (MT) 120 100 100 100 

3(a) Pax (Nos) 150 80 80  80 

3(b) Vehicle 
75 Motor 

Cycle 

4 Trucks/8 

Cars 

Motorbikes 

35 

 35 

Motorbikes 

4 
Deadweight 

(Tonnes) 
100 100 22 22 

5 Length Overall (m) 32 30 10 10 

6 Beam Maxm (m) 10 7.6 1.4 1.4 

7 Depth of hull (m) 1.8 2 N N 

8 Built under class N N N N 

9 
No. of Propulsion 

Engines 
2 2 2 2 

10 

Original HP & 

RPM of propulsion 

engines 

165 165 1 1 

11 
Running Status 

(Running/Idle) 
Idle Running Running idle 

 

 

Vessel Information Sheet (Package II) 
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Sl. 

no. 
Name of Vessel 

RPL 

Jogighopa 

RPL 

Brahmaputra 
RPL Dorika 

1 Location Dhubri Dhubri Goalpara 

2 Type of Vessel        

2(a)      (Monohull / Catamaran) Monohull Monohull Monohull 

2(b) 
     (Passenger / Ro-Ro Vehicle 

Ferry) / Ro-Pax 
Ro-Pax Ro-Pax Ro-Ro 

2(c)      (Steel / Wooden hull) Steel Steel Steel 

3(a) Pax (Nos) 80 80 40 

3(b) Vehicle 8 Cars 
6 Trucks/ 8 Cars, 

50 Motorbikes 

4 Trucks/ 8 

Cars 

4 Deadweight (Tonnes) 75 120 60 

5 Length Overall (m) 30 30 22 

6 Beam Maxm (m) 7.3 7.6 6 

7 Depth of hull (m) 1.8 2 1.3 

8 Built under class N N N 

9 No. of Propulsion Engines 2 2 2 

10 
Original HP & RPM of 

propulsion engines 
195 195 165 

12 Running Status (Running/Idle) Idle Idle Idle 

 

  



 

 

Environmental, social, health and safety requirements 

 

The Employer should use the services of a suitably qualified environmental, social, health 

and safety specialist/s to prepare the specifications for ESHS working with a procurement 

specialist/s.  

The Employer should attach or refer to the Employer‟s environmental, social, health and 

safety policies that will apply to the project. If these are not available, the Employer should 

use the following guidance in drafting an appropriate policy for the Works. 

SUGGESTED CONTENT FOR AN ENVIRONMENTAL AND SOCIAL POLICY 

(STATEMENT) 

The Works‟ policy goal, as a minimum, should be stated to integrate environmental 

protection, occupational and community health and safety, gender, equality, child protection, 

vulnerable people (including those with disabilities), sexual harassment, gender-based 

violence (GBV), sexual exploitation and abuse (SEA), HIV/AIDS awareness and prevention 

and wide stakeholder engagement in the planning processes, programs, and activities of the 

parties involved in the execution of the Works. The Employer is advised to consult with the 

World Bank to agree the issues to be included which may also address: climate adaptation, 

land acquisition and resettlement, indigenous people, etc. The policy should set the frame for 

monitoring, continuously improving processes and activities and for reporting on the 

compliance with the policy. 

 The policy shall include a statement that, for the purpose of the policy and/or code of 

conduct, the term “child” / “children” means any person(s) under the age of 18 years. 

The policy should, as far as possible, be brief but specific and explicit, and measurable, to 

enable reporting of compliance with the policy in accordance with the Particular Conditions 

of the Contract Sub-Clause 26.2 and Appendix B to the General Conditions of Contract.   

As a minimum, the policy is set out to the commitments to: 

1. apply good international industry practice to protect and conserve the natural 

environment and to minimize unavoidable impacts; 

2. provide and maintain a healthy and safe work environment and safe systems of 

work; 

3. protect the health and safety of local communities and users, with particular 

concern for those who are disabled, elderly, or otherwise vulnerable; 

4. ensure that terms of employment and working conditions of all workers engaged in 

the Works meet the requirements of the ILO labour conventions to which the host 

country is a signatory;  

5. be intolerant of, and enforce disciplinary measures for illegal activities. To be 

intolerant of, and enforce disciplinary measures for GBV, inhumane treatment, 
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sexual activity with children, and sexual harassment;  

6. incorporate a gender perspective and provide an enabling environment where 

women and men have equal opportunity to participate in, and benefit from, 

planning and development of the Works; 

7. work co-operatively, including with end users of the Works, relevant authorities, 

contractors and local communities; 

8. engage with and listen to affected persons and organisations and be responsive to 

their concerns, with special regard for vulnerable, disabled, and elderly people; 

9. provide an environment that fosters the exchange of information, views, and ideas 

that is free of any fear of retaliation, and protects whistleblowers; 

10. minimise the risk of HIV transmission and to mitigate the effects of HIV/AIDS 

associated with the execution of the Works; 

The policy should be signed by the senior manager of the Employer. This is to signal the 

intent that it will be applied rigorously. 

MINIMUM CONTENT OF ESHS REQUIREMENTS 

In preparing detailed specifications for ESHS requirements, the specialists should refer to 

and consider: 

 project reports e.g. ESIA/ESMP 

 consent/permit conditions 

 required standards including World Bank Group EHS Guidelines  

 relevant international conventions or treaties etc., national legal and/or regulatory 

requirements and standards (where these represent higher standards than the WBG 

EHS Guidelines) 

 relevant international standards e.g. WHO Guidelines for Safe Use of Pesticides 

 relevant sector standards e.g. EU Council Directive 91/271/EEC Concerning Urban 

Waste Water Treatment 

 grievance redress mechanism including types of grievances to be recorded and how 

to protect confidentiality e.g. of those reporting allegations of GBV/SEA 

 GBV/SEA prevention and management 

The detail specification for ESHS should, to the extent possible, describe the intended 

outcome rather than the method of working. 

The ESHS requirements should be prepared in manner that does not conflict with the 

relevant General Conditions of Contract and Particular Conditions of Contract, and in 

particular: 

General Conditions of Contract  

Sub-clause 3  Language and Law 



 

Sub-clause 7.1 Subcontracting 

Sub-clause 8.1 Other Contractors 

Sub-clause  9        Personnel and Equipment 

Sub-clause 12       Contractor‘s Risks 

Sub-clause 15.1  Contractor to Construct the Works  

Sub-clause 18 Safety and Protection of the Environment 

Sub-clause 19.1  Discoveries 

Sub-clause 31       Early Warnings 

Sub-clause 41.3    Payments  

MINIMUM REQUIREMENTS FOR THE BIDDER‟S CODE OF CONDUCT 

 

 project reports e.g. ESIA/ESMP 

 any particular GBV/SEA requirements 

 consent/permit conditions (regulatory authority conditions attached to any permits or 

approvals for the project) 

 required standards including World Bank Group EHS Guidelines  

 relevant international conventions, standards or treaties, etc., national legal and/or 

regulatory requirements and standards (where these represent higher standards than 

the WBG EHS Guidelines) 

 relevant  standards e.g. Workers‟ Accommodation: Process and Standards (IFC and 

EBRD) 

 relevant sector standards e.g. workers accommodation  

 grievance redress mechanisms. 

The types of issues identified could include. risks associated with: labor influx, spread of 

communicable diseases, sexual harassment, gender based violence, illicit behavior and 

crime, and maintaining a safe environment etc.] 

 

A satisfactory code of conduct will contain obligations on all Contractor‘s personnel 

(including sub-contractors and day workers) that are suitable to address the following 

issues, as a minimum.  Additional obligations may be added to respond to particular 

concerns of the region, the location and the project sector or to specific project 

requirements.  The code of conduct shall contain a statement that the term ―child‖ / 

―children‖ means any person(s) under the age of 18 years. 

The issues to be addressed include: 

1. Compliance with applicable laws, rules, and regulations  



146 

2. Compliance with applicable health and safety requirements to protect the local 

community (including vulnerable and disadvantaged groups), the Employer‘s and 

Project Manager‘s personnel, and the Contractor‘s personnel, including sub-

contractors and day workers, (including wearing prescribed personal protective 

equipment, preventing avoidable accidents and a duty to report conditions or practices 

that pose a safety hazard or threaten the environment)   

3. The use of illegal substances 

4.  Non-Discrimination in dealing with the local community (including vulnerable and 

disadvantaged groups), the Employer‘s and Project Manager‘s personnel, and the 

Contractor‘s personnel, including sub-contractors and day workers (for example on 

the basis of family status, ethnicity, race, gender, religion, language, marital status, 

age, disability (physical and mental), sexual orientation, gender identity, political 

conviction or social, civic, or health status) 

5.  Interactions with the local community(ies), members of the local community (ies), 

and any affected person(s) (for example to convey an attitude of respect, including to 

their culture and traditions) 

6. Sexual harassment (for example to prohibit use of language or behavior, in particular 

towards women and/or children, that is inappropriate, harassing, abusive, sexually 

provocative, demeaning or culturally inappropriate) 

7. Violence including sexual and/or gender based violence (for example acts that inflict 

physical, mental or sexual harm or suffering, threats of such acts, coercion, and 

deprivation of liberty   

8. Exploitation including sexual exploitation and abuse (for example the prohibition of 

the exchange of money, employment, goods, or services for sex, including sexual 

favors or other forms of humiliating, degrading behavior, exploitative behavior or 

abuse of power) 

9. Protection of children (including prohibitions against sexual activity or abuse, or 

otherwise unacceptable behavior towards children, limiting interactions with children, 

and ensuring their safety in project areas)  

10. Sanitation requirements (for example, to ensure workers use specified sanitary 

facilities provided by their employer and not open areas) 

11. Avoidance of conflicts of interest (such that benefits, contracts, or employment, or 

any sort of preferential treatment or favors, are not provided to any person with whom 

there is a financial, family, or personal connection) 

12. Respecting reasonable work instructions (including regarding environmental and 

social norms) 

13. Protection and proper use of property (for example, to prohibit theft, carelessness or 

waste)   

14. Duty to report violations of this Code 

15. Non retaliation against workers who report violations of the Code, if that report is 

made in good faith.  

The Code of Conduct should be written in plain language and signed by each worker to 

indicate that they have:  



 

 received a copy of the code; 

 had the code explained to them; 

 acknowledged that adherence to this Code of Conduct is a condition of employment; 

and  

 understood that violations of the Code can result in serious consequences, up to and 

including dismissal, or referral to legal authorities.   

 

A copy of the code shall be displayed in a location easily accessible to the community 

and project affected people. It shall be provided in languages comprehensible to the 

local community, Contractor‟s personnel (including sub-contractors and day workers), 

Employer‟s and Project Manager‟s personnel, and affected persons.  

PAYMENT FOR ESHS REQUIREMENTS 

The Employer‟s ESHS and procurement specialists should consider how the Contractor will 

cost the delivery of the ESHS requirements. In the majority of cases, the payment for the 

delivery of ESHS requirements shall be a subsidiary obligation of the Contractor covered 

under the prices quoted for other Bill of Quantity items or activities. For example, normally 

the cost of implementing workplace safe systems of work, including the measures necessary 

for ensuring traffic safety, shall be covered by the Bidder‟s rates for the relevant works. 

Alternatively, provisional sums could be set aside for discrete activities for example for HIV 

counselling service, and, GBV/SEA awareness and sensitization or to encourage the 

contractor to deliver additional ESHS outcomes beyond the requirement of the Contract. 
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Drawings 

Drawings to be prepared by the appointed contractor. Contractor shall make 

necessary drawing that will be required by class for certification of the vessel 

under class. 

 
 

  



 

Supplementary Information 
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PART 3 – Conditions of Contract and 

Contract Forms 
  



 

Section VIII - General Conditions of Contract 

 

 

These General Conditions of Contract (GCC), read in conjunction with the Particular 

Conditions of Contract(PCC) and other documents listed therein, should be a complete 

document expressing fairly the rights and obligations of both parties. 

 

These General Conditions of Contract have been developed on the basis of considerable 

international experience in the drafting and management of contracts, bearing in mind a trend 

in the construction industry towards simpler, more straightforward language. 

 

 

 

 

 



152 

General Conditions of Contract 

A.  General 

1. Definitions 1.1 Boldface type is used to identify defined terms. 

(a) The Accepted Contract Amount means the amount 

accepted in the Letter of Acceptance for the execution 

and completion of the Works and the remedying of any 

defects. 

(b) Not used. 

(c) The Adjudicator is the person appointed jointly by the 

Employer and the Contractor to resolve disputes in the 

first instance, as provided for in GCC 23. 

(d) Bank means the financing institution named in the 

PCC. 

(e) Bill of Quantities means the priced and completed Bill 

of Quantities forming part of the Bid. 

(f) Compensation Events are those defined in GCC Clause 

42 hereunder. 

(g) The Completion Date is the date of completion of the 

Works as certified by the Project Manager, in 

accordance with GCC Sub-Clause 53.1. 

(h) The Contract is the Contract between the Employer and 

the Contractor to execute, complete, and maintain the 

Works. It consists of the documents listed in GCC Sub-

Clause 2.3 below. 

(i) The Contractor is the party whose Bid to carry out the 

Works has been accepted by the Employer. 

(j) The Contractor‘s Bid is the completed bidding 

document submitted by the Contractor to the Employer. 

(k) The Contract Price is the Accepted Contract Amount 

stated in the Letter of Acceptance and thereafter as 

adjusted in accordance with the Contract. 

(l) Days are calendar days; months are calendar months. 

(m) Deleted. 

(n) A Defect is any part of the Works not completed in 



 

accordance with the Contract. 

(o) The Defects Liability Certificate is the certificate issued 

by Project Manager upon correction of defects by the 

Contractor. 

(p) The Defects Liability Period is the period named in the 

PCC pursuant to Sub-Clause 34.3 and calculated from 

the Completion Date. 

(q) Drawings means the drawings of the Works, as 

included in the Contract, and any additional and 

modified drawings issued by (or on behalf of) the 

Employer in accordance with the Contract, include 

calculations and other information provided or 

approved by the Project Manager for the execution of 

the Contract. 

(r) The Employer is the party who employs the Contractor 

to carry out the Works, as specified in the PCC. 

(s) Equipment is the Contractor‘s machinery and vehicles 

brought temporarily to the Site to construct the Works. 

(t) ―In writing‖ or ―written‖ means hand-written, type-

written, printed or electronically made, and resulting in 

a permanent record; 

(u) The Initial Contract Price is the Contract Price listed in 

the Employer‘s Letter of Acceptance. 

(v) The Intended Completion Date is the date on which it is 

intended that the Contractor shall complete the Works.  

The Intended Completion Date is specified in the PCC.  

The Intended Completion Date may be revised only by 

the Project Manager by issuing an extension of time or 

an acceleration order. 

(w) Materials are all supplies, including consumables, used 

by the Contractor for incorporation in the Works. 

(x) Plant is any integral part of the Works that shall have a 

mechanical, electrical, chemical, or biological function. 

(y) The Project Manager is the person named in the PCC 

(or any other competent person appointed by the 

Employer and notified to the Contractor, to act in 

replacement of the Project Manager) who is responsible 

for supervising the execution of the Works and 
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administering the Contract. 

(z) PCC means Particular Conditions of Contract. 

(aa) The Site is the area defined as such in the PCC. 

(bb) Site Investigation Reports are those that were included 

in the bidding document and are factual and 

interpretative reports about the surface and subsurface 

conditions at the Site. 

(cc) Specification means the Specification of the Works 

included in the Contract and any modification or 

addition made or approved by the Project Manager. 

(dd) The Start Date is given in the PCC. It is the latest date 

when the Contractor shall commence execution of the 

Works.  It does not necessarily coincide with any of the 

Site Possession Dates. 

(ee) A Subcontractor is a person or corporate body who has 

a Contract with the Contractor to carry out a part of the 

work in the Contract, which includes work on the Site. 

(ff) Temporary Works are works designed, constructed, 

installed, and removed by the Contractor that are 

needed for construction or installation of the Works. 

(gg) A Variation is an instruction given by the Project 

Manager which varies the Works. 

(hh) The Works are what the Contract requires the 

Contractor to construct, install, and turn over to the 

Employer, as defined in the PCC. 

2. Interpretation 2.1 In interpreting these GCC, words indicating one gender include 

all genders. Words indicating the singular also include the plural 

and words indicating the plural also include the singular.  

Headings have no significance. Words have their normal 

meaning under the language of the Contract unless specifically 

defined. The Project Manager shall provide instructions 

clarifying queries about these GCC. 

2.2 If sectional completion is specified in the PCC, references in 

the GCC to the Works, the Completion Date, and the Intended 

Completion Date apply to any Section of the Works (other than 

references to the Completion Date and Intended Completion 

Date for the whole of the Works). 

2.3 The documents forming the Contract shall be interpreted in the 



 

following order of priority: 

(a) Agreement, 

(b) Letter of Acceptance, 

(c) Contractor‘s Bid& Priced Bill of Quantities, 

(d) Particular Conditions of Contract, 

(e) General Conditions of Contract, including Appendices, 

(f) Specifications, 

(g) Drawings, 

(h) Joint Venture Agreements (where applicable), and 

(i) any other document listed in the PCC as forming part of 

the Contract. 

3. Language and 

Law 

3.1 The language of the Contract and the law governing the 

Contract are stated in the PCC. 

Salient features of major labour and other laws that are 

applicable to construction industry in India are given as 

Appendix 1 to these General Conditions of Contract. 

3.2 Throughout the execution of the Contract, the Contractor shall 

comply with the import of goods and services prohibitions in 

India when 

(a)  as a matter of law or official regulations, the Borrower‘s 

country prohibits commercial relations with that 

country; or  

(b)  by an act of compliance with a decision of the United 

Nations Security Council taken under Chapter VII of 

the Charter of the United Nations, India prohibits any 

import of goods from that country or any payments to 

any country, person, or entity in that country.  

4. Project 

Manager‟s 

Decisions 

4.1 Except where otherwise specifically stated, the Project 

Manager shall decide contractual matters between the 

Employer and the Contractor in the role representing the 

Employer. 

However, if the Project Manager is required, under the rules 

and regulations and orders of the Employer, to obtain approval 

of some other authorities for specific actions, he will so obtain 

the approval.  Provided further that any requisite approval shall 

be deemed to have been given by the Employer for any such 

authority exercised by the Project Manager. 
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5. Delegation 5.1 Unless otherwise specified in the PCC, the Project Manager 

may delegate any of his duties and responsibilities to other 

people, except to the Adjudicator, after notifying the 

Contractor, and may revoke any delegation after notifying the 

Contractor. 

6. Communica-

tions 

6.1 Communications between parties that are referred to in the 

Conditions shall be effective only when in writing. A notice 

shall be effective only when it is delivered. All oral instructions 

shall be confirmed in writing in seven working days. 

7. Subcontracting 7.1 The Contractor may subcontract with the approval of the 

Project Managerupto a ceiling specified in PCC,but may not 

assign the Contract without the approval of the Employer in 

writing. Subcontracting shall not alter the Contractor‘s 

obligations. 

7.2 The Project Manager should satisfy himself before 

recommending to the Employer whether: 

 a) the circumstances warrant such sub-contracting; and, 

b) the sub-Contractor so proposed for the Work possesses 

the experience, qualifications and equipment necessary 

for the job proposed to be entrusted to him in 

proportion to the quantum of Works to be sub-

contracted. 

7.3 If payments are proposed to be made directly to that sub-

contractor, this should be subject to specific authorization by the 

prime contractor so that his arrangement does not alter the 

contractor‘s liability or  obligations under the contract. 

7.4 The Contractor shall not be required to obtain any consent from 

the Employer for: 

 (a) the sub-contracting of any part of the Works for which 

  the Sub-Contractor is already named in the contract; 

 (b) the provision for labour, or labour component, and, 

 (c) the purchase of materials which are in accordance with 

the standards specified in the contract. 

(Note:  1. All bidders are expected to indicate clearly in the bid, if they proposed 

sub-contracting elements of the works amounting to more than 10 percent 

of the Bid Price.  For each such proposal the qualification and the 

experience of the identified sub-contractor in the relevant field should be 

furnished alongwith the bid to enable the employer to satisfy himself about 

their qualifications before agreeing for such sub-contracting and include it 



 

in the contract.  In view of the above, normally no additional sub-

contracting should arise during execution of the contract. 

 2. However, [a] sub-contracting for certain specialized elements of the work 

is not unusual and acceptable for carrying out the works more effectively; 

but vertical splitting of the works for sub-contracting is not acceptable.  [b] 

In any case, proposal for sub-contracting in addition to what was specified 

in bid and stated in contract agreement will not be acceptable if the value 

of such additional sub-contracting exceeds 25% of value of work which 

was to be executed by Contractor without sub-contracting. 

 3. Assignment of the contract may be acceptable only under exceptional 

circumstances such as insolvencies/liquidation or merger of companies 

etc.) 

8. Other 

Contractors 

8.1 The Contractor shall cooperate and share the Site with other 

contractors, public authorities, utilities, and the Employer 

between the dates given in the Schedule of Other Contractors, 

as referred to in the PCC. The Contractor shall also provide 

facilities and services for them as described in the Schedule. 

The Employer may modify the Schedule of Other Contractors 

and shall notify the Contractor of any such modification. 

9. Personnel and 

Equipment 

 

 

 

 

 

 

 

 

 

 

 

 

 

9.1 The Contractor shall employ the key personnel and use the 

equipment identified in its Bid, and referred to in PCC, to 

carry out the Works or other personnel and equipment 

approved by the Project Manager. The Project Manager shall 

approve any proposed replacement of key personnel and 

equipment only if their relevant qualifications or characteristics 

are substantially equal to or better than those proposed in the 

Bid. 

9.2 The Project Manager may require the Contractor to remove from 

the Site of Works, a member of the Contractor‘s staff or his 

work force, who: 

(a) persists in any misconduct or lack of care, 

(b) carries out duties incompetently or negligently, 

(c) fails to conform with any provisions of the Contract, or 

(d) persists in any conduct which is prejudicial to safety, 

health, or the protection of the environment. 

9.3 If the Employer, Project Manager or Contractor determines, 

that any employee of the Contractor be determined to have 

engaged in Fraud and Corruption during the execution of the 

Works, then that employee shall be removed in accordance 

with Clause 9.2 above. 
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9.4 In all the above cases, the contractor shall ensure that the 

person leaves the site within seven days and has no further 

connection with the work in the contract. The Contractor shall 

appoint a suitable replacement within 28 days or earlier as may 

be agreed to between the Project manager and the Contractor. 

9.5 The Contractor shall not employ any retired Gazetted officer 

who has either not completed two years after the date of 

retirement or has not obtained permission from the Government 

authorities for employment with the Contractor
8
. 

9.6 The Contractor shall, unless otherwise provided in the 

Contract, make his own arrangements for the engagement of all 

staff and labour, local or other, and for their payment, housing, 

feeding and transport. The Contractor shall, if required by the 

Project Manager, deliver to the Project Manager a return in 

detail, in such form and at such intervals as the Project 

Manager may prescribe, showing the staff and the numbers of 

the several classes of labour from time to time employed by the 

Contractor on the Site and such other information as the Project 

Manager may require. 

                                                 
8
Based on Government Directives. 



 

10. Compliance 

with Labour 

Regulations 

10.1 During continuance of the Contract, the Contractor and his 

Sub-Contractors shall abide at all times by all existing labour 

enactments and rules made there under, regulations, 

notifications and bye laws of the State or Central Government 

or local authority and any other labour laws (including rules), 

regulations, bye laws that may be passed or notification that 

may be issued under any labour law prevailing on the Base 

Date either by the State or the Central Government or the local 

authority.  The Contractor shall keep the Employer indemnified 

in case any action is taken against the Employer by the 

competent authority on account of contraventions including 

amendments.  If the Employer is caused to pay or reimburse, 

such amounts as may be necessary to cause or observe, or for 

non-observance of the provisions stipulated in the 

notifications/bye laws/Acts/Rules/regulations including 

amendments, if any, on the part of the Contractor, the Project 

Manager/ Employer shall have the right to deduct any money 

due to the Contractor including his amount of performance 

security and if applicable, the Environmental, Social, Health 

and Safety (ESHS) Performance Security.  The Employer/ 

Project Manager shall also have right to recover from the 

Contractor any sum required or estimated to be required for 

making good the loss or damage suffered by the Employer. 

10.2 The employees of the Contractor and the Sub-Contractor in no 

case shall be treated as the employees of the Employer at any 

point of time. 

10.3 The Contractor shall duly comply with the provisions of the 

Apprentices Act 1961 (III of 1961) and the rules made there 

under, and  comply,  failure or neglect to shall be subject to all 

liabilities and penalties provided in the said Act and Rules 

11. Employer‟s 

and 

Contractor‟s 

Risks 

11.1 The Employer carries the risks which this Contract states are 

Employer‘s risks, and the Contractor carries the risks which 

this Contract states are Contractor‘s risks. 

12. Employer‟s 

Risks 

12.1 From the Start Date until the Defects Liability Certificate has 

been issued, the following are Employer‘s risks: 

(a) The risk of personal injury, death, or loss of or damage to 

property (excluding the Works, Plant, Materials, and 

Equipment), which are due to 

(i) use or occupation of the Site by the Works or for the 

purpose of the Works, which is the unavoidable 
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result of the Works or 

(ii) negligence, breach of statutory duty, or interference 

with any legal right by the Employer or by any 

person employed by or contracted to him except the 

Contractor. 

(b) The risk of damage to the Works, Plant, Materials, and 

Equipment to the extent that it is due to a fault of the 

Employer or in the Employer‘s design, or due to war or 

radioactive contamination directly affecting the country 

where the Works are to be executed. 

12.2 From the Completion Date until the Defects Liability 

Certificate has been issued, the risk of loss of or damage to the 

Works, Plant, and Materials is an Employer‘s risk except loss 

or damage due to 

(a) a Defect which existed on the Completion Date, 

(b) an event occurring before the Completion Date, which 

was not itself an Employer‘s risk, or 

(c) the activities of the Contractor on the Site after the 

Completion Date. 

13. Contractor‟s 

Risks 

12.1 From the Starting Date until the Defects Liability Certificate 

has been issued, the risks of personal injury, death, and loss of 

or damage to property (including, without limitation, the 

Works, Plant, Materials, and Equipment) which are not 

Employer‘s risks are Contractor‘s risks. 

14. Insurance 14.1 The Contractor shall provide, in the joint names of the 

Employer and the Contractor, insurance cover from the Start 

Date to the end of the Defects Liability Period, in the amounts 

and deductibles stated in the PCC for the following events 

which are due to the Contractor‘s risks: 

(a) loss of or damage to the Works, Plant, and Materials 

[which are incorporated in works]; 

(b) loss of or damage to Construction Equipment; 

(c) loss of or damage to property (except the Works, Plant, 

Materials, and Equipment) in connection with the 

Contract; and 

(d) personal injury or death. 

14.2 Policies and certificates for insurance shall be delivered by the 



 

Contractor to the Project Manager for the Project Manager‘s 

approval before the Start Date. All such insurance shall provide 

for compensation to be payable in the types and proportions of 

currencies required to rectify the loss or damage incurred. 

14.3 If the Contractor does not provide any of the policies and 

certificates required, the Employer may effect the insurance 

which the Contractor should have provided and recover the 

premiums the Employer has paid from payments otherwise due 

to the Contractor or, if no payment is due, the payment of the 

premiums shall be a debt due. 

14.4 Alterations to the terms of an insurance shall not be made 

without the approval of the Project Manager. 

14.5 Both parties shall comply with any conditions of the insurance 

policies. 

15. Site Data 15.1 The Contractor shall be deemed to have examined any Site 

Data referred to in the PCC, supplemented by any 

information available to the Contractor. 

15.2  

15.2.1 The Contractor shall take all reasonable steps to protect the 

environment on and off the Site and to avoid damage or 

nuisance to persons or to property of the public or others 

resulting from pollution, noise or other cause arising as a 

consequence of his methods of operation.  

 

15.2.2 During continuance of the contract, the contractor and his sub-

contractors shall abide at all times by all existing enactments 

on environmental protection and rules made there under, 

regulations, notifications and by-laws of the State or Central 

Government, or local authorities and other law, bye-law, 

regulations that may be passed or notification that may be 

issued in this respect in future by the State or Central 

Government or the local authority. Salient features of the 

major laws are given in Appendix 1 to the General Conditions 

of Contract. 

 

16. Contractor to 

Construct the 

Works 

includingprote

ction of 

environment 

16.1 The Contractor shall construct and install the Works in 

accordance with the Specifications and Drawings and as per 

instructions of Project Manager. 

16.2  

16.2.1 The Contractor shall take all reasonable steps to protect the 
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and assurance 

of public 

health and 

safety 

 

environment on and off the Site and to avoid damage or 

nuisance to persons or to property of the public or others 

resulting from pollution, noise or other cause arising as a 

consequence of his methods of operation. 

16.2.2 During continuance of the contract, the contractor and his 

sub-contractors shall abide at all times by all existing 

enactments on environmental protection and rules made 

thereunder, regulations, notifications and by-laws of the State 

or Central Government, or local authorities and other law, 

bye-law, regulations that may be passed or notification that 

may be issued in this respect in future by the State or Central 

Government or the local authority.  Salient features of the 

major laws are given in Appendix 1 to the General Conditions 

of Contract. 

17. The Works to 

Be Completed 

by the 

Intended 

Completion 

Date 

17.1 The Contractor may commence execution of the Works on the 

Start Date and shall carry out the Works in accordance with the 

Program submitted by the Contractor, as updated with the 

approval of the Project Manager, and complete them by the 

Intended Completion Date. 

18. Approval by 

the Project 

Manager 

18.1 The Contractor shall submit Specifications and Drawings 

showing the proposed Temporary Works to the Project 

Manager, for his approval. 

18.2 The Contractor shall be responsible for design of Temporary 

Works. 

18.3 The Project Manager‘s approval shall not alter the Contractor‘s 

responsibility for design of the Temporary Works. 

18.4 The Contractor shall obtain approval of third parties to the 

design of the Temporary Works, where required. 

18.5 All Drawings prepared by the Contractor for the execution of 

the temporary or permanent Works, are subject to prior 

approval by the Project Manager before this use. 

19. Safety 19.1 The Contractor shall be responsible for the safety of all 

activities on the Site. 

20. Discoveries 20.1 Anything of historical or other interest or of significant value 

unexpectedly discovered on the Site shall be the property of the 

Employer. The Contractor shall notify the Project Manager of 

such discoveries and carry out the Project Manager‘s 

instructions for dealing with them. 



 

21. Possession 

of the Site 

21.1 The Employer shall give possession of all parts of the Site to 

the Contractor.  If possession of a part is not given by the date 

stated in the PCC, the Employer shall be deemed to have 

delayed the start of the relevant activities, and this shall be a 

Compensation Event. 

22. Access to the 

Site 

22.1 The Contractor shall allow the Project Manager and any person 

authorized by the Project Manager access to the Site and to any 

place where work in connection with the Contract is being 

carried out or is intended to be carried out. 

23. Instructions, 

Inspections 

and Audits 

23.1 The Contractor shall carry out all instructions of the Project 

Manager which comply with the applicable laws where the Site 

is located. 

23.2 The Contractor shall keep, and shall make all reasonable efforts 

to cause its Subcontractors and sub-consultants to keep, 

accurate and systematic accounts and records in respect of the 

Works in such form and details as will clearly identify relevant 

time changes and costs.  

23.3 Pursuant to paragraph 2.2 e. of Appendix A to the General 

Conditions, the Contractor shall permit and shall cause its 

subcontractors and sub-consultants to permit, the Bank and/or 

persons appointed by the Bank to inspect the Site and/or the 

accounts and records relating to the procurement process, 

selection and/or contract execution, and to have such accounts 

and records audited by auditors appointed by the Bank if 

requested by the Bank. The Contractor‘s and its 

Subcontractors‘ and sub-consultants‘ attention is drawn to Sub-

Clause 25.1 (Fraud and Corruption)which provides, inter alia, 

that acts intended to materially impede the exercise of the 

Bank‘s inspection and audit rights constitute a prohibited 

practice subject to contract termination (as well as to a 

determination of ineligibility pursuant to the Bank‘s prevailing 

sanctions procedures). 

24. Appointment 

of the 

Adjudicator 

24.1 The Adjudicator shall be appointed jointly by the Employer 

and the Contractor, at the time of the Employer‘s issuance of 

the Letter of Acceptance. If, in the Letter of Acceptance, the 

Employer does not agree on the appointment of the 

Adjudicator, the Employer will request the Appointing 

Authority designated in the PCC, to appoint the Adjudicator 

within 14 days of receipt of such request.  

24.1.1 The Adjudicator should be in position before ―notice to 

proceed with work‖ is issued to the Contractor and an 

agreement should be signed with the Adjudicatorjointly by 



164 

the Employer and the Contractor in the form attached – 

Appendix 3. 

24.2 Should the Adjudicator resign or die or should the Employer 

and the Contractor agree that the Adjudicator is not functioning 

in accordance with the provisions of the Contract, a new 

Adjudicator shall be jointly appointed by the Employer and the 

Contractor.  In case of disagreement between the Employer and 

the Contractor, within 30 days, the Adjudicator shall be 

designated by the Appointing Authority designated in the 

PCC at the request of either party, within 14 days of receipt of 

such request. 

25. Procedure for 

Disputes 

25.1 If the Contractor believes that a decision taken by the Project 

Manager was either outside the authority given to the Project 

Manager by the Contract or that the decision was wrongly 

taken, the decision shall be referred to the Adjudicator within 

14 days of the notification of the Project Manager‘s decision. 

25.2 The Adjudicator shall give a decision in writing within 28 days 

of receipt of a notification of a dispute. 

25.3 The Adjudicator shall be paid daily at the rate specified in 

thePCC, together with reimbursable expenses of the types 

specified in the PCC, and the cost shall be divided equally 

between the Employer and the Contractor.Whatever decision is 

reached by the Adjudicator, either party may refer a decision of 

the Adjudicator to an Arbitrator within 28 days of the 

Adjudicator‘s written decision. If neither party refers the 

dispute to arbitration within the above 28 days, the 

Adjudicator‘s decision shall be final and binding. 

25.4 The arbitration shall be conducted in accordance with the 

arbitration procedures published by the institution named and 

in the placespecifiedin the PCC. 

The Arbitrator(s) shall give a decision in writing within 120 

days of start of the proceedings unless otherwise agreed to by 

the Parties.  The Arbitrators shall entertain only those issues 

which have been earlier referred to the Adjudicator and either 

party is dissatisfied with the decision given by the Adjudicator. 

26. Fraud and 

Corruption 

26.1 The Bank requires compliance with the Bank‘s Anti-

Corruption Guidelines and its prevailing sanctions policies and 

procedures as set forth in the WBG‘s Sanctions Framework, as 

set forth in AppendixA to the GCC. 

26.2 The Employer requires the Contractor to disclose any 

commissions or fees that may have been paid or are to be paid 



 

to agents or any other party with respect to the bidding process 

or execution of the Contract. The information disclosed must 

include at least the name and address of the agent or other 

party, the amount and currency, and the purpose of the 

commission, gratuity or fee.  

 

B.  Time Control 

27. Program 

 

27.1 Within the time stated in the PCC, after the date of the Letter 

of Acceptance, the Contractor shall submit to the Project 

Manager for approval a revised Program showing the general 

methods, arrangements, order, and timing for all the activities in 

the Worksalongwith monthly cash flow forecasts.  

27.2 An update of the Program shall be a program showing the actual 

progress achieved on each activity and the effect of the progress 

achieved on the timing of the remaining work, including any 

changes to the sequence of the activities. 

27.3 The Contractor shall submit to the Project Manager for approval 

an updated Program at intervals no longer than the period 

stated in the PCC. If the Contractor does not submit an 

updated Program within this period, the Project Manager may 

withhold the amount stated in the PCC from the next payment 

certificate and continue to withhold this amount until the next 

payment after the date on which the overdue Program has been 

submitted.  

27.4 The Project Manager‘s approval of the Program shall not alter 

the Contractor‘s obligations. The Contractor may revise the 

Program and submit it to the Project Manager again at any time.  

A revised Program shall show the effect of Variations and 

Compensation Events. 

28. Extension of 

the Intended 

Completion 

Date 

28.1 The Project Manager shall extend the Intended Completion 

Date including milestones if a Compensation Event occurs or a 

Variation is issued which makes it impossible for Completion to 

be achieved by the Intended Completion Date as per the agreed 

milestones without the Contractor taking steps to accelerate the 

remaining work, which would cause the Contractor to incur 

additional cost. 

28.2 The Project Manager shall decide whether and by how much to 

extend the Intended Completion Date/ milestones within 21 

days of the Contractor asking the Project Manager for a 

decision upon the effect of a Compensation Event or Variation 
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and submitting full supporting information. If the Contractor 

has failed to give early warning of a delay or has failed to 

cooperate in dealing with a delay, the delay by this failure shall 

not be considered in assessing the new Intended Completion 

Date/ milestone. 

29. Acceleration 29.1 When the Employer wants the Contractor to finish before the 

Intended Completion Date, the Project Manager shall obtain 

priced proposals for achieving the necessary acceleration from 

the Contractor. If the Employer accepts these proposals, the 

Intended Completion Date shall be adjusted accordingly and 

confirmed by both the Employer and the Contractor. 

29.2 If the Contractor‘s priced proposals for an acceleration are 

accepted by the Employer, they are incorporated in the Contract 

Price and treated as a Variation. 

30. Delays 

Ordered by the 

Project 

Manager 

30.1 The Project Manager may instruct the Contractor to delay the 

start or progress of any activity within the Works. 

31. Management 

Meetings 

31.1 Either the Project Manager or the Contractor may require the 

other to attend a management meeting (which will be held at the 

place indicated in PCC. The periodicity shall be fixed by 

Project Manager/ Contractor jointly). The business of a 

management meeting shall be to review the progress of 

construction with reference to the construction program given in 

accordance with GCC 26.1, the plans for remaining work and to 

deal with matters raised in accordance with the early warning 

procedure. 

31.2 The Project Manager shall record the business of management 

meetings and provide copies of the record to those attending the 

meeting and to the Employer. The responsibility of the parties 

for actions to be taken shall be decided by the Project Manager 

either at the management meeting or after the management 

meeting and stated in writing to all who attended the meeting. 

32. Early 

Warning 

32.1 The Contractor shall warn the Project Manager at the earliest 

opportunity of specific likely future events or circumstances 

that may adversely affect the quality of the work, increase the 

Contract Price, or delay the execution of the Works.  The 

Project Manager may require the Contractor to provide an 

estimate of the expected effect of the future event or 

circumstance on the Contract Price and Completion Date. The 

estimate shall be provided by the Contractor as soon as 



 

reasonably possible. 

32.2 The Contractor shall cooperate with the Project Manager in 

making and considering proposals for how the effect of such an 

event or circumstance can be avoided or reduced by anyone 

involved in the work and in carrying out any resulting 

instruction of the Project Manager. 

 

C.  Quality Control 

33. Quality 

Assurance 

33.1 The Contractor shall institute Quality Assurance (QA) and 

Quality Control (QC) systems in accordance with Quality 

Assurance Plan to demonstrate compliance with the 

requirements of the Contract as approved by the Project 

Manager. 

33.2 Compliance with the QA/QC systems shall not relieve the 

Contractor of any of his duties obligations or responsibilities 

under the Contract. 

34. Tests 34.1 The Contractor shall provide all apparatus, assistance, 

documents and other information, electricity, equipment, fuel, 

consumables, instruments, labour, materials, and suitably 

qualified and experienced staff, as are necessary to carry out the 

specified tests efficiently. 

34.2 If the Project Manager instructs the Contractor to carry out a 

test not specified in the Specification to check whether any 

work has a Defect and the test shows that it does, the Contractor 

shall pay for the test and any samples. If there is no Defect, the 

test shall be a Compensation Event. 

35. Identifying 

Defects and 

Correction of 

Defects 

35.1 The Project Manager shall check the Contractor‘s work and 

notify the Contractor of any Defects that are foundspecifying a 

time by which it should be corrected. Such checking shall not 

affect the Contractor‘s responsibilities. The Project Manager 

may instruct the Contractor to search for a Defect and to 

uncover and test any work that the Project Manager considers 

may have a Defect. 

35.2 The contractor shall permit the Employer‘s Technical auditor to 

check the contractor‘s work and notify the Project Manager and 

Contractor of any defects that are found.  Such a check shall not 

affect the Contractor‘s or the Project Manager‘s responsibility 

as defined in the Contract Agreement. 
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35.3 The Project Manager shall give notice to the Contractor of any 

Defects before the end of the Defects Liability Period, which 

begins at Completion, and is defined in the PCC. The Defects 

Liability Period shall be extended for as long as Defects remain 

to be corrected. 

35.4 Every time notice of a Defect isgiven, the Contractor shall 

correct the notified Defect within the length of time specified by 

the Project Manager‘s notice. 

36. Uncorrected 

Defects 

36.1 If the Contractor has not corrected a Defect within the time 

specified in the Project Manager‘s notice, the Project Manager 

shall assess the cost of having the Defect corrected, and the 

Contractor shall pay this amount. 

Note: 1.  Where in certain cases, the technical specifications provide 

for acceptance of works within specified tolerance limits at reduced 

rates, Project Manager will certify payments to Contractor 

accordingly. 

2.  Where the failure to correct a particular defect within the 

specified time is considered as a fundamental breach of contract a 

notice should be given to the contractor as stated in GCC 57.2(e). 

D.  Cost Control 

37. Contract Price 37.1 The Bill of Quantities shall contain priced items for the Works 

to be performed by the Contractor. The Bill of Quantities is used 

to calculate the Contract Price. The Contractor will be paid for 

the quantity of the work accomplished at the rate in the Bill of 

Quantities for each item. 

38. Changes in the 

Contract Price 

38.1 If the final quantity of the work done differs from the quantity in 

the Bill of Quantities for the particular item by more than 25 

percent, provided the change exceeds 1 percent of the Initial 

Contract Price, the Project Manager shall adjust the rate to allow 

for the change. 

(a) If the quantity of work executed exceeds the quantity of the 

item in BOQ beyond the higher specified limit the Project 

Manager shall fix the rate to be applied for the additional 

quantity of the work executed. 

(b) If the quantity of work executed is less than the quantity of the 

item in BOQ and is lesser than the lower specified limit, the 

Project Manager shall fix the rate to be applied for whole of 

the quantity of the work so executed 

38.2 The Project Manager shall not adjust rates from changes in 



 

quantities if thereby the Initial Contract Price is exceeded by 

more than 15 percent, except with the prior approval of the 

Employer. 

38.3 If requested by the Project Manager, the Contractor shall 

provide the Project Manager with a detailed cost breakdown of 

any rate in the Bill of Quantities. 

39. Variations 

 

39.1 All Variations shall be included in updated Programsproduced 

by the Contractor. 

39.2 The Contractor shall provide the Project Manager with a 

quotation (with breakdown of unit rates) for carrying out the 

Variation when requested to do so by the Project Manager. The 

Project Manager shall assess the quotation, which shall be given 

within seven (7) days of the request or within any longer period 

stated by the Project Manager and before the Variation is 

ordered. 

39.3 If the Contractor‘s quotation is unreasonable, [or if contractor 

fails to provide the Project Manager with a quotation within a 

reasonable time specified by Project Manager in accordance 

with GCC38.2] the Project Manager may order the Variation 

and make a change to the Contract Price, which shall be based 

on the Project Manager‘s own forecast of the effects of the 

Variation on the Contractor‘s costs. 

39.4 If the Project Manager decides that the urgency of varying the 

work would prevent a quotation being given and considered 

without delaying the work, no quotation shall be given and the 

Variation shall be treated as a Compensation Event. 

39.5 The Contractor shall not be entitled to additional payment for 

costs that could have been avoided by giving early warning.  

39.6 If the work in the Variation corresponds to an item description 

in the Bill of Quantities and if, in the opinion of the Project 

Manager, the quantity of work above the limit stated in Sub-

Clause 37.1 or the timing of its execution do not cause the cost 

per unit of quantity to change, the rate in the Bill of Quantities 

shall be used to calculate the value of the Variation. If the cost 

per unit of quantity changes, or if the nature or timing of the 

work in the Variation does not correspond with items in the Bill 

of Quantities, the quotation by the Contractor shall be in the 

form of new rates for the relevant items of work. 

 39.7 Value Engineering: Unless otherwise specified in the PCC, the 

Contractor may prepare, at its own cost, a value engineering 

proposal at any time during the performance of the contract. The 
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value engineering proposal shall, at a minimum, include the 

following; 

(a)  the proposed change(s), and a description of the difference 

to the existing contract requirements; 

(b)  a full cost/benefit analysis of the proposed change(s) 

including a description and estimate of costs (including 

life cycle costs) the Employer may incur in implementing 

the value engineering proposal; and 

(c) a description of any effect(s) of the change on 

performance/functionality. 

The Employer may accept the value engineering proposal if the 

proposal demonstrates benefits that: 

(a)  accelerate the contract completion period; or 

(b)  reduce the Contract Price or the life cycle costs to the 

Employer; or 

(c)  improve the quality, efficiency, safety or sustainability of 

the Facilities; or 

(d)  yield any other benefits to the Employer, 

without compromising the functionality of the Works. 

If the value engineering proposal is approved by the Employer 

and results in: 

(a)  a reduction of the Contract Price; the amount to be paid to 

the Contractor shall be the percentage specified in the 

PCC of the reduction in the Contract Price; or 

(b)  an increase in the Contract Price; but results in a reduction 

in life cycle costs due to any benefit described in (a) to (d) 

above, the amount to be paid to the Contractor shall be the 

full increase in the Contract Price. 

 

40. Cash Flow 

Forecasts 

40.1 When the Program, is updated, the Contractor shall provide the 

Project Manager with an updated cash flow forecast.  The cash 

flow forecast shall be in Indian Rupees. 

41. Payment 

Certificates 

41.1 The Contractor shall submit to the Project Manager monthly 

statements of the estimated value of the work executed less the 

cumulative amount certified previouslyalongwith details of 



 

measurement of the quantity of works executed in a tabular form 

approved by the Project Manager. 

41.2 The Project Manager shall check the Contractor‘s monthly 

statement and within 14 days certify the amount to be paid to the 

Contractor after taking into account any credit or debit for the 

month in question in respect of materials for the works in the 

relevant amount and under conditions set forth in GCC Sub-

Clause 49.4 [Secured Advance]. 

41.3 The value of work executed shall be determined by the Project 

Manager after due check and measurement of the quantities 

claimed as executed by the contractor. 

41.4 The value of work executed shall comprise the value of the 

quantities of work in the Bill of Quantities that have been 

completed. 

41.5 The value of work executed shall include the valuation of 

Variations and Compensation Events. 

41.6 The Project Manager may exclude any item certified in a 

previous certificate or reduce the proportion of any item 

previously certified in any certificate in the light of later 

information. 

42. Payments 42.1 Payments shall be adjusted for deductions for advance 

payments, retention, other recoveries in terms of contract & 

taxes to be deducted at source [TDS] as per applicable law. The 

Employer shall pay the Contractor the amounts certified by the 

Project Manager within 28 days of the date of each certificate. If 

the Employer makes a late payment, the Contractor shall be paid 

interest on the late payment in the next payment. Interest shall 

be calculated from the date by which the payment should have 

been made up to the date when the late payment is made at the 

rate stated in the PCC. 

42.2 If an amount certified is increased in a later certificate or as a 

result of an award by the Adjudicator or an Arbitrator, the 

Contractor shall be paid interest upon the delayed payment as 

set out in this clause. Interest shall be calculated at the rate 

stated in GCC 41.1 above, from the date upon which the 

increased amount would have been certified in the absence of 

dispute. 

42.3 Items of the Works for which no rate or price has been entered 

in shall not be paid for by the Employer and shall be deemed 

covered by other rates and prices in the Contract. 
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43. Compensation 

Events 

43.1 The following shall be Compensation Events: 

(a) The Employer does not give access to a part of the Site by 

the Site Possession Date pursuant to GCC Sub-Clause 

20.1. 

(b) The Employer modifies the Schedule of Other Contractors 

in a way that affects the work of the Contractor under the 

Contract. 

(c) The Project Manager orders a delay or does not issue 

Drawings, Specifications, or instructions required for 

execution of the Works on time. 

(d) The Project Manager instructs the Contractor to uncover or 

to carry out additional tests upon work, which is then 

found to have no Defects. 

(e) The Project Manager unreasonably does not approve a 

subcontract to be let. 

(f) Ground conditions are substantially more adverse than 

could reasonably have been assumed before issuance of 

the Letter of Acceptance from the information issued to 

bidders (including the Site Investigation Reports), from 

information available publicly and from a visual 

inspection of the Site. 

(g) The Project Manager gives an instruction for dealing with 

an unforeseen condition, caused by the Employer, or 

additional work required for safety or other reasons. 

(h) Other contractors, public authorities, utilities, or the 

Employer does not work within the dates and other 

constraints stated in the Contract, and they cause delay or 

extra cost to the Contractor. 

(i) The advance payment is delayed. 

(j) The effects on the Contractor of any of the Employer‘s 

Risks. 

(k) The Project Manager unreasonably delays issuing a 

Certificate of Completion. 

43.2 If a Compensation Event would cause additional cost or would 

prevent the work being completed before the Intended 

Completion Date, the Contract Price shall be increased and/or 

the Intended Completion Date shall be extended. The Project 

Manager shall decide whether and by how much the Contract 



 

Price shall be increased and whether and by how much the 

Intended Completion Date shall be extended. 

43.3 As soon as information demonstrating the effect of each 

Compensation Event upon the Contractor‘s forecast cost has 

been provided by the Contractor, it shall be assessed by the 

Project Manager, and the Contract Price shall be adjusted 

accordingly. If the Contractor‘s forecast is deemed 

unreasonable, the Project Manager shall adjust the Contract 

Price based on the Project Manager‘s own forecast. The Project 

Manager shall assume that the Contractor shall react 

competently and promptly to the event. 

43.4 The Contractor shall not be entitled to compensation to the 

extent that the Employer‘s interests are adversely affected by the 

Contractor‘s not having given early warning or not having 

cooperated with the Project Manager. 

44. Tax 44.1 The rates quoted by the Contractor shall be deemed to be 

inclusive of the VAT, Sales and other taxes that the Contractor 

will have to pay for the performance of this Contract.  The 

Employer will perform such duties in regard to the deduction of 

such taxes at source [TDS] as per applicable law. 

44.2 The Project Manager shall adjust the Contract Price if taxes, 

duties, and other levies are changed between the deadline for the 

submission of bids for the Contract and the date of the last 

Completion certificate. The adjustment shall be the change in 

the amount of tax payable by the Contractor, provided such 

changes are not already reflected in the Contract Price. 

45. Currencies 45.1 All payments shall be made in Indian Rupees. 

46. Price 

Adjustment 

46.1 Contract price shall be adjusted for increase or decrease in rates 

and price of labour, materials, fuels and lubricants and other 

inputs to the works in accordance with the principles and 

procedures outlined below. A table of adjustment data is 

included in the PCC which indicates the coefficients of various 

inputs and the sources of indices for various schedules of BOQ.  

If the PCC does not include a table of adjustment data this sub 

clause shall not apply and there shall be no price adjustment. 

(a) The price adjustment according to sub para (d) below, shall 

apply for the work done from the start date givenin the PCC 

up to the end of the Intended CompletionDate.  If there is 

delay in completion beyond such datefor reasons 

attributable to the contractor, the Price Adjustment for the 

work carried out during such period, for reasons attributable 
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to the Contractor, shall beregulated by sub-para (g) below. 

(b) The Contract Price shall be adjusted to take account of any 

increase or decrease in cost after the base date, which affect 

the Contractor in performance of obligations under the 

Contract. 

(c) The total value (R) of the work done during the specified 

period [GCC 40.1] shall be as under: 

R= SUM (RS1 + RS2 + RS3 + …….RSn),  

Where, 

‗Rsn‘ is the value of work done during the specified period 

to which the price adjustment shall be applied for the 

relevant schedule of Bill of Quantities (BOQ) specified in 

P.C.C during the specified period, and represented as 

under: 

Rsn = (Vsn + Ssn) minus (amount of secured advance 

recovered in the same period + value of works executed 

under variations for which price adjustments will be 

worked separately based on terms mutually agreed between 

the Project Manager and the Contractor) 

where, 

Vsnis the total value of work done during the specified 

period for the respective schedule of BOQ, and  

Ssn is the secured advance paid during the specified period 

for the respective schedule of BOQ, 

(d) The adjustment to be applied to the amount otherwise payable 

to the Contractor, as valued in accordance with the appropriate 

schedule of BOQ and certified in Payment Certificates, shall 

be determined from formulae which shall be of the following 

general type: 

Pn = a + b Ln/Lo +c En/Eo + d Mn/Mo+ ………. 

where,  

―Pn‖ is the adjustment multiplier to be applied to the value 

of the work done during the period ―n‖, this period being a  

month unless otherwise stated in the PCC. 

―a‖ is a fixed coefficient, stated in the relevant table of 

adjustment data, representing the non-adjustable portion in 



 

contractual payments; 

―b‖, ―c‖, ―d‖,… are coefficients representing the estimated 

proportion of each cost element related to the execution of 

the Works, as stated in the relevant table of adjustment 

data; such tabulated cost elements may be indicative of 

resources such as labour, equipment and materials; 

―Ln‖[Labour], ―En‖[Equipment], ―Mn‖[Material], …. are 

the current cost indices or reference prices for period ―n‖, 

each of which is applicable to the relevant tabulated cost 

element [Labour, Equipment, Steel, Cement, 

Fuel/Lubricants, Bitumen, others] on the date, specified in 

the Table-2 of Adjustment Data, prior to the last day of the 

period (to which the particular Payment Certificate relates); 

and  

―Lo‖, ―Eo‖, ―Mo‖, ….are the base cost indices or reference 

prices, expressed in the relevant currency of payment, each 

of which is applicable to the relevant tabulated cost 

element on the Base Date. 

(e) The cost indices or reference prices stated in the tables of 

adjustment data given in PCC shall be used. The base date 

shall be the deadline for submission of bids. 

(f) If the Contractor fails to complete the Works within the 

Intended Completion date, adjustment of prices thereafter 

shall be made using either: 

(i) index or price applicable for each cost element tabulated 

in the tables of adjustment data on the specified date 

prior to the expiry of the Intended Completion Date, or  

(ii) the current index or price applicable for the period in 

question whichever is more favourableto the Employer. 

(g) The weightings (coefficients) for each of the factors of cost 

stated in the table(s) of adjustment data shall only be varied 

by the Project Manager if they have been rendered 

unreasonable, unbalanced or inapplicable, as a result of 

Variations. 

(h) Unless otherwise stated in the P.C.C., the Price 

adjustment shall be done in each monthly Interim Payment 

Certificate [IPC]. The coefficients and indices are given in 

the Tables of Adjustment Data in Contract data. 

To the extent that full compensation for any rise or fall in costs to the 

contractor is not covered by the provisions of this or other clauses in 
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the contract, the unit rates and prices included in the contract shall be 

deemed to include amounts to cover the contingency of such other rise 

or fall in costs 

46.2 If the value of the index is changed after it has been used in a 

calculation, the calculation shall be corrected and an adjustment 

made in the next payment certificate. The index value shall be 

deemed to take account of all changes in cost due to fluctuations 

in costs. 

47. Retention 47.1 The Employer shall retain from each payment due to the 

Contractor the proportion stated in the PCC until Completion 

of the whole of the Works. 

47.2 Upon the issue of a Certificate of Completion of the Works by 

the Project Manager, in accordance with GCC 53.1, half the 

total amount retained shall be repaid to the Contractor and half 

when the Defects Liability Period has passed and the Project 

Manager has certified that all Defects notified by the Project 

Manager to the Contractor before the end of this period have 

been corrected. On completion of the whole works the 

Contractor may substitute the balance retention money with an 

―on demand‖ Bank guarantee. 

48. Liquidated 

Damages 

48.1 The Contractor shall pay liquidated damages to the Employer at 

the rate per day stated in the PCC for each day that the 

Completion Date is later than the Intended Completion Date (for 

the whole of the works or the milestones as stated in the PCC).  

The total amount of liquidated damages shall not exceed the 

amount defined in the PCC. The Employer may deduct 

liquidated damages from payments due to the Contractor.  

Payment of liquidated damages shall not affect the Contractor‘s 

liabilities. 

Time is the essence of the contract and payment or deduction of 

liquidated damages shall not relieve the contractor from his 

obligation to complete the work as per agreed construction 

program and milestones, or from any of the Contractor‘s other 

obligations and liabilities under the contract. 

48.2 If the Intended Completion Date including milestonesis 

extended after liquidated damages have been paid, the Project 

Manager shall correct any overpayment of liquidated damages 

by the Contractor by adjusting the next payment certificate.  The 

Contractor shall be paid interest on the overpayment, calculated 

from the date of payment to the date of repayment, at the rates 

specified in GCC Sub-Clause 41.1. 



 

49. Bonus 49.1 The Contractor shall be paid a Bonus calculated at the rate per 

calendar day stated in the PCC for each day (less any days for 

which the Contractor is paid for acceleration) that the 

Completion is earlier than the Intended Completion Date. The 

Project Manager shall certify that the Works are complete, 

although they may not be due to be complete. 

50. Advance 

Payment 

50.1 The Employer shall make advance payment to the Contractor of 

the amounts stated in the PCC by the date stated in the PCC, 

against provision by the Contractor of an Unconditional Bank 

Guarantee in a form and by a bank acceptable to the Employer 

in amounts in Indian Rupees equal to the advance payment. The 

Guarantee shall remain effective until the advance payment has 

been repaid, but the amount of the Guarantee shall be 

progressively (each instalment not less than Rs 500,000) 

reduced by the amounts repaid by the Contractor. Interest shall 

not be charged on the advance payment. 

50.2 The Contractor is to use the advance payment only to pay for 

Equipment, Plant, Materials, and mobilization expenses required 

specifically for execution of the Contract. The Contractor shall 

demonstrate that advance payment has been used in this way by 

supplying copies of invoices or other documents to the Project 

Manager. 

50.3 The advance payment shall be repaid by deducting proportionate 

amounts from payments otherwise due to the Contractor, 

following the schedule of completed percentages of the Works 

on a payment basis. No account shall be taken of the advance 

payment or its repayment in assessing valuations of work done, 

Variations, price adjustments, Compensation Events, or 

Liquidated Damages. 

50.4 The Project Manager shall make advance payment in respect of 

materials intended for but not yet incorporated in the Works in 

accordance with conditions stipulated in the PCC. 

51. Securities 51.1 The Performance Security shall be provided to the Employer no 

later than the date specified in the Letter of Acceptance and 

shall be issued in an amount specified in the PCC, by a 

Nationalized or Scheduledbankin India. The Bank Guarantee for 

Performance Security shall be valid until a date 28 days from 

the date of issue of the Certificate of Completion. 

52. Dayworks 52.1 Not Used. 

53. Cost of 

Repairs 

53.1 Loss or damage to the Works or Materials to be incorporated in 

the Works between the Start Date and the end of the Defects 
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Correction periods shall be remedied by the Contractor at the 

Contractor‘s cost if the loss or damage arises from the 

Contractor‘s acts or omissions. 

E.  Finishing the Contract 

54. Completion 54.1 The Contractor shall request the Project Manager to issue a 

Certificate of Completion of the Works, and the Project Manager 

shall do so upon deciding that the whole of the Works is 

completed. 

55. Taking Over 55.1 The Employer shall take over the Site and the Works within 

seven days of the Project Manager‘s issuing a certificate of 

Completion. 

56. Final 

Account 

56.1 The Contractor shall supply the Project Manager with a detailed 

account of the total amount that the Contractor considers payable 

under the Contract at the end of the Defects Liability Period. The 

Project Manager shall issue a Defects Liability Certificate and 

certify any final payment that is due to the Contractor within 56 

days of receiving the Contractor‘s account if it is correct and 

complete. If it is not, the Project Manager shall issue within 56 

days a schedule that states the scope of the corrections or 

additions that are necessary. If the Final Account is still 

unsatisfactory after it has been resubmitted, the Project Manager 

shall decide on the amount payable to the Contractor and issue a 

payment certificate within 56 days of receiving the contractor‘s 

revised account. 

57. Operating and 

Maintenance 

Manuals 

57.1 If ―as built‖ Drawings [including a compact disk containing 

digitized drawings] and/or operating and maintenance manuals 

are required, the Contractor shall supply them by the dates stated 

in the PCC. 

57.2 If the Contractor does not supply the Drawings [including a 

compact disk containing digitized drawings] and/or manuals by 

the dates stated in the PCC pursuant to GCC Sub-Clause 56.1, 

or they do not receive the Project Manager‘s approval, the Project 

Manager shall withhold the amount stated in the PCC from 

payments due to the Contractor. 

58. Termination 58.1 The Employer or the Contractor may terminate the Contract if the 

other party causes a fundamental breach of the Contract after 

giving fourteen (14) days written notice. 

 58.2 Fundamental breaches of Contract shall include, but shall not be 

limited to, the following:  



 

 (a) the Contractor stops work for 28 days when no stoppage of 

work is shown on the current Program and the stoppage has 

not been authorized by the Project Manager; 

(b) the Project Manager instructs the Contractor to delay the 

progress of the Works, and the instruction is not withdrawn 

within 28 days; 

(c) the Employer or the Contractor is made bankrupt or goes 

into liquidation other than for a reconstruction or 

amalgamation; 

(d) a payment certified by the Project Manager is not paid by 

the Employer to the Contractor within 84 days of the date 

of the Project Manager‘s certificate; 

(e) the Project Manager gives Notice that failure to correct a 

particular Defect is a fundamental breach of Contract and 

the Contractor fails to correct it within a reasonable period 

of time determined by the Project Manager; 

(f) the Contractor does not maintain a Security, which is required;  

(g) the Contractor has delayed the completion of the Works by 

the number of days for which the maximum amount of 

liquidated damages can be paid, as defined in the PCC; or 

(h) if the Contractor, in the judgment of the Employer has 

engaged in Fraud and Corruption, as defined in   paragrpah 

2.2 a of the Appendix A to the GCC, in competing for or in 

executing the Contract, then the Employer may, after 

giving fourteen (14) days written notice to the Contractor, 

terminate the Contract and expel him from the Site. 

(i) The contractor has contravened Clauses 7 and 9 of GCC. 

(j) The contractor does not adhere to the agreed construction 

program, agreed ESHS-MSIP [Clause 26 of GCC],and also 

fails to take satisfactory remedial action as per agreements 

reached in the management meetings [Clause 30 of GCC] for 

a period of 60 days. 

(k) The contractor fails to carry out of the instructions of the 

Project Manager within a reasonable time determined by the 

Project Manager in accordance with GCC Clause 15.1 and 

22. 

(l) The contractor (in case of Joint Venture) has modified the 

composition of the joint venture and/or the responsibility of 



180 

each member of the joint venture from what is stated in joint 

venture agreement without the prior approval of the 

Employer. 

 58.3 Notwithstanding the above, the Employer may terminate the 

Contract for convenience.  

 58.4 If the Contract is terminated, the Contractor shall stop work 

immediately, make the Site safe and secure, and leave the Site as 

soon as reasonably possible. 

 58.5 When either party to the Contract gives notice of a breach of 

Contract to the Project Manager for a cause other than those 

listed under GCC Sub-Clause 57.2 above, the Project Manager 

shall decide whether the breach is fundamental or not.  

59. Payment upon 

Termination 

59.1 If the Contract is terminated because of a fundamental breach of 

Contract by the Contractor, the Project Manager shall issue a 

certificate for the value of the work done and Materials ordered 

less advance payments received up to the date of the issue of the 

certificate less other recoveries due in terms of contract, less 

taxes to be deducted at source [TDS] as per applicable law, and 

less the percentage to apply to the value of the work not 

completed, as specified in the PCC. Additional Liquidated 

Damages shall not apply.  If the total amount due to the 

Employer exceeds any payment due to the Contractor, the 

difference shall be a debt payable to the Employer. 

59.2 If the Contract is terminated for the Employer‘s convenience or 

because of a fundamental breach of Contract by the Employer, 

the Project Manager shall issue a certificate for the value of the 

work done, Materials ordered, the reasonable cost of removal of 

Equipment, repatriation of the Contractor‘s personnel employed 

solely on the Works, and the Contractor‘s costs of protecting and 

securing the Works, and less advance payments received up to 

the date of the certificate less other recoveries due in terms of 

contract, and less taxes to be deducted at source [TDS] as per 

applicable law, 

60. Property 60.1 All Materials on the Site, Plant, Equipment, Temporary Works, 

and Works shall be deemed to be the property of the Employer if 

the Contract is terminated because of the Contractor‘s default. 

61. Release from 

Performance 

61.1 If the Contract is frustrated by the outbreak of war or by any 

other event entirely outside the control of either the Employer or 

the Contractor, the Project Manager shall certify that the Contract 

has been frustrated. The Contractor shall make the Site safe and 

stop work as quickly as possible after receiving this certificate 



 

and shall be paid for all work carried out before receiving it and 

for any work carried out afterwards to which a commitment was 

made. 

62. Suspension of 

Bank Loan or 

Credit 

62.1 In the event that the Bank suspends the Loan or Credit to the 

Employer, from which part of the payments to the Contractor are 

being made: 

(a) The Employer is obligated to notify the Contractor of such 

suspension within 7 days of having received the Bank‘s 

suspension notice. 

(b) If the Contractor has not received sums due to it within the 

28 days for payment provided for in Sub-Clause 40.1, the 

Contractor may immediately issue a 14-day termination 

notice. 
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APPENDIX- A TO GENERAL CONDITIONS 
 

Fraud and Corruption 
(Text in this Appendix shall not be modified) 

 

1. Purpose 

1.1 The Bank‘s Anti-Corruption Guidelines and this annex apply with respect to procurement 

under Bank Investment Project Financing operations. 

2. Requirements 

2.1 The Bank requires that Borrowers (including beneficiaries of Bank financing); 

bidders(applicants/proposers), consultants, contractors and suppliers; any sub-contractors, 

sub-consultants, service providers or suppliers; any agents (whether declared or not); and 

any of their personnel, observe the highest standard of ethics during the procurement 

process, selection and contract execution of Bank-financed contracts, and refrain from 

Fraud and Corruption. 

2.2 To this end, the Bank: 

a. Defines, for the purposes of this provision, the terms set forth below as follows: 

i. ―corrupt practice‖ is the offering, giving, receiving, or soliciting, 

directly or indirectly, of anything of value to influence improperly the 

actions of another party; 

ii. ―fraudulent practice‖ is any act or omission, including 

misrepresentation, that knowingly or recklessly misleads, or attempts to 

mislead, a party to obtain financial or other benefit or to avoid an 

obligation; 

iii. ―collusive practice‖ is an arrangement between two or more parties 

designed to achieve an improper purpose, including to influence 

improperly the actions of another party; 

iv. ―coercive practice‖ is impairing or harming, or threatening to impair or 

harm, directly or indirectly, any party or the property of the party to 

influence improperly the actions of a party; 

v. ―obstructive practice‖ is: 

(a) deliberately destroying, falsifying, altering, or concealing of 

evidence material to the investigation or making false 

statements to investigators in order to materially impede a 

Bank investigation into allegations of a corrupt, fraudulent, 

coercive, or collusive practice; and/or threatening, harassing, or 

intimidating any party to prevent it from disclosing its 

knowledge of matters relevant to the investigation or from 

pursuing the investigation; or 



 

(b) acts intended to materially impede the exercise of the Bank‘s 

inspection and audit rights provided for under paragraph 2.2 e. 

below. 

b. Rejects a proposal for award if the Bank determines that the firm or individual 

recommended for award, any of its personnel, or its agents, or its sub-consultants, 

sub-contractors, service providers, suppliers and/ or their employees, has, directly or 

indirectly, engaged in corrupt, fraudulent, collusive, coercive, or obstructive 

practices in competing for the contract in question; 

c. In addition to the legal remedies set out in the relevant Legal Agreement, may take 

other appropriate actions, including declaring misprocurement, if the Bank 

determines at any time that representatives of the Borrower or of a recipient of any 

part of the proceeds of the loan engaged in corrupt, fraudulent, collusive, coercive, 

or obstructive practices during the procurement process, selection and/or execution 

of the contract in question,  without the Borrower having taken timely and 

appropriate action satisfactory to the Bank to address such practices when they 

occur, including by failing to inform the Bank in a timely manner at the time  they 

knew of the practices;  

d. Pursuant to the Bank‘s Anti- Corruption Guidelines and in accordance with the 

Bank‘s prevailing sanctions policies and procedures, may sanction a firm or 

individual, either indefinitely or for a stated period of time, including by publicly 

declaring such firm or individual ineligible (i) to be awarded or otherwise benefit 

from a Bank-financed contract, financially or in any other manner;9 (ii) to be a 

nominated10 sub-contractor, consultant, manufacturer or supplier, or service 

provider of an otherwise eligible firm being awarded a Bank-financed contract; and 

(iii) to receive the proceeds of any loan made by the Bank or otherwise to participate 

further in the preparation or implementation of any Bank-financed project;  

e. Requires that a clause be included in bidding/request for proposals documents and in 

contracts financed by a Bank loan, requiring (i) bidders(applicants/proposers), 

consultants, contractors, and suppliers, and their sub-contractors, sub-consultants, 

service providers, suppliers, agents personnel, permit the Bank to inspect
11

 all 

accounts, records and other documents relating to the procurement process, selection 

                                                 
9
 For the avoidance of doubt, a sanctioned party‘s ineligibility to be awarded a contract shall include, without limitation, (i) applying for 

pre-qualification, expressing interest in a consultancy, and bidding, either directly or as a nominated sub-contractor, nominated 

consultant, nominated manufacturer or supplier, or nominated service provider, in respect of such contract, and (ii) entering into an 

addendum or amendment introducing a material modification to any existing contract. 
10 A nominated sub-contractor, nominated consultant, nominated manufacturer or supplier, or nominated service provider (different 

names are used depending on the particular bidding document) is one which has been: (i) included by the bidder in its pre-

qualification application or bid because it brings specific and critical experience and know-how that allow the bidder to meet the 
qualification requirements for the particular bid; or (ii) appointed by the Borrower.   

11
 Inspections in this context usually are investigative (i.e., forensic) in nature.  They involve fact-finding activities undertaken by the 

Bank or persons appointed by the Bank to address specific matters related to investigations/audits, such as evaluating the veracity of 
an allegation of possible Fraud and Corruption, through the appropriate mechanisms.  Such activity includes but is not limited to: 

accessing and examining a firm's or individual's financial records and information, and making copies thereof as relevant; 

accessing and examining any other documents, data and information (whether in hard copy or electronic format) 

deemed relevant for the investigation/audit, and making copies thereof as relevant; interviewing staff and other relevant 

individuals; performing physical inspections and site visits; and obtaining third party verification of information. 
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and/or contract execution, and to have them audited by auditors appointed by the 

Bank. 

 

  



 

APPENDIX B 

Environmental, Social, Health and Safety (ESHS)  

Metrics for Progress Reports 

Metrics for regular reporting: 

i. environmental incidents or non-compliances with contract requirements, 

including contamination, pollution or damage to ground or water supplies; 

ii. health and safety incidents, accidents, injuries and all fatalities that require 

treatment;  

iii. interactions with regulators:  identify agency, dates, subjects, outcomes (report 

the negative if none); 

iv. status of all permits and agreements:  

i. work permits: number required, number received, actions taken for those 

not received; 

v. health and safety supervision:  

i. safety officer: number days worked, number of full inspections & partial 

inspections, reports to construction/project management; 

ii. number of workers, work hours, metric of PPE use (percentage of workers with 

full personal protection equipment (PPE), partial, etc.), worker violations 

observed (by type of violation, PPE or otherwise), warnings given, repeat 

warnings given, follow-up actions taken (if any); 

vi. worker accommodations: 

i. number of expats housed in accommodations, number of locals;  

ii. date of last inspection, and highlights of inspection including status of 

accommodations‘ compliance with national and local law and good practice, 

including sanitation, space, etc.; 

iii. actions taken to recommend/require improved conditions, or to improve 

conditions. 

vii. HIV/AIDS: provider of health services, information and/or training, location 

of clinic, number of non-safety disease or illness treatments and diagnoses (no 

names to be provided); 

viii. gender (for expats and locals separately): number of female workers, 

percentage of workforce, gender issues raised and dealt with (cross-reference 

grievances or other sections as needed); 
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ix. training: 

x. number of new workers, number receiving induction training, dates of 

induction training; 

xi. number and dates of toolbox talks, number of workers receiving Occupational 

Health and Safety (OHS), environmental and social training; 

xii. number and dates of HIV/AIDS sensitization and/or training, no. workers 

receiving training (this reporting period and in the past); same questions for 

gender sensitization, flag person training. 

xiii. number and date of GBV /SEA sensitization and/or training, number of 

workers receiving training on code of conduct (in the reporting period and in 

the past), etc. 

xiv. environmental and social supervision: 

iii. environmentalist: days worked, areas inspected and numbers of inspections of 

each (road section, work camp, accommodations, quarries, borrow areas, spoil 

areas, swamps, forest crossings, etc.), highlights of activities/findings (including 

violations of environmental and/or social best practices, actions taken), reports to 

environmental and/or social specialist/construction/site management; 

iv. sociologist: days worked, number of partial and full site inspections (by area: road 

section, work camp, accommodations, quarries, borrow areas, spoil areas, clinic, 

HIV/AIDS center, community centers, etc.), highlights of activities (including 

violations of environmental and/or social requirements observed, actions taken), 

reports to environmental and/or social specialist/construction/site management; 

and 

v. community liaison person(s): days worked (hours community center open), 

number of people met, highlights of activities (issues raised, etc.), reports to 

environmental and/or social specialist /construction/site management. 

xv. Grievances: list new grievances (e.g. allegations of GBV / SEA) received in 

the reporting period and unresolved past grievances by date received, 

complainant, how received, to whom referred to for action, resolution and date 

(if completed), data resolution reported to complainant, any required follow-

up (Cross-reference other sections as needed): 

vi. Worker grievances; 

vii. Community grievances 

xvi. Traffic and vehicles/equipment: 

i. traffic accidents involving project vehicles & equipment: provide date, location, 

damage, cause, follow-up; 



 

ii. accidents involving non-project vehicles or property (also reported under 

immediate metrics): provide date, location, damage, cause, follow-up;  

iii. overall condition of vehicles/equipment (subjective judgment by 

environmentalist); non-routine repairs and maintenance needed to improve 

safety and/or environmental performance (to control smoke, etc.). 

xvii. Environmental mitigations and issues (what has been done): 

viii. dust: number of working bowsers, number of waterings/day, number of 

complaints, warnings given by environmentalist, actions taken to resolve; 

highlights of quarry dust control (covers, sprays, operational status); % of 

rock/spoil lorries with covers, actions taken for uncovered vehicles; 

ix. erosion control: controls implemented by location, status of water crossings, 

environmentalist inspections and results, actions taken to resolve issues, 

emergency repairs needed to control erosion/sedimentation; 

x. quarries, borrow areas, spoil areas, asphalt plants, batch plants: identify major 

activities undertaken in the reporting period at each, and highlights of 

environmental and social protection: land clearing, boundary marking, topsoil 

salvage, traffic management, decommissioning planning, decommissioning 

implementation; 

xi. blasting: number of blasts (and locations), status of implementation of blasting 

plan (including notices, evacuations, etc.), incidents of off-site damage or 

complaints (cross-reference other sections as needed); 

xii. spill cleanups, if any:  material spilled, location, amount, actions taken, material 

disposal (report all spills that result in water or soil contamination; 

xiii. waste management: types and quantities generated and managed, including 

amount taken offsite (and by whom) or reused/recycled/disposed on-site; 

xiv. details of tree plantings and other mitigations required undertaken in the reporting 

period; 

xv. details of water and swamp protection mitigations required undertaken in the 

reporting period. 

xviii. compliance: 

xvi. compliance status for conditions of all relevant consents/permits, for the Work, 

including quarries, etc.): statement of compliance or listing of issues and actions 

taken (or to be taken) to reach compliance; 

xvii. compliance status of C-ESMP/ESIP requirements: statement of compliance or 

listing of issues and actions taken (or to be taken) to reach compliance 
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xviii. compliance status of GBV/SEA prevention and response action plan: statement of 

compliance or listing of issues and actions taken (or to be taken) to reach 

compliance 

xix. compliance status of Health and Safety Management Plan re: statement of 

compliance or listing of issues and actions taken (or to be taken) to reach 

compliance 

xx. other unresolved issues from previous reporting periods related to environmental 

and social: continued violations, continued failure of equipment, continued lack of 

vehicle covers, spills not dealt with, continued compensation or blasting issues, 

etc.  Cross-reference other sections as needed. 

  



 

Section IX -Particular Conditions of Contract 

 

Except where otherwise specified, all Particular Conditions of Contract should be filled in by 

the Employer prior to issuance of the bidding document.  Schedules and reports to be 

provided by the Employer should be annexed. 

 

A. General 

GCC 1.1 (d) The financing institution is: The World Bank 

GCC 1.1 (r) 
The Employer is Assam Inland Water Transport Development Society, 

Ulubari, Assam, Guwahati 781 007 

Floor number: 3
rd

 Floor of Directorate of Inland Water Transport 

City: Guwahati 

Pin Code: 781 007 

Country:   India 

GCC 1.1 (v) The Intended Completion Date for the whole of the Works shall be 12 

months from the date of effectiveness of the contract 

GCC 1.1 (y) The Project Manager is: Executive Engineer, Directorate of Inland Water 

Transport 

Assam Inland Water Transport Development Society, Ulubari, Assam, 

Guwahati 781 007 

Floor number: 3
rd

 Floor of Directorate of Inland Water Transport 

City: Guwahati 

Pin Code: 781 007 

Country:   India 

GCC 1.1 (aa) The Site is located at Guwahati/Dhubri/Goalpara. 

GCC 1.1 (dd) The Start Date shall be one week after the date of issue of notice to proceed 

with works to the contractor. 

GCC 1.1 (hh) The Works consist of  

RETROFITTING, REPAIRS AND CLASS CERTIFICATION OF: 
 

PACKAGE I - 4 (FOUR) EXISTING STEEL VESSELS OF IWT, ASSAM 

LOCATED AT GUWAHATI (NAME OF VESSELS: M V Kaziranga, RPL 

Nambor, M B Kameswari, M B Mahalaxmi) 
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PACKAGE II - 3 (THREE) EXISTING STEEL VESSELS OF IWT, 

ASSAM LOCATED AT DHUBRI & GOALPARA (NAME OF VESSELS: 

R PL Brahmaputra and  RPL Jogighopa at Dhubri, RPL Dorika at Goalpara) 

Identification number of Contract is: Package I and Package II 

GCC 1.1 (ii) The following is added as GCC 1.1. (ii)  

 

―ESHS‖ means environmental, social (including sexual exploitation and 

abuse (SEA) and gender based violence (GBV)), health and safety. 

GCC 1.1 (hh) The following is added as GCC 1.1. (hh) 

 

The word “construction” will be read as “repairing and retrofitting”. 

GCC 1.1 (jj) The following is added as GCC 1.1. (jj) 

 

The word “lot” will be read as “package” in the entire contract 

documents. 

GCC 2.2 Sectional Completions are: NA 

GCC 2.3(i) The following documents also form part of the Contract:  

S. No. Document Description of the document 

1. Construction 

Methodology 

Construction methodology given in bid amended 

as per comments of employer given in letter of 

acceptance. 

2. Quality 

control 

Quality control procedures and assurance plans 

given in the bid and amended as per comments of 

Employer given in letter of acceptance. 

3. Environment

al, Social, 

Health and 

Safety 

(i) ESHSManagement Strategies and 

Implementation Plans; and (ii) Code of Conduct 

(ESHS). 

 

GCC 3.1  The language of the contract is English.  

The law that applies to the Contract are the laws of Union of India. 

GCC 5.1 The Project Manager may delegate any of his duties and responsibilities. 

GCC 7.1 The ceiling for sub-contractor is 10% of the Contract Amount 

GCC 8.1 Schedule of other contractors: NA 

GCC 9.1 Key Personnel and equipment: 



 

GCC 9.1 is replaced with the following: 

 

9.1 Key Personnel are the Contractor‘s personnel named in this GCC 9.1 

of the Particular Conditions of Contract. The Contractor shall employ 

the Key Personnel and use the equipment identified in its Bid, to carry 

out the Works or other personnel and equipment approved by the 

Project Manager. The Project Manager shall approve any proposed 

replacement of Key Personnel and equipment only if their relevant 

qualifications or characteristics are substantially equal to or better 

than those proposed in the Bid. 

[insertthe name/s of each Key Personnel agreed by the Employer prior to 

Contract signature, Schedule of Key Personnel and equipment as indicated 

in accepted bid& construction methodology]. 

GCC 9.2 The following is inserted as GCC 9.2 (e): 

―breaches the Code of Conduct (ESHS) (e.g. spreading communicable 

diseases, sexual harassment, gender-based violence, (GBV), sexual 

exploitation or abuse, illicit activity or crime).‖ 

 

GCC 14.1 The minimum insurance amounts and deductibles shall be: 

[Employers should fill these columns carefully in consultation with insurance 

companies.  It should not be left blank] 

S.No. Description Minimum 

cover for 

Insurance 

Maximum deductible 

for Insurance 

(i) Works and Plant and 

Materials which are 

incorporated in works 

  

(ii) Loss or damage to 

Construction 

Equipment 

  

(iii) Other Property   

(iv) Personal injury or 

death insurance: 

a) for other 

people; 

  

 b) for 

Contractor‘s 

In accordance with the statutory 

requirements applicable in India 
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Employees 

(i)  

GCC 15.1 Site Data are: All available data required to execute the repairing and 

retrofitting works of the mentioned vessels in different locations of Assam. 

GCC 16.2 Delete GCC 16.2.1 and 16.2.2 in totality. 

GCC 16.1 

(add new 

16.2) 

ESHS Management Strategies and Implementation Plans 

The following is inserted as a new sub-clause 16.2: 

―16.2 The Contractor shall not carry out any Works, including mobilization 

and/or pre-construction activities (e.g. limited clearance for haul roads, site 

accesses and work site establishment, geotechnical investigations or 

investigations to select ancillary features such as quarries and borrow pits), 

unless the Project Manager is satisfied that appropriate measures are in place 

to address environmental, social, health and safety risks and impacts. At a 

minimum, the Contractor shall apply the Management Strategies and 

Implementation Plans and Code of Conduct, submitted as part of the Bid and 

agreed as part of the Contract. The Contractor shall submit, on a continuing 

basis, for the Project Manager‘s prior approval, such supplementary 

Management Strategies and Implementation Plans as are necessary to 

manage the ESHS risks and impacts of ongoing works. These Management 

Strategies and Implementation Plans collectively comprise the Contractor‘s 

Environmental and Social Management Plan (C-ESMP). The C-ESMP shall 

be approved prior to the commencement of construction activities (e.g. 

excavation, earth works, bridge and structure works, stream and road 

diversions, quarrying or extraction of materials, concrete batching and 

asphalt manufacture). The approved C-ESMP shall be reviewed, periodically 

(but not less than every six (6) months), and updated in a timely manner, as 

required, by the Contractor to ensure that it contains measures appropriate to 

the Works activities to be undertaken. The updated C-ESMP shall be subject 

to prior approval by the Project Manager.‖ 

GCC 21.1 The Site Possession Date(s) shall be: [insert location(s) and date(s)]  

The Site Possession Dates shall be: 

Section 1 ____________________ 

Section 2____________________ 

Section 3 ____________________ 

 



 

GCC 24.1 & 

GCC 24.2 

Name of the agreed 

Adjudicator………………………………………...(insert name before 

signing contract). 

Appointing Authority for the Adjudicator:  [insert name of Authority]. 

[Note: if ITB 49 provides for an Adjudicator from list provided by an 

Institution, insert the name of the same institution as the appointing 

authority] 

GCC 25.3 Daily rate and types of reimbursable expenses to be paid to the Adjudicator: 

[insert daily fees - not less than Rs10,000 per day, and reimbursable 

expenses – boarding/ lodging/ travel etc.]. 

[Note: if ITB 49 provides for provision of an Adjudicator from list provided 

by an institution, kindly state that „the daily fee and reimbursable expenses 

payable to the Adjudicator will be governed by rules of ………. [name of the 

Institution]. 

GCC 24.4 The procedure for adhoc arbitration will be as follows: 

(a) In case of Dispute or difference arising between the Employer 

and a Contractor relating to any matter arising out of or 

connected with this agreement, such disputes or difference shall 

be settled in accordance with the Arbitration and Conciliation 

Act, 1996.  The arbitral tribunal shall consist of 3 Arbitrators 

one each to be appointed by the Employer and the Contractor.  

The third Arbitrator shall be chosen by the two Arbitrators so 

appointed by the Parties and shall act as Presiding Arbitrator.  In 

case of failure of the two Arbitrators appointed by the parties to 

reach upon a consensus within a period of 30 days from the 

appointment of the Arbitrator appointed subsequently, the 

Presiding Arbitrator shall be appointed by the Indian Council of 

Arbitration. 

(b) If one of the parties fails to appoint its Arbitrator in pursuance of 

sub-clause (a) above within 30 days after receipt of the notice of 

the appointment of its Arbitrator by the other party, then the 

*Indian Council of Arbitration/President of the Institution of 

Engineers (India)/The International Centre for Alternative 

Disputes Resolution (India), both in cases of Foreign Contractor 

as well as Indian Contractor, shall appoint the Arbitrator.  A 

certified copy of the order of the Indian Council of Arbitration. 

(c) Arbitration may be commenced prior to or after completion of 

the Works, provided that the obligations of the Employer, the 

Project Manager, the Contractor and the Adjudicator shall not be 

altered by reason of the arbitration being conducted during the 
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progress of the Works. 

(d) Arbitration proceedings shall be held atGuwahati , and the 

language of the arbitration proceedings and that of all 

documents and communications between the parties shall be 

English. 

(e) The decision of the majority of Arbitrators shall be final and 

binding upon both parties.  The cost and expenses of Arbitration 

proceedings will be paid as determined by the arbitral tribunal.  

However, the expenses incurred by each party in connection 

with the preparation, presentation, etc. of its proceedings as also 

the fees and expenses paid to the Arbitrator appointed by such 

party or on its behalf shall be borne by each party itself. 

(f) Where the value of the contract is Rs.50 million and below, the 

disputes or differences arising shall be referred to the Sole 

Arbitrator.  The Sole Arbitrator should be appointed by 

agreement between the parties; failing such agreement, by the 

appointing authority, namely the Indian Council of Arbitration. 

(g) The Arbitrator should give final award within120 days of 

starting of the proceedings  

(h) Performance under the contract shall continue during the 

arbitration proceedings and payments due to the contractor by 

the Employer shall not be withheld, unless they are the subject 

matter of the arbitration proceedings. 

(g) Any dispute or difference whatsoever arising between the parties out of or 

relating to the construction, meaning, scope, operation or effect of this 

contract or the validity or the breach thereof shall be settled by arbitration 

in accordance with the Rules of Domestic Commercial Arbitration of the 

Indian Council of Arbitration and the award made in pursuance thereof 

shall be binding on the parties. 

 

The arbitral tribunal shall consist of 3 Arbitrators, arbitration proceedings 

shall be held atGuwahati, Assam, India and the language of the arbitration 

proceedings and that of all documents and communications between the 

parties shall be English‖.  

B. Time Control 

GCC 27.1 The Contractor shall submit for approval a Program for the Works within 

14 days of delivery of the Letter of Acceptance. 

[This program should be in adequate detail and generally conform to the 

program submitted alongwith bid.  Deviations if any from that should be 



 

clearly explained and should be satisfactory to the Project Manager] 

GCC 26.2 ESHS Reporting 

Inserted at the end of GCC 27.2 

―In addition to the progress report the Contractor shall also provide a report 

on the Environmental, Social, Health and Safety (ESHS) metrics set out 

in Appendix B. In addition to Appendix B reports, the Contractor shall 

also provide immediate notification to the Project Manager of incidents in 

the following categories. Full details of such incidents shall be provided 

to the Project Manager within the timeframe agreed with the Project 

Manager. 

(b) confirmed or likely violation of any law or international agreement; 

(c) any fatality or serious (lost time) injury; 

(d) significant adverse effects or damage to private property (e.g. 

vehicle accident, damage from fly rock, working beyond the 

boundary) 

(e) major pollution of drinking water aquifer or damage or destruction 

of rare or endangered habitat (including protected areas) or species; 

or 

any allegation of gender-based violence (GBV), sexual exploitation or 

abuse, sexual harassment or sexual misbehavior, rape, sexual assault, child 

abuse, or defilement, or other violations involving children. 

GCC 27.3 The period between Program updates is 30 days. 

The amount to be withheld for late submission of an updated Program is 

Rs.2,00,000. 

GCC 31 Venue of management meeting will be 

Assam Inland Water Transport Development Society,  

Ulubari, Assam, Guwahati 781 007 

Floor number: 3
rd

 Floor of Directorate of Inland Water Transport 

City: Guwahati 

Pin Code: 781 007 

Country:   India 
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C. Quality Control 

GCC 35.3 The Defects Liability Period is: 365 days. 

D. Cost Control 

GCC 39.2 In GCC 38.2, add the following after the first sentence:  

―The Contractor shall also provide information of any ESHS risks and 

impacts of the Variation.‖ 

GCC 39.7 Provisions related to Value Engineering do not apply. 

GCC 41 Add new GCC 41.7: 

―41.7 if the Contractor was, or is, failing to perform any ESHS obligations 

or work under the Contract, the value of this work or obligation, as 

determined by the Project Manager, may be withheld until the work or 

obligation has been performed, and/or the cost of rectification or 

replacement, as determined by the Project Manager, may be withheld until 

rectification or replacement has been completed. Failure to perform 

includes, but is not limited to the following:   

(i) failure to comply with any ESHS obligations or work described 

in the Works‘ Requirements which may include: working 

outside site boundaries, excessive dust, failure to keep public 

roads in a safe usable condition, damage to offsite vegetation, 

pollution of water courses from oils or sedimentation, 

contamination of land e.g. from oils, human waste, damage to 

archeology or cultural heritage features, air pollution as a result 

of unauthorized and/or inefficient combustion; 

(ii) failure to regularly review C-ESMP and/or update it in a timely 

manner to address emerging ESHS issues, or anticipated risks or 

impacts; 

(iii) failure to implement the C-ESMPe.g. failure to provide required 

training or sensitization; 

(iv) failing to have appropriate consents/permits prior to undertaking 

Works or related activities; 

(v) failure to submit ESHS report/s (as described in Appendix C), or 

failure to submit such reports in a timely manner; 

(vi) failure to implement remediation as instructed by the Engineer within 

the specified timeframe (e.g. remediation addressing non-



 

compliance/s). 

GCC 42.1 Interest rate for Delayed payment is based on Prime Bank lending rate of 

State Bank of India applicable from the date of delay. 

GCC 44 In GCC 44.1 replace the word ‗VAT‘ with ‗GST‘ in the second line 

In GCC 44.1 replace the word ‗sales‘ with ‗GST‘ in the second line 

GCC 46.1 Price Adjustment: 

The contract is not subject to price adjustment in accordance with G.C.C. 

Clause 46 and following information regarding coefficients does not apply. 

 

GCC 47.1 The proportion of payments retained (Retention Money) shall be 5% from 

each bill subject to the maximum of 5% of final contract price. 

GCC 48.1 The liquidated damages for the whole of the Works are 0.01% of the 

Contract Price per day. The maximum amount of liquidated damages for the 

whole of the Works is10% of the final Contract Price. 

 

GCC 49.1 Provisions related to Bonus do not apply. 

GCC 50.1 The amount of the Advance Payments are:NA 

 

GCC 51.1 An Environmental, Social, Safety and Health (ESHS) Performance Security 

[‗shall be provided to the Employer. 

―GCC 51.1 is replaced with the following 

The Performance Security and an Environmental, Social, Safety and Health 

(ESHS) Performance Security shall be provided to the Employer no later than 

the date specified in the Letter of Acceptance and shall be issued in the 

amounts specified in the PCC (for GCC 51.1), and shall be issued by a 

Nationalized or Scheduled bank in India. The Performance Security 

including additional security for unbalanced bids,and the ESHS Performance 

Security, shall be valid until a date 28 days from the date of issue of the 

Certificate of Completion.‖ 

GCC 51.1 The Performance Security amount is 5% percent of Contract Amount plus 

10%  percent as additional security for unbalanced bids [in terms of ITB 

Clause 38.2], includingEnvironmental, Social, Safety and Health (ESHS) 

Performance Security amount. The standard forms of Performance 

Security,and if applicable ESHS Security acceptable to the Employer shall 

be unconditional Bank Guarantees from Scheduled or Nationalized banks in 
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India of the types as presented in Section X of the Bidding Document. 

Throughout this bidding document the term ‘performance security‘, unless 

the context clearly indicates otherwise, means and includes both ‗the 

performance security and the ESHS performance security‘ to be submitted 

by the successful bidder in the amounts specified above. 

E. Finishing the Contract 

GCC 57.1 The date by which operating and maintenance manuals are required is within 

28 days of issue of certificate of completion of whole or section of work, as 

the case may be ………….[insert date]. 

The date by which ―as built‖ drawings (in scale…) including a compact disc 

containing digitized drawings in 2 sets are required is within 28 days of 

issue of certificate of completion of whole or section of the work, as the case 

may be …………..[insert date]. 

GCC 57.2 The amount to be withheld for failing to produce ―as built‖ drawings and/or 

operating and maintenance manuals by the date required in GCC 56.1 is 

Rs(the amount quoted for drawings). 

GCC 58.2 (g) The maximum number of days is:14 days. 

GCC 59.1 The percentage to apply to the value of the work not completed, representing 

the Employer‘s additional cost for completing the Works, is 20%. 
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Appendix 1 

Salient Features of Labour& Environment Protection Laws
12

 

 

SALIENT FEATURES OF SOME MAJOR LABOUR LAWS 

APPLICABLE TO ESTABLISHMENTS ENGAGED IN BUILDING AND 

OTHER CONSTRUCTION WORK 
 

(a) Employees Compensation Act 1923: The Act provides for compensation in case 

of injury, disease or death arising out of and during the course of employment. 

 

(b) Payment of Gratuity Act 1972: gratuity is payable to an employee under the Act 

on satisfaction of certain conditions on separation if an employee has completed 5 

years‘ service or more or on death at the rate of 15 days wages for every 

completed year of service.  The Act is applicable to all establishments employing 

10 or more employees. 

 

(c) Employees P.F. and Miscellaneous Provision Act 1952 (since amended):  The 

Act provides for monthly contribution by the employer plus workers @ 10% or 

8.33%.  The benefits payable under the Act are: 

 

(i) Pension or family pension on retirement or death, as the case may be. 

(ii) Deposit linked insurance on the death in harness of the worker. 

(iii)Payment of P.F. accumulation on retirement/death etc. 

 

(d) Maternity Benefit Act 1961:  The Act provides for leave and some other benefits 

to women employees in case of confinement or miscarriage etc. 

 

(e) Sexual Harassment of Women at the Workplace (Prevention, Prohibition and 

Redressal) Act, 2013: This Act defines sexual harassment in the workplace, 

provides for an enquiry procedure in case of complaints and mandates the setting 

up of an Internal Complaints Committee or a Local Complaints Committee 

 

(f) Contract Labour (Regulation & Abolition) Act 1970: The Act provides for certain 

welfare measures to be provided by the Contractor to contract labour and in case 

the Contractor fails to provide, the same are required to be provided, by the 

Principal Employer by law.  The Principal Employer is required to take 

Certificate of Registration and the Contractor is required to take license from the 

designated Officer.  The Act is applicable to the establishments or Contractor of 

Principal Employer if they employ 20 or more contract labour. 

 

                                                 
12This list is only illustrative and not exhaustive. Bidders and Contractors are responsible for checking 

the correctness and completeness of the list. The law as current on the date of bid opening will 

apply. 



 

(g) Minimum Wages Act 1948:  The Employer is supposed to pay not less than the 

Minimum Wages fixed by appropriate Government as per provisions of the Act if 

the employment is a scheduled employment.  Construction of Buildings, Roads, 

Runways are scheduled employments. 

 

(h) Payment of Wages Act 1936:  It lays down the mode, manner and by what date 

the wages are to be paid, what deductions can be made from the wages of the 

workers. 

 

(i) Equal Remuneration Act 1976:  The Act provides for payment of equal wages for 

work of equal nature to male and female workers and for not making 

discrimination against Female employees in the matters of transfers, training and 

promotions etc. 

 

(j) Payment of Bonus Act 1965:  The Act is applicable to all establishments 

employing 20 or more employees. Some of the State Governments have reduced 

this requirement from 20 to 10. The Act provides for payments of annual bonus 

subject to a minimum of 8.33% of the wages drawn in the relevant year. It applies 

to skilled or unskilled manual, supervisory, managerial, administrative, technical or 

clerical work for hire or reward to employees who draw a salary of Rs. 10,000/- per 

month or less. To be eligible for bonus, the employee should have worked in the 

establishment for not less than 30 working days in the relevant year.    The Act 

does not apply to certain establishments. 

 

(k) Industrial Disputes Act 1947:  the Act lays down the machinery and procedure 

for resolution of Industrial disputes, in what situations, a strike or lock-out 

becomes illegal and what are the requirements for laying off or retrenching the 

employees or closing down the establishment. 

 

(l) Trade Unions Act 1926:  The Act lays down the procedure for registration of 

trade unions of workmen and employers.  The Trade Unions registered under the 

Act have been given certain immunities from civil and criminal liabilities. 

 

(m) Child Labour (Prohibition & Regulation) Act 1986:  The Act prohibits 

employment of children below 14 years of age in certain occupations and 

processes and provides for regulation of employment of children in all other 

occupations and processes.  Employment of Child Labour is prohibited in the 

Building and Construction Industry. 

 

(n) Inter-State Migrant workmen‘s (Regulation of Employment & Conditions of 

Service) Act 1979:  The Act is applicable to an establishment which employs 5 or 

more inter-state migrant workmen through an intermediary (who has recruited 

workmen in one state for employment in the establishment situated in another 

state).  The Inter-State migrant workmen, in an establishment to which this Act 

becomes applicable, are required to be provided certain facilities such as housing, 

medical aid, traveling expenses from home upto the establishment and back,etc. 
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(o) The Building and Other Construction Workers (Regulation of Employment and 

Conditions of Service) Act 1996 and the Building and Other Construction Workers 

Welfare Cess Act, 1996 (BOCWW Cess Act):  All the establishments who carry on 

any building or other construction work and employ 10 or more workers are 

covered under these Acts.  All such establishments are required to pay cess at the 

rate not exceeding 2% of the cost of construction as may be notified by the 

Government.  The Employer of the establishment is required to provide safety 

measures at the building or construction work and other welfare measures, such 

as Canteens, First –Aid facilities, Ambulance, Housing accommodations for 

workers near the work place etc.  The Employer to whom the Act applies has to 

obtain a registration certificate from the Registering Officer appointed by the 

Government. 

 

(p) Factories Act 1948:  the Act lays down the procedure for approval of plans before 

setting up a factory engaged in manufacturing processes, health and safety 

provisions, welfare provisions, working hours, annual earned leave and rendering 

information regarding accidents or dangerous occurrences to designated 

authorities.  It is applicable to premises employing 10 persons or more with aid of 

power or 20 or more persons without the aid of power. 

 

(q) Weekly Holidays Act -1942 

 

(r) Bonded Labour System (Abolition) Act, 1976: The Act provides for the abolition 

of bonded labour system with a view to preventing the economic and physical 

exploitation of weaker sections of society. Bonded labour covers all forms of 

forced labour, including that  arising out of a loan, debt or advance.  

 

(s) Employer‘s Liability Act, 1938: This Act protects workmen who bring suits for 

damages against employers in case of injuries endured in the course of 

employment. Such injuries could be on account of negligence on the part of the 

employer or persons employed by them in maintenance of all machinery, 

equipment etc. in healthy and sound condition. 

 

(t) Employees State Insurance Act 1948: The Act provides for certain benefits to 

insured employees and their families in case of sickness, maternity and 

disablement arising out of an employment injury. The Act applies to all 

employees in factories (as defined) or establishments which may be so notified by 

the appropriate Government. The Act provides for the setting up of an 

Employees‘ State Insurance Fund, which is to be administered by the Employees 

State Insurance Corporation. Contributions to the Fund are paid by the employer 

and the employee at rates as prescribed by the Central Government. The Act also 

provides for benefits to dependents of insured persons in case of death as a result 

of an employment injury. 

 

(u) The Personal Injuries (Compensation Insurance) Act, 1963: This Act provides for 



 

the employer‘s liability and responsibility to pay compensation to employees 

where workmen sustain personal injuries in the course of employment. 

 

(v) Industrial Employment (Standing Order) Act 1946:  It is applicable to all 

establishments employing 100 or more workmen (employment size reduced by 

some of the States and Central Government to 50).  The Act provides for laying 

down rules governing the conditions of employment by the Employer on matters 

provided in the Act and get the same certified by the designated Authority. 
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SALIENT FEATURES OF SOME OF THE MAJOR LAWS THAT ARE 

APPLICABLE FOR PROTECTION OF ENVIRONMENT. 

 
1. The Environment (Protection) Act, 1986 and as amended: This provides for the protection 

and improvement of environment and for matters connected therewith, and the prevention of 

hazards to human beings, other living creatures, plants and property.  ‗Environment‘ 

includes water, air and land and the inter-relationship which exists among and between 

water, air and land, and human beings, other living creatures, plants, micro-organism and 

property. 

 

2. The Forest Conservation Act, 1980, as amended, and Forest (Conservation) Rules, 1981 as 

amended: These provides for protection of forests by restricting conversion of forested areas 

into non- forested areas and prevention of deforestation, and stipulates the procedures for 

cutting any trees that might be required by the applicable rules. Permissions under the Act 

also stipulates the norms and compliance requirements of the employer and any contractor 

on behalf of the employer. 

 

3. State Tree Preservation Acts as may be in force: These provide for protection of trees of 

important species. Contractors will be required to obtain prior permission for full or partial 

cutting, uprooting, or pruning of any such trees. 

 

4. The Wildlife (Protection) Act, 1972, and as amended: This provides for protection of 

wildlife through notifying National Parks and Sanctuaries and buffer areas around these 

zones; and to protect individuals of nationally important species listed in the Annex of the 

Act. 

 

5. The Biological Diversity Act, 2002: This provides for conservation of biological diversity, 

sustainable use of components of biological diversity, and fair and equitable sharing of the 

benefits arising out of the use of biological resources, knowledge and for matters connected 

therewith or incidental thereto. 

6. The Public Liability Insurance Act, 1991 as amended and The Public Liability Insurance 

Rules, 1991 as amended: These provide for public liability insurance for the purpose of 

providing immediate relief to the persons affected by accident occurring while handling 

hazardous substances and for mattes connected herewith or incidental thereto.  Hazardous 

substance means any substance or preparation which is defined as hazardous substance 

under the Environment (Protection) Act 1986, and exceeding such quantity as may be 

specified by notification by the Central Government. 

7. The Ancient Monuments and Archaeological Sites and Remains Act, 1958 and the Ancient 

Monuments and Archaeological Sites and Remains (Amendment and Validation) Act, 2010, 

the Ancient Monuments and Archaeological Sites and Remains Rules, 1959 amended 2011, 

the National Monuments Authority Rules, 2011 and the similar State Acts: These provide 

for conservation of cultural and historical remains found in India. Accordingly, area within 

the radii of 100m and 300m from the ―protected property‖ are designated as ―protected area‖ 

and ―controlled area‖ respectively. No development activity (including building, mining, 



 

excavating, blasting) is permitted in the ―protected area‖ and development activities likely to 

damage the protected property is not permitted in the ―controlled area‖ without prior 

permission of the Archaeological Survey of India (ASI) or the State Departments of Art and 

Culture or Archaeology as applicable. 

8. The Environmental Impact Assessment Notification, 2006 and as amended: This provides 

for prior environmental clearance for new, modernization and expansion projects listed in 

Schedule 1 of the Notification. Contractors will be required to ensure that no work starts 

until applicable clearances under the Notification is not available. Contractors will be 

responsible for implementation of any environmental management plan stipulated as per the 

permission under this Notification; and will be required to prepare and submit to the 

employer and compliance report stipulated in the permission under the Notification.  

9. The Water (Prevention and Control of Pollution) Act, 1974 as amended, and the Water 

(Prevention and Control of Pollution) Rules, 1975 as amended: These provide for the 

prevention and control of water pollution and the maintaining and restoring of 

wholesomeness of water.  ‗Pollution‘ means such contamination of water or such alteration 

of the physical, chemical or biological properties of water or such discharge of any sewage 

or trade effluent or of any other liquid, gaseous or solid substance into water(whether 

directly or indirectly) as may, or is likely to, create a nuisance or render such water harmful 

or injurious to public health or safety, or to domestic, commercial, industrial, agricultural or 

other legitimate uses, or to the life and health of animals or plants or of aquatic organisms. 

Contractors will need to obtain consent for establishment and consent for operation of any 

item of work or installation of equipment that generates waste water, and observe the 

required standards of establishment and operation of these items of work or installations; as 

well as install and operate all required waste water treatment facilities. 

10. The Water (Prevention and Control of Pollution) Cess Act, 1977 and The Water (Prevention 

and Control of Pollution) Cess Rules, 1978: These provide for the levy and collection of a 

cess on water consumed by persons carrying on certain industries and by local authorities, 

with a view to augment the resources of the Central Board and the State Boards for the 

prevention and control of water pollution under the Water (Prevention and Control of 

Pollution) Act, 1974. 

11. The Air (Prevention and Control of Pollution) Act, 1981 as amended, and the Air 

(Prevention and Control of Pollution) Rules, 1982: These provides for prevention, control 

and abatement of air pollution. ‗Air Pollution‘ means the presence in the atmosphere of any 

‗air pollutant‘, which means any solid, liquid or gaseous substance (including noise) present 

in the atmosphere in such concentration as may be or tend to be injurious to human beings or 

other living creatures or plants or property or environment. Contractors will need to obtain 

consent for establishment and consent for operation of any item of work or installation of 

equipment that generates air pollution such as batching plants, hot mix plants, power 

generators, backup power generation, material handling processes, and observe the required 

standards of establishment and operation of these items of work or installations. 

 

12. Noise Pollution (Control and Regulation) Rules, 2000, and as amended: This provides for 
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standards for noise for day and night for various land uses and specifies special standards in 

and around sensitive receptors of noise such as schools and hospitals. Contractors will need 

to ensure compliance to the applicable standards, andinstall and operate all required noise 

control devices as may be required for all plants and work processes. 

13. Chemical Accidents (Emergency Planning, Preparedness and Response) Rules, 1996: This 

provides for Requirement of preparation of on-site and off-site Disaster Management Plans 

for accident-prone areas. 

14. The Explosives Act 1884 and the Explosives Rules, 2008: These provide for safe 

manufacture, possession, sale, use, transportation and import of explosive materials such as 

diesel, Oil and lubricants etc.; and also for regulating the use of any explosives used in 

blasting and/or demolition. All applicable provisions will need compliance by the 

contractors.  

15. The Petroleum Rules, 2002: This provides for safe use and storage of petroleum products, 

and will need to be complied by the contractors. 

16. The Gas Cylinder Rules 2004 and amendments: This provides for regulations related to 

storage of gas, and possession of gas cylinder more than the exempted quantity. Contractors 

should comply with all the requirements of this Rule. 

17. Manufacture, Storage and Import of Hazardous Chemical Rules of 1989 and as amended: 

These provide for use and storage of hazardous material such as highly inflammable liquids 

like HSD/LPG. Contractors will need to ensure compliance to the Rules; and in the event 

where the storage quantity exceeds the regulated threshold limit, the contractors will be 

responsible for regular safety audits and other reporting requirements as prescribed in the 

Rules.   

18. Hazardous & Other Wastes (Management and Transboundary Movement) Rules, 2016: 

These provide for protection of general public from improper handling storage and disposal 

of hazardous waste. The rules prescribe the management requirement of hazardous wastes 

from its generation to final disposal. Contractors will need to obtain permission from the 

State Pollution Control Boards and other designated authorities for storage and handling of 

any hazardous material; and will to ensure full compliance to these rules and any conditions 

imposed in the permit.  

19. The Bio Medical Waste Management Rules, 2016: This provides for control, storage, 

transportation and disposal of bio-medical wastes. As and where the contractor has any first 

aid facility and dispensaries, established in either temporary or permanent manner, 

compliance to these Rules are mandatory. 

20. Construction and Demolition Waste Management Rules, 2016: This provides for 

management of construction and demolition waste (such as building materials possible to be 

reused, rubble and debris or the like); and applies to all those waste resulting from 

construction, re-modelling, repair or demolition of any civil structure. Contractor will need 

to prepare a waste disposal plan and obtain required approval from local authorities, if waste 



 

generation is more than 20 tons in any day or 300 tons in any month during the contract 

period; and ensure full compliance to these rules and any conditions imposed in the 

regulatory approval.  

21. The E-Waste (Management) Rules, 2016:  This provides for management of E-wastes (but 

not covering lead acid batteries and radio-active wastes) aiming to enable the recovery 

and/or reuse of useful material from e-waste, thereby reducing the hazardous wastes destined 

for disposal and to ensure the environmentally sound management of all types of waste of 

electrical and electronic equipment. This Rule applies to every manufacturer, producer, 

consumer, bulk consumer, collection centers, dealers, e-retailer, refurbisher, dismantler and 

recycler involved in manufacture, sale, transfer, purchase, collection, storage and processing 

of e-waste or electrical and electronic equipment listed in Schedule I, including their 

components, consumables, parts and spares which make the product operational.   

22. Plastic waste Management Rules, 2016: This provides for control and management of the 

plastic waste generated from any activity. Contractors will ensure compliance to this Rule. 

23. The Batteries (Management and Handling) Rules 2001: This provides for ensuring safe 

disposal and recycling of discarded lead acid batteries likely to be used in any equipment 

during construction and operation stage. Rules require proper control and record keeping on 

the sale or import of lead acid batteries and recollection of the used batteries by registered 

recyclers to ensure environmentally sound recycling of used batteries. Contractors will 

ensure compliance to this Rule.  

24. The Ozone Depleting Substances (Regulation and Control) Rules, 2000 and as amended: 

This provides for regulation of production and consumption of ozone depleting substances in 

the country, and specifically prohibits export to or import from countries not specified in the 

Rules, and prohibits unless specifically permitted, any use of ozone depleting substance.  

25. The Coastal Regulation Zone Notifications, 1991 and as amended: This provides for 

regulation of development activities within the 500m of high tide line in coastal zone and 

100m of stretches of rivers and estuaries influenced by tides. Contractors will be required to 

ensure that no work starts until applicable clearances under the Notification is not available. 

Contractors will be responsible for implementation of any plan stipulated as per the 

permission under this Notification; and will be required to prepare and submit to the 

employer and compliance report stipulated in the permission under the Notification. 

26. The Motor Vehicle Act 1988 as amended (and State Motor Vehicle Acts as may be in force) 

and the Motor Vehicle Rules, 1989, and as amended (and State Motor Vehicle Rules as may 

be in force): To minimize the road accidents, penalizing the guilty, provision of 

compensation to victim and family and check vehicular air and noise pollution. Contractors 

will be required to ensure full compliance to these rules.  

27. Easement Act, 1882: This provides for the rights of landowners on groundwater. Contractors 

will need to ensure that other landowners‘ rights under the Act is not affected by any 

groundwater abstraction by the contractors.   



208 

28. State Groundwater Acts and Rules as may be in force and the Guidelines for Groundwater 

Abstraction for drinking and domestic purposes in Notified Areas and 

Industry/Infrastructure project proposals in Non-Notified areas, 2012: These provide for 

regulating extraction of ground water for construction/industrial and drinking and domestic 

purposes. Contractors will need to obtain permission from Central/State Groundwater 

Boards prior to groundwater abstraction through digging any bore well or through any other 

means; and will to ensure full compliance to these rules and any conditions imposed in the 

permit.  

29. The Mines Act, 1952 as amended; the Minor Mineral and concession Rules as amended; and 

the State Mineral (Rights and Taxation) Acts as may be in force: These provide for for safe 

and sound mining activity. The contractors will procure aggregates and other building 

materials from quarries and borrow areas approved under such Acts. In the event the 

contractors open any new quarry and/or borrow areas, appropriate prior permission from the 

State Departments of Minerals and Geology will need to be obtained. Contractors will also 

need to ensure full compliance to these rules and any conditions imposed in the permit. 

30. The Insecticides Act, 1968 and Insecticides Rules, 1971 and as amended: These provide for 

regulates the manufacture, sale, transport, distribution, export, import and use of pesticides 

to prevent risk to human beings or animals, and for matters connected therewith. No one 

should import or manufacture; sell, stock or exhibit foe sale; distribute, transport, use: (i) any 

misbranded insecticides, (ii) any insecticide the sale, distribution or use of which is for the 

time being prohibited under the Act; and (iii) any insecticide except in accordance with the 

condition on which it was registered under the Act.  

31. National Building Codes of India, 2005 and as amended: This provides guidelines for 

regulating the building construction activities in India. The code mainly contains 

administrative regulations, development control rules and general building requirements; 

stipulations regarding materials, structural design and construction; and building and 

plumbing services. Contractors will be required to comply with all Bureau of Indian 

Standards Codes dealing with: (i) use and disposal of asbestos containing materials in 

construction; (ii) paints containing lead; (iii) permanent and temporary ventilations in 

workplace; (iv) safety, and hygiene at the workplace; (v) prevention of fire; (vi) prevention 

of accidents from faulty electrical gadgets, equipment and accessories; and all other such 

codes incidental to the Contract. 
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Appointment of Adjudicator 

 
Suggested Draft of Letter of Appointment of Adjudicators in Retrofitting and Repair of 

vessels  works contracts 

 

Sub:____________________________________________________(Name of the Contract) 

 

To 

 

Name and address of the Adjudicator 

 

We hereby confirm your appointment as Adjudicator for the above contract to carry out the 

assignment specified in this Letter of Appointment. 

 

For administrative purpose____________________(name of the officer representing the 

Employer) has been assigned to administer the assignment and to provide the Adjudicator 

with all relevant information needed to carry out the assignment on behalf of both the 

employer and the contractor.  The services will be required during the period of contract for 

the work of (Name of the Contract)_______________________. 

 

The Adjudicator shall visit the worksite once in 3 (three)months till the completion of the 

work indicated above or as specifically requested by Employer/ Contractor for the period 

upto the end of defects liability period with prior intimation to the Employer and the 

contractor.  The duration of each visit shall ordinarily be for one day only.  These durations 

are approximate and (Name of the employer and Name of the Contractor) may find it 

necessary to postpone or cancel the assignment and/or shorten or extend the duration. 

 

The appointment will become effective upon confirmation of letter by you.  The appointment 

of Adjudicator shall be liable for termination under a 30 (thirty) days written notice from the 

date of issue of the notice, if both Employer and the Contractor so desire.  Also the 

appointment shall automatically stand terminated 14 days after the defect notice / correction 

period as stated in Clauses 23 and 24 of the Conditions of Contract is over. 

 

The Adjudicator will be paid a fee of Rs.______ (Rupees ____________only) per each day 

of visit at the worksite.  The actual expenses for boarding and traveling in connection with 

the assignment will be reimbursed to the Adjudicator.  The Adjudicator will submit a pre-

receipted bill in triplicate to the employer indicating the date of the visit, fees for the visit and 

a proof in support of the actual expenditure [only for items valued above Rs. 200 each] 

incurred by him against boarding, lodging and traveling expenses after performing the visit 

on each occasion.  The Employer will make the admissible payment (both the Employer‘s 

and the Contractor‘s share) to the Adjudicator within 30 days of the receipt of the bill.  The 

                                                 
13

 If ITB 49 makes provision of an Adjudicator from list provided by an institution, kindly modify Appendix 3 

to state that the fee and reimbursable payable to the adjudicator shall be as per the rules of the Institution. 
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Contractor‘s share on this account (half the paid amount) will be recovered by the Employer 

from the Contractor‘s bills against the work. 

 

In accepting this assignment, the Adjudicator should understand and agree that he is 

responsible for any liabilities and costs arising out of risks associated with travel to and from 

the place of emergency repatriation, loss or damage to personal/professional effects and 

property.  The Adjudicator is advised to effect personal insurance cover in respect of such 

risks if he does not already have such cover in place.  In this regard, the Adjudicator shall 

maintain appropriate medical, travel, accident and third-party liability insurance.  The 

obligation under this paragraph will survive till termination of this appointment. 

 

Procedures for resolution of disputes by the Adjudicator is described in the contract of 

_____________(name of the contract) between the employer and the contractor vide clause 

no.24 of the General Conditions of Contract.  Your recommendation should be given in the 

format attached, within 28 days of receipt of a notification of dispute. 

 

The Adjudicator will carry out the assignment in accordance with the highest standard of 

professional and ethical competence and integrity, having due regard to the nature and 

purpose of the assignment, and will conduct himself in a manner consistent herewith.  After 

visiting the worksite, the Adjudicator will discuss the matter with the Employer and if 

necessary with the Contractor before arriving at any decision. 

 

The Adjudicator will agree that all knowledge and information not within the public domain, 

which may be acquired while carrying out this service shall be all time and for all purpose, 

regarded as strictly confidential and held in confidence, and shall not be directly or indirectly 

disclosed to any party whatsoever, except with the permission of the employer and the 

contractor.  The Adjudicator‘s decision should be communicated in the form of a speaking 

order specifying the reasons. 

 

The Adjudicator will agree that any manufacturing or construction firm with which he might 

be associated with, will not be eligible to participate in bidding for any goods or works 

resulting from or associated with the project of which this consulting assignment forms a part 

 

Read and Agreed    Name of Adjudicator 

 

       Signature 

Place: 

 

Date: 

 

Name of Employer 

Signature of authorized representative of Employer 

 

Name of the Contractor 

Signature of authorized representative of Contractor 

 



 

Attachment:  Copy of contract document between the employer and contractor and format 

for recommendation.  
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SUMMARY OF AJUDICATIOR‟S 

RESPONSIBILITIES 
 

The Adjudicator has the following principal responsibilities: 

 
1. Visit the site periodically. 

 

2. Keep abreast of job activities and developments. 

 

3. Encourage the resolution of disputes by the parties. 

 

4. When a dispute is referred to it, conduct a hearing (no legal presentation), complete 

its deliberations, and prepare a recommendations in a professional and timely manner 

(as per sample format)   

 



 

Sample Format of Adjudicator‘s Recommendation 
 

[Project Name] 

Recommendation of Adjudicator 

 
Dispute No. XX [NAME OF DISPUTE] 

Hearing Date:____________ 

 

Dispute 

 

Description of dispute. A one or two sentence summation of the dispute. 

 

Contractor‟s Position 

 

A short summation of the contractor‘s position as understood by the Adjudicator. 

 

Employer‟s Position 

 

A short summation of the Employer‘s position as understood by the Adjudicator. 

 

Recommendation 

 

The Adjudicator‘s specific recommendation for settlement of the dispute. (The recommended 

course is consistent with the explanation). 

 

Explanation 

 

(This section could also be called Considerations, Rationale, Findings, Discussion, and so 

on.) 

 

The Adjudicator‘s description of how each recommendation was reached. 

 

 

Respectfully submitted, 

 

Date : _______________________ ____________________ 

 

Date : _______________________ ____________________ 

 

Date : _______________________ ____________________ 
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Section X - Contract Forms 

 

This Section contains forms which, once completed, will form part of the Contract. The 

forms for Performance Security, ESHS performance security if applicable, and Advance 

Payment Security, when required, shall only be completed by the successful Bidder after 

contract award. 

 

  



 

Notification of Intention to Award 

[This Notification of Intention to Award shall be sent to each Bidder that submitted a Bid.] 

[Send this Notification to the Bidder’s Authorized Representative named in the Bidder 

Information Form] 

For the attention of Bidder‘s Authorized Representative  

Name: [insert Authorized Representative‟s name] 

Address: [insert Authorized Representative‟s Address] 

Telephone/Fax numbers: [insert Authorized Representative‟s telephone/fax numbers] 

Email Address: [insert Authorized Representative‟s email address] 

[IMPORTANT: insert the date that this Notification is transmitted to Bidders. The 

Notification must be sent to all Bidders simultaneously. This means on the same date and 

as close to the same time as possible.]   

DATE OF TRANSMISSION: This Notification is sent by: [email/fax] on [date] (local time)  

Notification of Intention to Award 
Employer: [insert the name of the Employer] 

Project:[insert name of project] 

Contract title: [insert the name of the contract] 

Country: [insert country where RFB is issued] 

Loan No. /Credit No. / Grant No.: [insert reference number for loan/credit/grant] 

RFB No: [insert RFB reference number from Procurement Plan] 

This Notification of Intention to Award (Notification) notifies you of our decision to 

award the above contract. The transmission of this Notification begins the Standstill 

Period. During the Standstill Period, you may: 

a) request a debriefing in relation to the evaluation of your Bid, and/or 

b) submit a Procurement-related Complaint in relation to the decision to award the 

contract. 

1. The successful Bidder 

Name: [insert nameof successful Bidder] 

Address: [insert addressof the successful Bidder] 

Contract price: [insert contract priceof the successful Bid] 
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2. Other Bidders [INSTRUCTIONS: insert names of all Bidders that submitted a Bid. 

If the Bid’s price was evaluated include the evaluated price as well as the Bid price as 

read out.] 

Name of Bidder Bid price 
Evaluated Bid price  

(if applicable) 

[insert name] [insert Bid price] [insert evaluated price] 

[insert name] [insert Bid price] [insert evaluated price] 

[insert name] [insert Bid price] [insert evaluated price] 

[insert name] [insert Bid price] [insert evaluated price] 

[insert name] [insert Bid price] [insert evaluated price] 

3. Reason/s why your Bid was unsuccessful 

[INSTRUCTIONS: State the reason/s why this Bidder’s Bid was unsuccessful. Do 

NOT include: (a) a point by point comparison with another Bidder’s Bid or (b) 

information that is marked confidential by the Bidder in its Bid.] 

4. How to request a debriefing 

DEADLINE: The deadline to request a debriefing expires at midnight on [insert 

date] (local time). 

You may request a debriefing in relation to the results of the evaluation of your Bid. If 

you decide to request a debriefing your written request must be made within three (3) 

Business Days of receipt of this Notification of Intention to Award.  

Provide the contract name, reference number, name of the Bidder, contact details; and 

address the request for debriefing as follows: 

Attention: [insert full name of person, if applicable] 

Title/position: [insert title/position] 

Agency: [insert name of Employer] 

Email address: [insert email address] 

Fax number: [insert fax number] delete if not used 

If your request for a debriefing is received within the 3 Business Days deadline, we will 

provide the debriefing within five (5) Business Days of receipt of your request. If we are 

unable to provide the debriefing within this period, the Standstill Period shall be extended 

by five (5) Business Days after the date that the debriefing is provided. If this happens, 

we will notify you and confirm the date that the extended Standstill Period will end.  

The debriefing may be in writing, by phone, video conference call or in person. We shall 

promptly advise you in writing how the debriefing will take place and confirm the date 

and time. 

If the deadline to request a debriefing has expired, you may still request a debriefing. In 



 

this case, we will provide the debriefing as soon as practicable, and normally no later than 

fifteen (15) Business Days from the date of publication of the Contract Award Notice. 

5. How to make a complaint  

Period:  Procurement-related Complaint challenging the decision to award shall be 

submitted by midnight, [insert date] (local time).  

Provide the contract name, reference number, name of the Bidder, contact details; and 

address the Procurement-related Complaint as follows: 

Attention: [insert full name of person, if applicable] 

Title/position: [insert title/position] 

Agency: [insert name of Employer] 

Email address: [insert email address] 

Fax number: [insert fax number] delete if not used 

At this point in the procurement process, you may submit a Procurement-related 

Complaint challenging the decision to award the contract. You do not need to have 

requested, or received, a debriefing before making this complaint. Your complaint must be 

submitted within the Standstill Period and received by us before the Standstill Period 

ends. 

Further information: 

For more information see the Procurement Regulations for IPF Borrowers (Procurement 

Regulations)[https://policies.worldbank.org/sites/ppf3/PPFDocuments/Forms/DispPage.as

px?docid=4005] (Annex III). You should read these provisions before preparing and 

submitting your complaint. In addition, the World Bank‘s Guidance ―How to make a 

Procurement-related Complaint‖ [http://www.worldbank.org/en/projects-

operations/products-and-services/brief/procurement-new-framework#framework] 

provides a useful explanation of the process, as well as a sample letter of complaint. 

In summary, there are four essential requirements: 

1. You must be an ‗interested party‘. In this case, that means a Bidder who submitted 

a Bid in this bidding process, and is the recipient of a Notification of Intention to 

Award. 

2. The complaint can only challenge the decision to award the contract.  

3. You must submit the complaint within the period stated above. 

4. You must include, in your complaint, all of the information required by the 

Procurement Regulations (as described in Annex III). 

6. Standstill Period  

DEADLINE: The Standstill Period is due to end at midnight on [insert date] (local 

time). 

https://policies.worldbank.org/sites/ppf3/PPFDocuments/Forms/DispPage.aspx?docid=4005
http://www.worldbank.org/en/projects-operations/products-and-services/brief/procurement-new-framework#framework
http://www.worldbank.org/en/projects-operations/products-and-services/brief/procurement-new-framework#framework
http://www.worldbank.org/en/projects-operations/products-and-services/brief/procurement-new-framework#framework
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The Standstill Period lasts ten (10) Business Days after the date of transmission of this 

Notification of Intention to Award.  

The Standstill Period may be extended as stated in Section 4 above.  

If you have any questions regarding this Notification please do not hesitate to contact us. 

On behalf of the Employer: 

Signature: ______________________________________________ 

Name: ______________________________________________ 

Title/position: ______________________________________________ 

Telephone: ______________________________________________ 

Email: ______________________________________________ 

 

  



 

NOTIFICATION OF AWARD 

Letter of Acceptance 

[on letterhead paper of the Employer] 

 

[The Letter of Acceptance shall be the basis for formation of the Contract as described in 

ITB Clause 45.  This Standard Form of Letter of Acceptance shall be filled in and sent to the 

successful Bidder only upon expiry of the Standstill Period, specified in BDS ITB 42.1 or any 

extension thereof, or upon satisfactorily addressing a complaint that has been filed within the 

Standstill Period, subject to any review by the World Bank required under the Loan 

Agreement.] 

. . . . . . . [date]. . . . . . . 

 

To: . . . . . . . . . .[name and address of the Contractor] . . . . . . . . . .    

 

Subject: . . . . . . . . . .[Notification of Award Contract No].  . . . . . . . . . .    

 

This is to notify you that your Bid dated . . . .[insert date] . . . .  for execution of the . . . . 

. . . . . .[insert name of the contract and identification number, as given in the PCC]. . . 

. . . . . . . for the Accepted Contract Amount of . . . . . . . . .[insertamount in numbers 

and words], as corrected and modified
14

 in accordance with the Instructions to Bidders 

is hereby accepted by our Agency. 

 

You are requested to furnish the Performance Security, plus additional security for 

unbalanced bids in terms of ITB Clause 38, in the form detailed in ITB Clause 48 for 

amounts
15

 of Rs …….., and Rs ……….  specified therein, within 21 days of the receipt 

of this letter of acceptance, and visit this office to sign the contract, failing which action 

as stated in ITB Clause 48.2 will be taken in accordance with the Conditions of 

Contract. The securities shall be valid upto28 days from the date of completion i.e. upto 

…………. and shall be as per the Performance Security Form,included in Section X -

Contract Forms, of the bidding document. 

 

[Choose one of the following statements:] 

 

We accept that __________________________[insert the name of Adjudicator 

proposed by the Bidder] be appointed as the Adjudicator
16

. 

 

[or] 

                                                 
14

Delete “corrected and” or “and modified” if not applicable.  See Notes on Standard Form of Agreement, next 

page. 
15

Insert amounts for (i) Performance Security, plus additional security for unbalanced bids in terms of ITB 

Clause 38; and (ii) ESHS Performance Security respectively. 
16

To be used only if the Contractor disagrees in the Bid with the Adjudicator proposed by the Employer in the 

Instructions to Bidders, and has accordingly offered another candidate.   
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We do not accept that _______________________[insert the name of the Adjudicator 

proposed by the Bidder] be appointed as the Adjudicator, and by sending a copy of this 

Letter of Acceptance to ________________________________________[insert name 

of the Appointing Authority], the Appointing Authority, we are hereby requesting such 

Authority to appoint the Adjudicator in accordance with ITB 49.1 and GCC 23.1
17

. 

 

We note that as per your bid, you do not intend to subcontract any component of work. 

 

[OR] 

 

We note that as per your bid, you propose to employ M/s. ………………… as sub-contractor 

for executing …………………….. 

 

We have reviewed the construction methodology submitted by you alongwith the bid in 

response to ITB Clause 16 and our comments are given in the attachment.  You are requested 

to submit a revised Program including ESHS requirements as per Clause 26 of General 

Conditions of Contract within 14 days of receipt of this letter of acceptance. 

 

 

 

Authorized Signature:   ................................................................................................................... 

 

 

Name and Title of Signatory:   ........................................................................................................ 

 

 

Name of Agency:   .......................................................................................................................... 

 

  

                                                 
17

To be used only if the Contractor disagrees in the Bid with the Adjudicator proposed by the Employer in the 

ITB, has accordingly offered another candidate, and the Employer does not accept the counterproposal. 

 



 

Issue of Notice to proceed with the work 

 

(letterhead of the Employer) 

 

_________ (date) 

 

To 

 

______________________________(name and address of the Contractor) 

 

______________________________ 

 

______________________________ 

 

Dear Sirs: 

 

 Pursuant to your furnishing the requisite securities as stipulated in ITB clause 48.1, 

insurance policy as per GCC 13, construction methodology as stated in letter of acceptance 

and signing of the contract agreement for the construction of______________@ a Bid Price 

of Rs.___________, you are hereby instructed to proceed with the execution of the said 

works in accordance with the contract documents. 

 

Yours faithfully, 

 

 

 

(Signature, name and title of 

signatory authorized to sign on 

behalf of Employer) 

 

 

Attachment:  Contract Agreement 
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Contract Agreement 

 

THIS AGREEMENT made the . . . . . .day of . . . . . . . . . . . . . .. ., . . . . . . ., between . . . . . 

[name of the Employer]. . . . .. . . . (hereinafter ―the Employer‖), of the one part, and . . . . . 

[name of the Contractor]. . . . .(hereinafter ―the Contractor‖), of the other part: 

 

WHEREAS the Employer desires that the Works known as . . . . . [name of the Contract]. 

. . . .should be executed by the Contractor, and has accepted a Bid by the Contractor for 

the execution and completion of these Works and the remedying of any defects therein,  

 

The Employer and the Contractor agree as follows: 

1. In this Agreement words and expressions shall have the same meanings as are 

respectively assigned to them in the Contract documents referred to. 

2. The following documents shall be deemed to form and be read and construed as part 

of this Agreement. This Agreement shall prevail over all other Contract documents.  

(i) This Agreement 

(ii) the Letter of Acceptance 

(iii) the Contractor‘s Bid including completed schedules and priced bill of 

quantities, 

(iv) the addenda Nos ________(if any) 

(v) the Particular Conditions  

(vi) the General Conditions of Contract, including appendix; 

(vii) the Specification 

(viii) the Drawings  

(ix) Construction Program, Methodology, Quality Assurance Program, ESHS 

Management Strategies and Implementation Plans, and Code of Conduct 

(ESHS) 

 

(x) any other document listed in the PCC as forming part of the Contract. 

3. In consideration of the payments to be made by the Employer to the Contractor as 

specified in this Agreement, the Contractor hereby covenants with the Employer to 

execute the Works and to remedy defects therein in conformity in all respects with the 

provisions of the Contract. 

4. The Employer hereby covenants to pay the Contractor in consideration of the 

execution and completion of the Works and the remedying of defects therein, the Contract 



 

Price or such other sum as may become payable under the provisions of the Contract at 

the times and in the manner prescribed by the Contract. 

IN WITNESS whereof the parties hereto have caused this Agreement to be 

executed in accordance with the laws of Indiaon the day, month and year specified 

above. 

 

 

Signed by:  Signed by: 
 

for and on behalf of the Employer for and on behalf the Contractor 

in the 

presence of: 

 in the 

presence of: 

 

Witness, Name, Signature, Address, 

Date 

Witness, Name, Signature, Address, Date 
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Performance Security- Bank Guarantee 
[including Additional Performance Security for unbalanced bids] 

[Guarantor letterhead or SWIFT identifier code] 

 

 

Performance Guarantee No…………………….[insert guarantee reference number] 

Date………………………….[insert date of issue of the guarantee] 

 

To: ______________________________________________ [name of Employer] 

 _________________________________________ [address of Employer] 

 

 WHEREAS _________________________ [name and address of Contractor
18

] (hereinafter 

called "the Applicant") has undertaken, in pursuance of Contract No. _____ dated 

________________ to execute __________________________ [name of Contract and brief 

description of Works] (hereinafter called "the Contract"); 

 

 AND WHEREAS it has been stipulated by you in the said Contract that the Applicant shall 

furnish you with a Bank Guarantee by a recognized bank for the sum specified therein as security for 

compliance with his obligations in accordance with the Contract; 

 

 AND WHEREAS we have agreed to give the Applicant such a Bank Guarantee; 

 

 NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you, on 

behalf of the Applicant, up to a total of ____________________ [amount of guarantee
19

] 

___________________________ [in words], such sum being payable in the types and proportions of 

currencies in which the Contract Price is payable, and we undertake to pay you, upon your first 

written demand and without cavil or argument, any sum or sums within the limits of 

____________________ [amount of guarantee] as aforesaid without your needing to prove or to 

show grounds or reasons for your demand for the sum specified therein. 

 

 We hereby waive the necessity of your demanding the said debt from the Applicant before 

presenting us with the demand. 

 

                                                 
18

In the case of a JV, insert the name of the Joint Venture 
19

An amount shall be inserted by the Guarantor, representing the percentage of the Contract Price specified in 

the Contract less provisional sums, if any, plus additional performance security for unbalanced bids if 

any,and denominated in Indian Rupees. 



 

 We further agree that no change or addition to or other modification of the terms of the 

Contract or of the Works to be performed thereunder or of any of the Contract documents which may 

be made between you and the Applicant shall in any way release us from any liability under this 

guarantee, and we hereby waive notice of any such change, addition or modification. 

 

 This guarantee shall be valid until ……… 
20

, and any demand for payment under it must be 

received by us at this office on or before that date. 

 

 

 Signature and seal of the guarantor _____________________________ 

 Name of Bank ____________________________________________ 

 Address ____________________________________________ 

 Date ____________________________________________ 

 

Note:  All italicized text (including footnotes) is for use in preparing this form and shall be deleted 

from the final product. 

  

                                                 
20

Insert the date twenty-eight days after the expected completion dateas described in GC Clause 53.1. The 

Employer should note that in the event of an extension of this date for completion of the Contract, the 

Employer would need to request an extension of this guarantee from the Guarantor.  Such request must be 

in writing and must be made prior to the expiration date established in the guarantee. In preparing this 

guarantee, the Employer might consider adding the following text to the form, at the end of the penultimate 

paragraph:  “The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed 

[six months][one year], in response to the Employer‟s written request for such extension, such request to 

be presented to the Guarantor before the expiry of the guarantee 
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Environmental, Social, Health and Safety (ESHS)  

Performance Security – Bank Guarantee  
[Guarantor letterhead or SWIFT identifier code] 

 

ESHS Performance Guarantee No.: [Insert guarantee reference number] 

Date………………………….[insert date of issue of the guarantee] 

 

To: ______________________________________________ [name of Employer] 

 _________________________________________ [address of Employer] 

 

 WHEREAS _________________________ [name and address of Contractor
21

] (hereinafter 

called "the Applicant") has undertaken, in pursuance of Contract No. _____ dated 

________________ to execute __________________________ [name of Contract and brief 

description of Works] (hereinafter called "the Contract"); 

 

 AND WHEREAS it has been stipulated by you in the said Contract that the Applicant shall 

furnish you with a Bank Guarantee by a recognized bank for the sum specified therein as security for 

compliance with his Environmental, Social, Health and/or Safety (ESHS) obligations in accordance 

with the Contract; 

 

 AND WHEREAS we have agreed to give the Applicant such a Bank Guarantee; 

 

 NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you, on 

behalf of the Applicant, up to a total of ____________________ [amount of guarantee
22

] 

___________________________ [in words], such sum being payable in the types and proportions of 

currencies in which the Contract Price is payable, and we undertake to pay you, upon your first 

written demand and without cavil or argument, any sum or sums within the limits of 

____________________ [amount of guarantee] as aforesaid without your needing to prove or to 

show grounds or reasons for your demand for the sum specified therein. 

 

 We hereby waive the necessity of your demanding the said debt from the Applicant before 

presenting us with the demand. 

                                                 
21

In the case of a JV, insert the name of the Joint Venture 
22

An amount shall be inserted by the Guarantor, representing the percentage of the Contract Price specified in 

the Contract less provisional sums, if any, and denominated in Indian Rupees. 



 

 

 We further agree that no change or addition to or other modification of the terms of the 

Contract or of the Works to be performed thereunder or of any of the Contract documents which may 

be made between you and the Applicant shall in any way release us from any liability under this 

guarantee, and we hereby waive notice of any such change, addition or modification. 

 

 This guarantee shall be valid until ……… 
23

, and any demand for payment under it must be 

received by us at this office on or before that date. 

 

 

 Signature and seal of the guarantor _____________________________ 

 Name of Bank ____________________________________________ 

 Address ____________________________________________ 

 Date ____________________________________________ 

 

Note:  All italicized text (including footnotes) is for use in preparing this form and shall be deleted 

from the final product. 

  

                                                 
23

Insert the date twenty-eight days after the expected completion dateas described in GC Clause 53.1. The 

Employer should note that in the event of an extension of this date for completion of the Contract, the 

Employer would need to request an extension of this guarantee from the Guarantor.  Such request must be 

in writing and must be made prior to the expiration date established in the guarantee. In preparing this 

guarantee, the Employer might consider adding the following text to the form, at the end of the penultimate 

paragraph:  “The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed 

[six months][one year], in response to the Employer‟s written request for such extension, such request to 

be presented to the Guarantor before the expiry of the guarantee 
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Advance Payment Security 
Demand Guarantee 

[Guarantor letterhead or SWIFT identifier code] 

 

 

Advance Payment Guarantee No…………………….[insert guarantee reference number] 

Date………………………….[insert date of issue of the guarantee] 

 

 

To: __________________________________________ [name of Employer] 

 __________________________________________ [address of Employer] 

 ___________________________________________[name of Contract] 

 

Gentlemen: 

 

 In accordance with the provisions of the Conditions of Contract, Subclause 49.1 ("Advance 

Payment") of the above-mentioned Contract, ________________________________ [name and 

address of Contractor
24

] (hereinafter called "the Applicant") shall deposit with 

________________________ [name of Employer] a bank guarantee to guarantee his proper and 

faithful performance under the said Clause of the Contract in an amount of _____________ [amount 

of guarantee
25

] _________________________________ [in words]. 

 

 We, the ____________________ [bank or financial institution], as instructed by the 

Applicant, agree unconditionally and irrevocably to guarantee as primary obligator and not as Surety 

merely, the payment to ____________________ [name of Employer] on his first demand without 

whatsoever right of objection on our part and without his first claim to the Applicant, in the amount 

not exceeding ____________________ [amount of guarantee] 

__________________________________ [in words]. 

 

 We further agree that no change or addition to or other modification of the terms of the 

Contract or of Works to be performed thereunder or of any of the Contract documents which may be 

made between _____________________ [name of Employer] and the Applicant, shall in any way 

release us from any liability under this guarantee, and we hereby waive notice of any such change, 

addition or modification. 

                                                 
24

In the case of a JV, insert the name of the Joint Venture 
25

An amount shall be inserted by the bank representing the amount of the Advance Payment and denominated in 

Indian Rupees. 



 

 

 This guarantee shall remain valid and in full effect from the date of the advance payment 

under the Contract until _________________________ [name of Employer] receives full repayment 

of the same amount from the Applicant. Consequently, any demand for payment under this guarantee 

must be received by us at this office on or before that date. 

 

   Yours truly, 

 

 

   Signature and seal:  _______________________________ 

   Name of Bank:  _________________ 

   Address:  _______________________________________ 

   Date:  ____________________ 

 

 

Note:  All italicized text (including footnotes) is for use in preparing this form and shall be deleted 

from the final product. 
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Retention Money Security 
Demand Guarantee 

[Guarantor letterhead or SWIFT identifier code] 
 

 _____________________________ [Bank‟s name and address of issuing branch or office] 

 

Beneficiary: ______________________ [Name and Address of Employer] 

 

Date: ____________________________ 

 

RETENTION MONEY GUARANTEE NO.:  _________________ 

 

We have been informed that ______________ [name of contractor
26

] (hereinafter called ―the 

Applicant‖) has entered into Contract No. _________________ [reference number of the contract] 

dated ______________________ with you, for the execution of __________________ [name of 

contract and brief description of Works] (hereinafter called ―the Contract‖). 

 

Furthermore, we understand that, according to the conditions of the Contract, when the Taking-Over 

Certificate has been issued for the Works and the first half of the Retention Money has been certified 

for payment, payment of ___________ [insert the second half of the Retention Money] is to be made 

against a Retention Money guarantee. 

 

At the request of the Applicant, we _________________ [name of Bank] hereby irrevocably 

undertake to pay you the sum or sums not exceeding in total an amount of _____________________ 

[amount in Rupees] (______________________) [amount in words
27

] upon receipt by us of your first 

demand in writing accompanied by a written statement stating that the Applicant is in breach of its 

obligation under the Contract without cavil or argument. 

 

It is a condition for any claim and payment under this guarantee to be made that the payment of the 

second half of the Retention Money referred to above must have been received by the Applicant on its 

account number _________ at ___________ [name and address of Bank]. 

                                                 
26

In the case of a JV, insert the name of the Joint Venture 
27

The Guarantor shall insert an amount representing the amount of the second half of the Retention Moneyor if 

the amount guaranteed under the Performance Guarantee when the Taking-Over Certificate is issued is 

less than half of the Retention Money, the difference between half of the Retention Money and the amount 

guaranteed under the Performance Security. 



 

 

This guarantee shall expire, at the latest, 21 days after the date when the Employer has received a 

copy of the Defects Liability Certificate issued by the Project Manager.  Consequently, any demand 

for payment under this guarantee must be received by us at this office on or before that date. 

 

_____________________ 

[Signature(s) and seal of the guarantor] 

 

Note:  All italicized text (including footnotes) is for use in preparing this form and shall be deleted 

from the final product. 
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Enclosure-I. 

 

 GUIDELINES TO BIDDERS FOR UPLOADING BID SECURITY/EMD in case of bidding for 

only one package i.e. Package-I/Package-II only in e-procurement portal 

www.assamtenders.gov.in   

 

 

 Sub : SURVEY, RETROFITTING, REPAIRS AND CLASS CERTIFICATION OF EXISTING      

STEEL VESSELS OF INLAND WATER TRANSPORT, ASSAM. 

 

PACKAGE I - 4 (FOUR) EXISTING STEEL VESSELS OF IWT, ASSAM LOCATED AT 

GUWAHATI (NAME OF VESSELS: M V KAZIRANGA, RPL NAMBOR, M B KAMESWARI, 

M B MAHALAXMI) 

& 

PACKAGE II - 3 (THREE) EXISTING STEEL VESSELS OF IWT, ASSAM LOCATED 2 

AT DHUBRI (NAME OF VESSELS: RPL BRAHMAPUTRA & RPL JOGIGHOPA) AND 

ONE AT GOALPARA (RPL DORIKA) 

 
: Please note that there is no EMD (Bid Security) exemption in this Bid. EMD(Bid Security)  

Exemption button in e–tender portal is activated only to accommodate submission of Bid 

Security(EMD) amount for Package-I and Package-II independently as per below 

guidelines. 

 

 

 Tender Fee & Bid Security as per the detail tender document published are: 

 

1) Tender Fee@Rs10,000 & Bid Security amount for Package-I: INR 6,64,000 (Rupees Six 

Lacs Sixty Four  only] 

 

2) Tender Fee@Rs10,000 & Bid Security amount for Package-II: INR 5,66,000 ( Rupees Five 

Lacs Sixty Six Thousand only] 

3) If bidding for both packages together, Total Tender Fee is Rs 10,000.00 &Total Bid 

Security amount for both Packages -I & II: is  INR 12,30,000.00( Rupees Twelve Lacs & Thirty 

thousand) only. 
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A. Instructions for uploading Bid Security/EMD 

1. Following Steps to be followed while creating/Applying bid for only PACKAGE I in 

www.assamtenders.gov.in portal (Related to Bid Security/ EMD Amount): 
 

Step 1: 
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Step 2: 
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After following the aforesaid Step 1 & Step 2, Bidder can proceed as usual. Please note that Bidder 

needs to upload Self Certification document (Enclosure-II) again, under EMD Document 

upload Tab, separately, as usual. 

2. Following Steps to be followed while creating/ applying bid for only PACKAGE II in 

www.assamtenders.gov.in portal (Related to EMD Amount): 
 

Step 1 : 
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Step 2: 
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After following the aforesaid Step 1 & Step 2, Bidder can proceed as usual. Please note that 

Bidder needs to upload Self Certification document(Enclosure-II) again, under EMD 

Document upload Tab, separately, as usual. 

3. Following Steps to be followed while creating bid for both PACKAGE I & PACKAGE II in 

www.assamtenders.gov.in portal (Related to EMD Amount): 
 

Step 1: 
 

After following the Step 1, Bidder can proceed as usual. 
 

NB: Please note once again that there is no Tender Fee & EMD (Bid Security) 

exemption in this Bid. EMD Exemption button in e –tender portal is activated only to 

accommodate submission of Bid Tender Fee& Security/EMD amount for Package-I and 

Package-II independently as per above guidelines. 
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Enclosure-II 

 

SELF CERTIFICATION FORM (For uploading as per guidelines detailed in Enclosure-I):  

[Please note that this form should be uploaded only in case of applying for only one Package 

i.e. only either Package-I or Package-II. No need to upload this SELF CERTIFICATION 

FORM applying for both packages i.e Package-I and Package-II] 

 

To 

The State Project Director 

AIWTD Society 

 

Sir, 

 

 With reference to your RFB No………………dated,……….for “SURVEY, 

RETROFITTING, REPAIRS AND CLASS CERTIFICATION OF EXISTING STEEL VESSELS OF 

INLAND WATER TRANSPORT, ASSAM”, this is to confirm that we have applied for only 

Package-I[ (FOUR) EXISTING STEEL VESSELS OF IWT, ASSAM LOCATED AT GUWAHATI 

(NAME OF VESSELS: M V KAZIRANGA, RPL NAMBOR, M B KAMESWARI, M B 

MAHALAXMI)]/Package-II [3 (THREE) EXISTING STEEL VESSELS OF IWT, ASSAM 

LOCATED 2 AT DHUBRI (NAME OF VESSELS: RPL BRAHMAPUTRA & RPL JOGIGHOPA) 

AND ONE AT GOALPARA (RPL DORIKA) and accordingly we have submitted online 1.Tender 

Fee of Rs 10,000 for Package-I/Package-II  

 

2. Bid Security (EMD) of Rs 6,64,000 for Package-I/ of Rs 5,66,000 for Package-II as mentioned in 

the RFB. 

 

 

 

(Seal & Signature of Authorized person as per Power of Attorney): 

 

 

Name of Bidder:…………………………… 

 

 


